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(iv) fires,
(v) floods,
(vi) epidemics,
(vii) quarantine restrictions,
(viii) strikes,
(ix) freight embargoes,
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising form unforeseeabl e causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.
(c) If, after termination of the Contractor’ s right to proceed, it is determined that the Contractor was not in default,
or that the delay was excusable, the rights and obligations of the parties will be the same asiif the termination had

been issued for the convenience of the Government.

The rights and remedies of the Government in this clause are in addition to any other rights and remedies provided
by law or under this contract.

(End of clause)

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they were given
in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause
my be accessed electronically at this/these address(es):

http://www.arnet.qov/far/

http://www.acq.osd.mil/dp/dars/dfars/dfars.htm
http://acgnet.saalt.army.mil/library/AFAR/AFARS OCTOBER 2001.PDF
http://www.hqg.usace.army.mil/cepr/asp/library/

(End of clause)
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