

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
				1 of 2
2. AMENDMENT/MODIFICATION NO. 7	3. EFFECTIVE DATE 5-Mar-2003	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY US Army Corps of Engineers, Kansas City District 760 Federal Building, 601 East 12th Street Kansas City, Missouri 64106-2896	CODE	7. ADMINISTERED BY (If other than item 6)	CODE	

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(x) 9a. AMENDMENT OF SOLICITATION NO. DACA41-02-B-0003
	9B. DATED (SEE ITEM 11) 1/16/2003
	10A. MODIFICATION OF CONTRACT/ORDER NO.
	10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above number solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning ___ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegraph which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

<input checked="" type="checkbox"/> A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBER CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF:
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Barracks - 1st BDE, FY03 - PN 10538, Fort Riley, Kansas
The Solicitation is amended in accordance with the attached page.
NOTICE TO BIDDERS: BID OPENING ROOM IS CHANGED FROM 748 TO 731.
Bid Opening remains 2:00 pm., local time, 12 March 2003, Rm 731 Federal Bldg.
601 E. 12th St., KCMO 64106-2896.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)
15C. DATE SIGNED	16C. DATE SIGNED

The SOLICITATION is amended as follows:

1. SPECIFICATIONS: The following changes are made narratively.

Section 01100: paragraph titled "Special Scheduling" is changed to read "See phasing notes on Sheet C3.5 Volume 2A for work associated with the construction of the chiller modifications to the existing Dining Facility. All work associated with the construction of the Trooper-Apennines Traffic Roundabout shall be deferred to the spring of 2004 and completed within **180 calendar days** after commencement of the site work. See phasing notes on Sheet D-1 Volume 2A for demolition of existing buildings, parking lots and utilities."

Section 10260 is deleted in its entirety.

2. SPECIFICATIONS: The Bidding Schedule is revised and included in the attached pages.

3. DRAWINGS: The following changes are made narratively.

a. ~~Deleted Drawings~~: The following drawing sheets are deleted.

Volume 1	Sheet AA8.7	
	Volume 2C	Sheet CA8.9

b. ~~Revised Drawings~~: The following drawings are revised as indicated.

Volume 1	Sheet AA1.1 - Delete all references to corner guards (CG)
	Sheet AA7.1 - Delete all references to accent trim rails (AR) and corner guards (CG)
	Sheet AA7.2 - Delete all references to accent trim rails (AR) and corner guards (CG)
	Sheet AA8.2 - Delete Detail 'C'
	Sheet BA8.2 - Delete Detail '1' , wall guard detail
	Sheet A9.1 - Delete General Note "H"
	Delete Schedule Remarks 4, 7, and 26
	Sheet A9.3 - Delete entire section labeled as "Wall Protection"

Volume 2B	Sheet AA1.2 - Delete all references to corner guards (CG)
	Sheet AA1.3 - Delete all references to corner guards (CG)
	Sheet AA8.3 - Delete Detail "2"
	Sheet AA9.1 - Delete General Note "G"
	Delete Schedule Remark "3"
	Sheet AA9.2 - Delete General Note "G"
	Delete Schedule Remark "3"
	Sheet BA1.2 - Delete all references to corner guards (CG)
	Sheet BA1.3 - Delete all references to corner guards (CG)
	Sheet BA8.2 - Delete Detail "2"
	Sheet BA9.1 - Delete General Note "G"
	Delete Schedule Remark "3"
	Sheet A9.1 - Delete entire section labeled as "Wall Protection"

Volume 2C Sheet CA1.2 - Delete all references to corner guards (CG)
Sheet CA1.3 - Delete all references to corner guards (CG)
Sheet CA1.4 - Delete all references to corner guards (CG)
Sheet CA7.1 - Delete all references to corner guards (CG)
Sheet CA8.4 - Delete Detail "B"
Sheet CA8.11- Delete Details "1" & "2"
Sheet CA9.1 - Delete General Note "H"
Delete Schedule Remark "4"
Sheet C9.3 - Delete entire section labeled as "Wall Protection"

4. Bidders are required to acknowledge receipt of this amendment on the Bidding Form, in the space provided, or by separate letter or telegram prior to opening of bids. Failure to acknowledge all amendments may cause rejection of the bid.

5. Bids will be received until 2:00 p.m., local time, 12 March 2003, in Room 731 Federal Building, 601 E. 12th Street, Kansas City, Missouri 64106-2896. and at that time publicly opened.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Barracks	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Soldier Community Building	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	2 Company Operation Facility Buildings	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	4 Company Operation Facility Buildings	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0005	Battalion Headquarters	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0006	Site Work To include all work outside 1.8 meters of the barracks, Soldier Community Building, 2 Company Operation Facility, 4 Company Operation Facility, and Battalion Headquarters.	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0007	Demolition Buildings 7044,7046, 7047, and 7048 to include removal of paving, sidewalks, utilities, etc as shown on drawings.	1	Lump Sum	_____	_____

TOTAL BASE SCHEDULE _____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0008	NOT USED				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0009	NOT USED				

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0010 OPTION	New Barracks Parking Lot Pave with Portland Cement Concrete and base course as shown on Drawings as option 1.	1	Lump Sum	_____	_____

NOTE: The lump sum amount is the difference between the cost of asphalt and concrete.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0011 OPTION	Existing Asphalt Parking Lot located west of 2-COF site - Remove existing asphalt pavement and replace with new Portland Cement Concrete and Base as shown on drawings as option 2.	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0012 OPTION	New Battalion Headquarters Parking Lot Pave with Portland Cement Concrete and base course as shown on Drawings as option 3.	1	Lump Sum	_____	_____

NOTE: The lump sum amount is the difference between the cost of asphalt and concrete.

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0013 OPTION	Existing Asphalt Parking Lot located west of 4-COF site - Remove existing asphalt pavement and replace with new Portland Cement Concrete and base course as shown on drawings as option 4.	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0014 OPTION	Demolish Building #7230 to include removal of paving, sidewalks, utilities, etc. as shown on drawings as option 5.	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0015 OPTION	Demolish Buildings #7028 and #7031 to include removal of sidewalks and utilities within 1.8 meters of the buildings as shown on drawings as option 6.	1	Lump Sum	_____	_____

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0016 OPTION	Extension of Design Submittal for Trooper-Apennienes Traffic Roundabout as shown on drawings as option 7.	1	Lump Sum	_____	_____
	Design	1 lump sum	_____		
	Construction	1 lump sum	_____		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0017 OPTION	Pedestrian Underpasses Add Pedestrian Underpasses for Trooper-Apennines Roundabout as described in scope of work and drawings.	1	Lump Sum	_____	_____
	Design	1 lump sum	_____		
	Construction	1 lump sum	_____		

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	NOT TO EXCEED AMOUNT
0018 OPTION	Communications Center Bldg 6421	1	Lump Sum	\$1,305,050.00	\$1,305,050.00

Communications Center, Building 6421. Construct a new communications center, building 6421, adjacent to the existing communications center, building 6420, at Custer Hill, Fort Riley. The building is approximately 3600 SF (net area) and consists of a switchgear room, operators area, and miscellaneous ancillary spaces (battery room, break room, etc.). Site work and utilities will be included. New parking will be provided. The switchgear will be provided and installed by the government after construction is completed. Demolition of the existing building 6420 and parking areas may be included. This line item will be negotiated after award. NOT TO EXCEED \$1,305,050.00.

TOTAL OPTIONS _____

TOTAL BASE SCHEDULE AND OPTIONS _____