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SOLICITATION, OFFER,

1. SOLICITATION NO.

2. TYPE OF SOLICITATION

3. DATEISSUED |PAGE OF PAGES

AND AWARD SEALED BID (IFB)
(Construction, Alteration, or Repair) DACWA41-02-B-0003 I:INEGOT'ATED (RFP) 1/18/2002 1 68
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE 8. ADDRESS OFFER TO
U.S. Army Engineer District, Kansas City See ltem 7

760 Federal Building, 601 E. 12th Street
Kansas City, Missouri 64106-2896

Tel: (816) 983-3845
Fax: (816) 426-5169

9. FOR INFORMATION
CALL:

A. NAME
Perry Marks, Jr.

B. TELEPHONE NO.
816-983-3850

(Include area code)

Ext.

(NO COLLECT CALLS)

SOLICITATION

NOTE: In sealed bid solicitation "offer" and "offeror" mean "bid" and "Bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS

Missouri River Bank Stabilization

Rulo, Nebraska, to St. Louis, Missouri

(Title, identifying no., date):

The work includes, but is not limited to, repairing existing dikes and revetments on the Missouri River
between Rulo, Nebraska, and St. Louis, Missouri. Repairs consist of placing new quarry-run stone as well
as excavating notches, and salvaging and then re-using existing stone from specified dikes and revetments.

11. The Contractor shall begin performance within

I:laward notice to proceed.

10 calendar days and complete it within

This performance period is mandatory,

calendar days after receiving

Dnegotiable. ** See Section 00800

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
(If "YES", indicate within how many calendar days after award in Item 12B.)

[X]ves  [no

12B. CALENDAR DAYS

10
13. ADDITIONAL SOLICITATION REQUIREMENTS:
A. Sealed offers in original and one  copies to perform the work required are due at the place specified in Item 8 by 2:00 p.m.
local time 2/19/2002 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelolpes

containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee

is, Dis not required.

NOT TO EXCEED

20% OF TOTAL BID AMOUNT

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by

reference.

D.  Offers providing less than
will be rejected.

60 calendar days for Government acceptance after the date offers are due will not be considered and

00010-1

NSN 7540-01-155-3212

1442 102

1 of 68

STANDARD FORM 1442  (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(d)



DACW41-02-B-0003 OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

DUNS NO:

15. TELEPHONE NO. (Include area code)

(FAX # )

CODE FACILITY CODE

16. REMITTANCE ADDRESS (Include only if different from Item 14)

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted

by the Government in writing within 90 calendar days after the date offers are due. (Insert any number equal to or greater than the minimum re-

quirement stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

AMOUNTS: See attached Bidding Schedule

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

(Type or print)

20B. SIGNATURE 20C. OFFE

R DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN [ITEM
(4 copies unless otherwise specified)

25. OTHER THAN FULL AND OPEN COMPETITION PURSUAN

26. ADMINISTERED BY CODE

[ Jrousc 23080 () [ Jarusc.as3( )

TTO

27. PAYMENT WILL BE MADE BY

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

I:l 28. NEGOTIATED AGREEMENT (Contractor is required to sign this |:|29. AWARD (Contractor is not required to sign this document) Your offer
documentandreturn _ copies to issuing office.) Contractor agrees |on this solicitation is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work requirements identified summates the contract, which consists of (a) the Government solicitation and
on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is
contract. The rights and obligations of the parties to this contact shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications incorporated by reference
in or attached to this contract.
30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRATING OFFICER (Type or print)
TO SIGN (Type of print)
30B. SIGNATURE 31b. UNITED STATED OF AMERICA 31C. AWARD
DATE

STANDARD FORM 1442 BACK (REV. 4-85)

2 of 68



DACWA41-02-B-0003

Page 3 of 68
SECTION 00010 Solicitation Contract Form
BIDDING SCHEDULE
ITEM NO  SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT
0001 STONE FILL 115,810.00 Short Ton
FFP - Stone Fill in dikes and revetments from Jefferson City to St. Louis MO
NET AMT
ITEM NO  SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT
0002 NOTCH EXC - UPPER 18,500.00 Cubic
REACH Yad
FFP - Notch Excavation from Rulo, NE to Jefferson City, MO
NET AMT
ITEM NO  SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT
0003 NOTCH EXC - 62,000.00 Cubic
LOWER REACH Yad
FFP - Notch Excavation from Jefferson City to St. Louis MO
NET AMT
ITEM NO  SUPPLIES/SERVICES EST QTY UNIT UNIT PRICE AMOUNT
0004 BANK EXC 19,800.00 Cubic
Yad
FFP - Bank Excavation from Rulo, NE to St. Louis, MO
NET AMT

TOTAL
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BIDDING SCHEDULE (CONTINUATION SHEET)
FIELD OFFICE OVERHEAD

NOTICE TO BIDDERS: For your bid to be responsive, you must declare below the single accounting practice that
you apply to contracts to calculate field office overhead for all change orders, modifications and requests for
equitable adjustment. Pursuant to Federal Acquisition Regulations (FAR) Parts 31.105(d)(3) and 31.203(d)(1), an
accounting practice that varies from modification to modification is not allowable. Select one of the following:

1. TIMEDISTRIBUTION BASE FOR A PER DIEM RATE
If you use this practice, see Special Clause “Field Office
Overhead Per Diem Rate”

2. DIRECT COST DISTRUBITION BASE FOR A PERCENTAGE MARKUP
If you use this practice, see Special Clause “Field Office
Overhead Percentage Markup”

3. OTHER ACCOUNTING PRACTICE THAT ISALLOWABLE
UNDER THE FAR AND THAT USES A SINGLE DISTRIBUTION BASE.

YOU MUST DESCRIBE THE ACCOUNTING PRACTICE IN SUFFICIENT DETAIL BELOW TO ALLOW
THE CONTRACTING OFFICER TO DETERMINE WHAT ACCOUNTING PRACTICE IS BEING UTILIZED
BY YOUR COMPANY AND THAT IT COMPLIESWITH THE FAR.

FAILURE TO FULLY COMPLY WITH THE ABOVE REQUIREMENT OR, IF ALTERNATIVE 3 IS
DECLARED AND YOUR DESCRIPTION DOES NOT CLEARLY STATE OR DESCRIBE A
CONSISTENT ACCOUNTING PRACTICE USING A SINGLE DISTRIBUTION BASE, WILL BE CAUSE
FOR YOUR BID TO BE REJECTED AS NON-RESPONSIVE.
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POINTS OF-CONTACT
CONTRACT SPECIALIST:  Perry D. Marks Jr. 816-983-3850 Perry.D.Marks@usace.army.mil
PROJECT MANAGER: Michael.D.Chapman  816-240-8131 Michael.D.Chapman@usace.army.mil

THE MAGNITUDE OF THIS PROJECT ISREPRESENTED BY THE FOLLOWING ESTIMATED PRICE
RANGE (See FAR 36.204): Between $1,000,000 and $5,000,000.

NOTES:

1) Bid prices must be entered for all items of the Bidding Schedule. Award will be made as awhole to one
Contractor.

2) All quantities are estimated.

3) All extensions of the unit prices shown will be subject to verification by the Contracting Officer. In case of
variation between the unit price and the extension, the unit price will be considered to be the bid.

4) If amodificationto abid is submitted that provides for alump sum adjustment to the total cost, the application
of the lump sum adjustment to each price in the Bidding Schedule must be stated. If it is not stated, the bidder
agrees that the lump sum adjustment shall be applied on a pro rata basis to every price in the Bidding Schedule.

5) Bidder’sattention isdirected to SECTION 0100 paragraph titled “ Arithmetic Discrepancies’ wherein are
procedures for correction of errors.

6) Bidder' sattentionisdirected to SECTION 01100, paragraph titled “Missouri Salesand Use Tax.”
7) Bidder' sattentionisdirected to CONTRACT CLAUSE titled “ Contract Prices—Bidding Schedules.”

8) Award will be made to the low responsible and responsible bidder. Bidder’s attention is directed to SECTION
00100 paragraph entitled “ Contract Award—Sealed Bidding—Construction” for further details.

9) Bidder' sattention isdirected to SECTION 01100: GENERAL for special provisions pertaining to this
solicitation.

10) Thegeneral outline of the principal features of each item aslisted does not in any way limit the responsibility of
the bidder for making athorough investigation of the drawings and specifications to determine the scope of
work included in each item.

11) Bidder’'sattention isdirected to the CONTRACT CLAUSES wherein the apparent low bidder is required to
submit a subcontracting small business and small disadvantaged business subcontracting plan. The
subcontracting plan shall be submitted in the format identified in SECTION 00100. Submission of the planis
required prior to award. Award will not be made under this solicitation before the plan is approved by the
Contracting Officer.

12) Work initem 0001 shall be performed between river miles 145 and 0. Work in item 0002 shall be performed between river
miles 145 and 0. Work in item 0003 shall be performed between river miles 145 and 498. Work in item 0004 shall be
performed between river miles 498 and 0.

13) Bidder’'sattention is directed to SECTION 00800, paragraph “ Continuing Contracts (Alternate).”
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CAUTION!

BEFORE SIGNING AND MAILING THISBID, please take note of the following, asfailureto perform any one of these
actions may cause your offer to berejected.

1. AMENDMENTS: Have you acknowledged receipt of ALL Amendments? If in doubt as to number of amendments issued,
please contact our office.

2. SEALED BIDS: Sealed envelopes containing bids shall be marked to show the bidders's name and address, the solicitation
number, amendments received, and the date and time bids are due.

3. AMENDED BID PAGES: If any of the Amendments furnished amended bid pages, the amended bid pages must be used in
submitting your bid.

4. LATE BIDS: In order for alate mailed bid to be considered, generally it must have been sent by either registered or certified
mail not later than 5 calendar days before the receipt of bids date.

5. BID GUARANTEE: Sufficient bid guarantee in proper form must be furnished with your bid, if your bid exceeds $50,000.
6. MISTAKE IN BID: Have you reviewed your bid prices for possible errorsin calculations or work left out?

7. TELEGRAPHIC MODIFICATIONS: If you modify your bid by telegram, be sure to alow sufficient time for the telegram to
reach us prior to the time set for receipt of bids. Any doubt should be resolved in favor of alowing Extra Time.

8. FACSIMILE BIDS, MODIFICATIONS, OR WITHDRAWALS: Will not be considered.

9. SECTION 00600: Certifications must be completed and submitted with your bid. Furthermore, prior to any award, the
apparent low bidder must submit a Small Business and Small Disadvantaged Business Subcontracting Plan, found at the end of
Section 00600, which must be approved prior to award.

10. HAND-DELIVERED BID: If bids are hand-delivered, you must be aware of enhanced security requirementsin effect in the
Federal Building and allow for extratime to clear security. Y ou must have avalid picture ID in order to enter the building. No
additional time will be allowed due to security requirements.

11. BUY AMERICAN ACT: All bidders are cautioned that, prior Government conduct notwithstanding, the Contractor's
selection of adomestic construction material (as defined in SECTION 00700) which would require the subsequent selection of a
foreign construction material for compatibility is not ajustification for waiver of the Buy American Act. It is the Contractor's
responsibility to verify, prior to submitting the materials for approval, that each system can be built to meet the contract
specifications without the use of foreign construction materials.

BID BOND REQUIREMENTS (DEC 1989) (FAR 28.101-2): If your bid exceed $50,000.00, the bid bond shall be
in the amount of 20% of the bid price of $3,000,000, whichever isthe lesser amount. (See CONTRACT CLAUSE
titled “Bid Guarantee.”

PLANS AND SPECIFICATIONS
Plans and specifications will be available only on CD-ROM, and will be free of charge. A street address must be

provided when requesting a CD-ROM. Requests for the CD-ROM must be made via the Internet at
http://www.nwKk.usace.army.mil/contract/contract.html .
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SECTION 00100 Bidding Schedulée/Instructions to Bidders

CLAUSES INCORPORATED BY REFERENCE:

52.204-6 Data Universal Numbering System (DUNS) Number JUN 1999
52.214-1 Solicitation Definitions-Sealed Bidding JUL 1987
52.214-3 Amendments To Invitations For Bids DEC 1989
52.214-4 False Statements In Bids APR 1984
52.214-5 Submission Of Bids MAR 1997
52.214-6 Explanation To Prospective Bidders APR 1984
52.214-7 L ate Submissions, Modifications, and Withdrawals of Bids NOV 1999
52.214-19 Contract Award-Sealed Bidding-Construction AUG 1996

252.209-7003 Compliance With Veterans' Employment Reporting Requirements MAR 1998

CLAUSES INCORPORATED BY FULL TEXT

52.214-18 PREPARATION OF BIDS--CONSTRUCTION (APR 1984)

(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of those forms, and (2)
manually signed. The person signing abid must initial each erasure or change appearing on any bid form.

(b) The bid form may require bidders to submit bid prices for one or more items on various bases, including--

(1) Lump sum bidding;

(2) Alternate prices,

(3) Units of construction; or

(4) Any combination of subparagraphs (1) through (3) above.

(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. If bidding on al itemsis
not required, bidders should insert the words "no bid" in the space provided for any item on which no priceis

submitted.

(d) Alternate bids will not be considered unless this solicitation authorizes their submission.

52.214-5000 ARITHMETIC DISCREPANCIES (MAR 1995)

(@) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic
discrepancies found on the face of the bidding schedul e as submitted by the bidder:

(1) Obviously misplaced decimal pointswill be corrected;

(2) Discrepancy between unit price and extended price, the unit price will govern;
(3) Apparent errorsin extension of unit priceswill be corrected;

(4) Apparent errorsin addition of lump-sum and extended prices will be corrected.
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(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder
intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of
arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.
(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid islow.
(End of Statement)
52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a FIRM FIXED PRICE CONSTRUCTION contract resulting from this
solicitation.

(End of clause)

52.222-23 NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative Action Compliance
Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for the Contractor's aggregate
workforce in each trade on all construction work in the covered area, are as follows:

State Counties Goalsfor Goalsfor
minority female
participation participation
for eachtrade | for eachtrade
Kansas | Atchison, Doniphan, Leavenworth 10% 6.9%
Wyandotte 12.7% 6.9%
Missouri | Holt 10% 6.9%
Buchanan 3.2% 6.9%
Platte, Cass, Jackson, Ray, Clay 12.7% 6.9%
Lafayette, Carroll, Saline 10% 6.9%
Chariton, Howard, Cooper 4.% 6.9%
Boone 6.3% 6.9%
Moniteau, Cole, Callaway, Osage 4% 6.9%
Gasconade, Montgomery, Warren 11.2% 6.9%
Franklin, St. Charles, St. Louis 14.7% 6.9%

These goals are applicable to all the Contractor's construction work performed in the covered area. If the Contractor
performs construction work in a geographical arealocated outside of the covered area, the Contractor shall apply the
goals established for the geographical area where the work is actually performed. Goals are published periodically in
the Federal Register in notice form, and these notices may be obtained from any Office of Federal Contract
Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4 shall
be based on (1) itsimplementation of the Equal Opportunity clause, (2) specific affirmative action obligations
required by the clause entitled " Affirmative Action Compliance Requirements for Construction,” and (3) its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade. The Contractor shall make a good faith effort to employ
minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor, or from project to project, for the sole purpose of meeting the Contractor's goals shall be a
violation of the contract, Executive Order 11246, as amended, and the regulationsin 41 CFR 60-4. Compliance with
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the goals will be measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for Federal Contract
Compliance, U.S. Department of Labor, within 10 working days following award of any construction subcontract in
excess of $10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the --

(1) Name, address, and telephone number of the subcontractor;

(2) Employer'sidentification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated starting and compl etion dates of the subcontract; and
(5) Geographical areain which the subcontract is to be performed.

(e) Asused in this Notice, and in any contract resulting from this solicitation, the "covered area" isthe Missouri
River and banks between Rulo, Nebraska and St. Louis, Missouri. The covered area includes parts of the counties
listed at (b) above.

52.225-10 NOTICE OF BUY AMERICAN ACT/BALANCE OF PAYMENTS PROGRAM REQUIREMENT--
CONSTRUCTION MATERIALS (FEB 2000) ALTERNATE | (FEB 2000)

(a) Definitions. Construction material, domestic construction material, and foreign construction material, asused in
this provision, are defined in the clause of this solicitation entitled “Buy American Act--Balance of Payments
Program--Construction Materials’ (Federal Acquisition Regulation (FAR) clause 52.225-9).

(b) Requests for determinations of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act or Balance of Payments Program shall submit the request with its offer,
including the information and applicabl e supporting data required by paragraphs (c) and (d) of the clause at FAR
52.225-9.

(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act or Balance of Payments Program, based on claimed unreasonable cost of domestic construction
material, by adding to the offered price the appropriate percentage of the cost of such foreign construction material,
as specified in paragraph (b)(3)(i) of the clause at FAR 52.225-9.

(2) If evaluation resultsin atie between an offeror that requested the substitution of foreign construction material
based on unreasonabl e cost and an offeror that did not request an exception, the Contracting Officer will award to
the offeror that did not request an exception based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material not listed by the Government in this solicitation in
paragraph (b)(2) of the clause at FAR 52.225-9, the offeror also may submit an alternate offer based on use of
equivalent domestic construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the alternate offer,
and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of the clause at FAR
52.225-9 for the offer that is based on the use of any foreign construction material for which the Government has not
yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of the
clause at FAR 52.225-9 does not apply, the Government will evaluate only those offers based on use of the
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equivalent domestic construction material, and the offeror shall be reguired to furnish such domestic construction
material. An offer based on use of the foreign construction material for which an exception was requested--

(i) Will berejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(ii) May be accepted if revised during negotiations.

(End of provision)

52.228-1 BID GUARANTEE (SEP 1996)

(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for opening of bids, may be
cause for rejection of the bid.

(b) The bidder shall furnish abid guarantee in the form of a firm commitment, e.g., bid bond supported by good and
sufficient surety or sureties acceptable to the Government, postal money order, certified check, cashier's check,
irrevocable letter of credit, or, under Treasury Department regulations, certain bonds or notes of the United States.
The Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful bidders as soon as
practicable after the opening of bids, and (2) to the successful bidder upon execution of contractual documents and
bonds (including any necessary coinsurance or reinsurance agreements), as required by the bid as accepted.

(c) The amount of the bid guarantee shall be twenty percent (20%) of the bid price.
(d) If the successful bidder, upon acceptance of its bid by the Government within the period specified for
acceptance, failsto execute all contractual documents or furnish executed bond(s) within 10 days after receipt of the

forms by the bidder, the Contracting Officer may terminate the contract for default.

(e) In the event the contract is terminated for default, the bidder isliable for any cost of acquiring the work that
exceeds the amount of itsbid, and the bid guarantee is avail abl e to offset the difference.

52.232-38  SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION WITH OFFER (MAY
1999)

The offeror shall provide, with its offer, the following information that is required to make payment by electronic
funds transfer (EFT) under any contract that results from this solicitation. This submission satisfies the requirement
to provide EFT information under paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds
Transfer--Other than Central Contractor Registration.

(1) The solicitation number (or other procurement identification number).

(2) The offeror's name and remittance address, as stated in the offer.

(3) The signature (manual or electronic, as appropriate), title, and telephone number of the offeror's official
authorized to provide thisinformation.

(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial agent.

(5) The offeror's account number and the type of account (checking, savings, or lockbox).

(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's financial agent.

(7) If applicable, the offeror shall also provide the name, address, telegraphic abbreviation, and 9-digit Routing

Transit Number of the correspondent financial institution receiving the wire transfer payment if the offeror's
financial agent is not directly on-lineto the Fedwire and, therefore, not the receiver of the wire transfer payment.
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(End of provision)
52.233-2 SERVICE OF PROTEST (AUG 1996)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an
agency, and copies of any protests that are filed with the General Accounting Office (GAO), shall be served on
the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from

Charlene A. Points, Contracting Officer
USAED, Kansas City

760 Federal Building

601 E. 12" Street

Kansas City, MO 64106-2896

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with
the GAO.

(End of provision)

52.236-27 SITEVISIT (CONSTRUCTION) (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting
the Work, will be included in any contract awarded as aresult of this solicitation. Accordingly, offerors or quoters

are urged and expected to inspect the site where the work will be performed.

(b) Site visits may be arranged during normal duty hours by contacting:

Name: Michael D. Chapman
Address: Missouri River Area Office
U.S. Army Corps of Engineers
790 E. 224 Hwy
Napoleon, MO 64074
Telephone: 816-240-8131
E-Mail: Michael.D.Chapman@usace.army.mil

52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect asif
they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is
cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its
quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by
paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a
solicitation provision may be accessed electronically at this/these address(es):

http://web2.deskbook.osd.mil/default.asp

http://www.arnet.gov/far/

http://www.acg.osd.mil/dp/dars/dfars/df ars.html
http://acgnet.saalt.army.mil/library/default.htm
http://www.hqg.usace.army.mil/cepr/asp/library/efar.asp?strCat=7& strSubCat=7
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252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION.(NOV 2001)
(a) Definitions.
Asused in this clause--

(1) Central Contractor Registration (CCR) database means the primary DoD repository for contractor information
required for the conduct of business with DoD.

(2) Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet
Information Servicesto identify unique business entities.

(3) Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by Dun and
Bradstreet plus a4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit suffix
may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concern.

(4) Registered in the CCR database means that all mandatory information, including the DUNS number or the
DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, isin the
CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed.

(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be used by
the Contracting Officer to verify that the offeror isregistered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

(4) DoD has established agoal of registering an applicant in the CCR database within 48 hours after receipt of a
complete and accurate application viathe Internet. However, registration of an applicant submitting an application
through a method other than the Internet may take up to 30 days. Therefore, offerors that are not registered should
consider applying for registration immediately upon receipt of this solicitation.

(c) The Contractor is responsible for the accuracy and compl eteness of the data within the CCR, and for any liability
resulting from the Government's reliance on inaccurate or incomplete data. To remain registered in the CCR
database after the initial registration, the Contractor is required to confirm on an annual basis that itsinformationin
the CCR database is accurate and compl ete.

(d) Offerors and contractors may obtain information on registration and annual confirmation regquirements by calling
1-888-227-2423, or viathe Internet at http://www.ccr.com.

(End of clause)

FIELD OFFICE OVERHEAD PERCENTAGE MARKUP

If any change to the contract, issued pursuant to the changes Clause or otherwise, for whichthe Government is
responsible, causes an increase or decrease in the Contractor’s cost of, of the time required for, performance under
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.
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Under such equitable adjustment, no per diem rate for field office overhead shall be allowed if the Contractor has
el ected a percentage markup in keeping with its standard accounting practices. In such acase, payment of field
office overhead shall be allowed for any change on a percentage markup basis regardless of whether the completion
of the contract is or is not extended by reason of the change, except for modifications issued pursuant to the Default
Clause. The Contractor shall provide a detailed breakdown of its proposed increase or decrease of costs as required
by Contract Clause DFARS 252.236-7001 MODIFICATION OF PROPOSALS — PRICE BREAKDOWN.

FIELD OFFICE OVERHEAD PER DIEM RATE

If any change to the contract, issued pursuant to the Changes Clause or otherwise, for which the Government is
responsible, causes an increase or decrease in the Contractor’s cost of, or the time required for, performance under
the contract, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.

Under such equitable adjustment, no payment of field office overhead shall be allowed for any changes when the
completion of the contract is not extended by reason of the change, except the Contractor may be reimbursed any
variable expenseit incurs due to the change, provided it can substantiate the variables. The Contractor shall be
reimbursed for field office overhead on a per diem basis when the completion of the contract is extended by reason
of the change issued under any clause except the Default clause. Equitable adjustment shall be made for the costs
that areincurred or are to be incurred due to the change. The Contractor shall provide a detailed breakdown of its
proposed increase or decrease of costs asrequired by Contract Clause DFARS 252.236-7001 MODIFICATION OF
PROPOSAL S — PRICE BREAKDOWN.
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SECTION 00600 Representations & Certifications

NOTICE TO OFFERORS

If your firm is alarge business and your bid exceeds $500,000 or more for services or $1,000,000 for
construction, your attention is directed to the following provisions contained in the solicitation:

52.219-8, Utilization of Small, Small Disadvantaged and Women-Owned Business Concerns (Alternate |)
52.219-9, Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (Alternate

52.219-16, Liquidated Damages- Small Business Subcontracting Plan
52.226-1, Utilization of Indian Organizations and Indian-Owned Economic Enterprises

For your information, the United Army Corps of Engineers considers the following goals reasonable and
achievablefor fiscal year and during the performance of the resultant contract.

a. 61.4% of planned subcontracting dollars will be placed with all small business concerns.

b. 9.1% of planned subcontracting dollars will be placed with those small business concerns owned and
controlled by socially and economically disadvantaged individuals.

c. 5% of planned subcontracting dollars will be placed with those small business concerns owned and
controlled by women.

d. 3% of planned subcontracting dollars will be placed with those small business concerns owned and
controlled by service disabled veterans.

e. There are no established goals for planned subcontracting dollars placed with those small business
concerns owned and controlled by certified Hubzone concerns, small business concerns owned and controlled by
veterans, and Historic Black Colleges and/or Minority Institutions, however, subcontracting with these concernsis
highly encouraged.

Goalsincluded in any proposed subcontracting plan should be at least equal to those indicated above. If
lesser goals are proposed, you must substantiate how the proposed plan represents the firm best effort to comply
with the terms and conditions of the solicitation. Offerors are highly encouraged to become familiarize with the
intent of the solicitation provisions and the elements of the subcontracting plan.

The subcontracting plan must contain, at a minimum, the elements set forth in solicitation provision
52.219-9. Proposed plans will be reviewed to ensure the plan represents the firm’ s best effortsto maximize
subcontracting opportunities for small, small disadvantaged and women-owned businesses. Subcontracting plans
require Contracting Officer approval prior to contract award.

Should the selected offeror fail to submit an acceptable subcontracting plan within the time limit
prescribed by the Contracting Officer, the offeror will be considered ineligible for award. The approved
subcontracting plan (to include goals) will become a material part of the contract. An example of aformat of a
subcontracting plan is attached for your information. The attached plan isan example only and should not be
construed as the only acceptable subcontracting plan format. Any format will be acceptable provided the plan
addresses each element as required by the Federal Acquisition Regulations and its supplements.

Should you have any questions or need assistance in devel oping your plan, please contact the assigned
Contract Specialist or the District’s Deputy for Small Business at 816-983-3927 or fax your inquiriesto 816-426-
2979.
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SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESS SUBCONTRACTING PLAN
EXAMPLE

DATE:

CONTRACTOR:

ADDRESS:

PHONE NO:

PROJECT TITLE:

SOLICITATION NO:

CONTRACT NO:

1. In accordance with the contract clauses at 52.219-8 and 52.219-9, (name of contractor) submits the following
Subcontracting Plan for Small, Small Disadvantaged, and Women-owned Business Concerns.

2. Subcontracting goals for this contract:

a. Total contract amount is$

b. Total dollars planned to be subcontracted (to all types of businesses): $

Type of Subcontractor Amount Planned to be Percentage of
Subcontracted Subcontracted Dollars

Large Business %
Small Businesses %

- Small Disadvantaged* %

- Small Women-Owned %

- Small Service Disabled Veterans Owned %

- Small Veteran Owned %
HubZone Concern %
Historical Black College and Minority Institution %
Total 100%

*NOTE: Women-owned businesses are not considered a small disadvantaged business. Do not include subcontract
awards to women-owned businessesin your calculations unless the firm meets the definition of a small
disadvantaged business.

3. The principal itemsor areas we will subcontract under this contract are (NOTE: Construction contractors
remember to include material s/supplies when developing plan. Also, list each subcontracted task by Division and

Section number):

a. Of theitems or areas stated in 3; we plan to subcontract the following to Small Businesses:
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b. Of theitems or areas stated in 3.a; we plan to subcontract the following to Small Disadvantaged
Businesses:

c. Of theitems or areas stated in 3.a; we plan to subcontract the following to Small Women-Owned
Businesses:

d. Of theitemsor areas stated in 3.a; we plan to subcontract the following to Small Service Disabled
Veterans-Owned Businesses:

e. Of theitemsor areas stated in 3.a; we plan to subcontract the following to Small V eteran-Owned
Businesses:

f. Of theitems or areas stated in 3; we plan to subcontract the following to Hub Zone concerns;

g. Of theitemsor areas stated in 3; we plan to subcontract the following to Historically Black Colleges and
Minority Institutions:

**NOTE: SEE LAST PAGE IF THISSOLICITATION HAS OPTIONS (delete this statement from your plan)**

4. Provide adescription of the method your firm used to devel op the subcontracting goalsin paragraph 2:

5. Indirect costs were () were not () used in establishing subcontracting goals. **If indirect costs are included in
your goals, furnish a description of the method used to deter mine the proportionate share of indirect coststo be
incurred with (i) small business concerns (ii) small disadvantaged business concerns and (iii) women-owned.**
6. The following individual will administer this Subcontracting Plan on behalf of (name of contractor):

Name: Title:

Address:

Telephone:

The aforementioned individual’ s specific duties will include, but is not limited to:
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a. Developing and maintaining source lists of small, small disadvantaged and women-owned small
business concerns. Sources used are the Small Business Administration’s Procurement Automated Source System
(PASS), the National Minority Purchasing Council Vendor Information Service, Minority Business Devel opment
Agency, US Department of Commerce, Local Minority Business Development Centers, Economic Development
Centers, and National Center for American Indian Enterprise Development.

b. Assuring the inclusion of small, small disadvantaged, and women-owned small business concernsin all
solicitations for products or services which they are capable of providing; and ensuring that all solicitations are
structured to permit the maximum possible participation by small, small disadvantaged and women-owned small
business concerns.

c. Establishing and maintaining records of all subcontract awards to ensure appropriate documentation of
non-selection of bids submitted by asmall, small disadvantaged business, or women-owned small business
concerns.

d. Preparing and submitting the Subcontracting Report for Individual Contracts (SF 294) and the Summary
Subcontract Report (SF 295) in accordance with instructions provided, and coordinating and preparing for all
compliance reviews by Federal agencies.

e. Promoting activities necessary to further the intent of the subcontracting plan. Activitiesinclude
motivational training of purchasing personnel; attendance at workshops, seminars and trade fairs conducted by or on
behalf of small business and/or small disadvantaged and/or women-owned small business concerns; and general
cooperation with members of the small, small disadvantaged and women-owned small business concerns or their
representatives.

7. Thefollowing steps will be taken to ensure that small, small disadvantaged, and women-owned small business
concerns receive notice of and have an equitable opportunity to compete for intended awards of subcontracts and/or
purchase orders for the products and/or services describe in paragraph 4 above:

a. Sourceswill be requested through SBA’s PASS system, business devel opment organizations, minority and
small business trade associations and at small, minority and women-owned small business procurement conferences;
sources will be contacted; and bidding materials will be provided to all responding parties expressing an interest.

b. Thefirm will conduct and maintain internal motivational training to guide and encourage purchasing
personnel to maintain source lists and guides to small, small disadvantaged, and women-owned small business
concerns. Purchasing activities will be monitored to ensure sufficient time is allowed for interested offerors to
prepare bids and to ensure continuous compliance with the approved Subcontracting Plan.

8. [Name of contractor] agreesthat the clause entitled "Utilization of Small, Small Disadvantaged and Women-
Owned Business Concerns"' will be included in all subcontracts that offer further subcontracting opportunities. All
subcontractors, except small business concerns, who receive subcontracts in excess of $500,000 ($1,000,000 in the
case of construction) will be required to adopt a plan similar to thisone. Such planswill be reviewed to assure that
all minimum requirements of an acceptabl e subcontracting plan have been satisfied.

The acceptability of proposed goals shall be determined on a cases-by-case basis depending on the
supplies/servicesinvolved, the availability of potential small, small disadvantaged, and women-owned
subcontractors, and prior experience. Once approved and implemented, plans will be monitored through the
submission of periodic reports or, astime and availability of funds permit, periodic visitsto subcontractors facilities
to review applicable records and subcontracting program progress.

9. The Firm agrees to submit periodic reports and cooperate in any studies or surveys required by the Contracting
Activity or Small Business Administration to determine the extent of the firm compliance with the subcontracting
plan.
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10. (Name of Contractor) agrees to maintain at |east the following types of records to document compliance with
the Subcontracting Plan:

a. The names of all organizations, agencies, and associations contacted for small, small disadvantaged, and
women-owned small business sources, along with records of attendance at conference, seminars and trade fairs
where additional sources were devel oped.

b. Source lists, guides, and other dataidentifying small business concerns, small disadvantaged business
concerns and women-owned small business concerns.

c. Records of subcontracts award in excess of $100,000 will demonstrate how small business concerns,
small disadvantaged business concerns and women-owned business concerns were solicited or provide an
explanation as to why these business concerns were not considered for subcontracting opportunities.

d. Records of subcontract award datato include subcontractor’ s name and address, to be kept on a
contract-by-contract basis.

e. Minutes of internal motivational and training meetings held for the guidance and encouragement of
purchasing personnel, and records of all monitoring activities performed for compliance evaluation.

f. Copiesof SF 294 and SF 295 showing date and place of filing and copies of al other reports or results of
reviews conducted by the contracting agency or other interested agencies of the Federal government to mo nitor our
compliance with this Subcontracting Plan.

11. (Name of Contractor) will submit a SF 295, Summary Subcontract Report, on Corps of Engineers projects only.
The SF 295 shall be completed and distributed in accordance with the Corps of engineers Supplemental Instructions.
(Name of Contractor) will not report Corps of Engineers projects through any other Agency unless authorized by the
Contracting Officer.
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Contractor's Signature;

Typed Name;

Title;

Date;

This Plan is Accepted By:

Contracting Officer

Date:

NOTE: Ifthissolicitation has options, the plan must contain separate goals for each option. EXAMPLE:

1. Option #

a. Total contract amount is$

b. Total dollars planned to be subcontracted (to all types of businesses): $

Type of Subcontractor Amount Planned to be Percentage of
Subcontracted Subcontracted Dollars

Large Business %
Small Businesses %

- Small Disadvantaged* %

- Small Women-Owned %

- Small Service Disabled Veterans Owned %

- Small Veteran Owned %
HubZone Concern %
Historical Black College and Minority Institution %
Total 100%
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52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that --

(1) Thepricesinthisoffer have been arrived at independently, without, for the purpose of restricting competition,
any consultation, communication, or agreement with any other offeror or competitor relating to—

(i) Those prices,
(ii) Theintention to submit an offer, or
(iii) The methods of factors used to cal culate the prices offered:

(2) The pricesin this offer have not been and will not be knowingly disclosed by the offeror, directly or indirectly, to
any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or contract award (in the
case of anegotiated solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not to submit
an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the signatory --

(1) Isthe person in the offeror's organization responsible for determining the prices offered in this bid or proposal,
and that the signatory has not participated and will not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) of this provision; or

(2) (i) Has been authorized, in writing, to act as agent for the following principalsin certifying that those principals
have not participated, and will not participate in any action contrary to subparagraphs (a)(1) through (a)(3) of this
provison (insert full name of person(s) in the
offeror's organization responsible for determining the prices offered in this bid or proposal, and the title of his or her
position in the offeror's organization);

(ii) Asan authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; and

(iii) Asan agent, has not personally participated, and will not participate, in any action contrary to subparagraphs
(a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its offer a
signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (APR 1991)

(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Paymentsto Influence
Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in paragraph (b) of
this Certification.

(b) The offeror, by signing its offer, hereby certifiesto the best of his or her knowledge and belief that on or after
December 23, 1989, --

(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to



DACW41-02-B-0003
Page 21 of 68

influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an
employee of aMember of Congress on his or her behalf in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal |oan, the entering into of any cooperative agreement, and
the extension, continuation, renewal, amendment or modification of any Federal contract, grant, loan, or cooperative
agreement;

(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered Federal
transaction) have been paid, or will be paid to any person for influencing or attempting to influence an officer or
employee of any agency, aMember of Congress, an officer or employee of Congress or an employee of aMember
of Congress on his or her behalf in connection with this solicitation, the offeror shall complete and submit, with its
offer, OMB standard form LLL, Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or shewill include the language of this certification in all subcontract awards at any tier and require that all
recipients of subcontract awardsin excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed
by section 1352, Title 31, United States Code. Any person who makes an expenditure prohibited under this
provision, shall be subject to acivil penalty of not less than $10,000, and not more than $100,000, for each such
failure.

(End of provision)
52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)
(a) Definitions.

“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated group of
corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

“Taxpayer ldentification Number (TIN),” as used in this provision, means the number required by the Internal
Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a
Socia Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with
debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A,
and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror
to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the
offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment
reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS recordsto
verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___ TIN:.

___ TIN hasbeen applied for.
____TINisnot required because:
Offeror isanonresident alien, foreign corporation, or foreign partnership that does not have income effectively

connected with the conduct of atrade or businessin the United States and does not have an office or place of
business or afiscal paying agent in the United States;
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___ Offeror isan agency or instrumentality of aforeign government;
____ Offeror isan agency or instrumentality of the Federal Government.
(e) Type of organization.

____ Soleproprietorship;

___ Partnership;

____ Corporate entity (not tax-exempt);

___ Corporate entity (taxexempt);

____ Government entity (Federal, State, or local);

____ Foreign government;

____International organization per 26 CFR 1.6049-4;

____ Other

(f) Common parent.
___ Offeror isnot owned or controlled by acommon parent as defined in paragraph (a) of this provision.
____Nameand TIN of common parent:

Name

TIN

(End of provision)

52.204-5 WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 51 percent
owned by one or more women; or in the case of any publicly owned business, at least 51 percent of its stock is
owned by one or more women; and whose management and daily business operations are controlled by one or more
women.

(b) Representation. [Complete only if the offeror is a women-owned business concern and has not represented itself
asasmall business concern in paragraph (b)(1) of FAR 52.219-1, Small Business Program Representations, of this
solicitation.] The offeror representsthat it ( ) is awomen-owned business concern.

(End of provision)

52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED DEBARMENT, AND
OTHER RESPONSIBILITY MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that--

(i) The Offeror and/or any of its Principals--
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(A) Are( ) arenot () presently debarred, suspended, proposed for debarment, or declared ineligible for the award
of contracts by any Federal agency;

(B) Have ( ) have not ( ), within athree-year period preceding this offer, been convicted of or had a civil judgment
rendered against them for: commission of fraud or acriminal offense in connection with obtaining, attempting to
obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or state antitrust
statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making fal se statements, tax evasion, or receiving stolen property;

(C) Are( ) arenot () presently indicted for, or otherwise criminally or civilly charged by a governmental entity
with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision.

(ii) The Offeror has ( ) hasnot ( ), within athree-year period preceding this offer, had one or more contracts
terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors; owners; partners; and, persons
having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant
manager; head of asubsidiary, division, or business segment, and similar positions).

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN AGENCY OF THE
UNITED STATES AND THE MAKING OF A FALSE, FICTITIOUS, OR FRAUDULENT CERTIFICATION
MAY RENDER THE MAKER SUBJECT TO PROSECUTION UNDER SECTION 1001, TITLE 18, UNITED
STATES CODE.

(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of
changed circumstances.

(c) A certification that any of theitemsin paragraph (a) of this provision exists will not necessarily result in
withholding of an award under this solicitation. However, the certification will be considered in connection with a
determination of the Offeror's responsibility. Failure of the Offeror to furnish acertification or provide such
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a system of recordsin order to
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information of
an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

(e) The certification in paragraph (a) of this provision is amaterial representation of fact upon which reliance was
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification,
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract
resulting from this solicitation for default.

(End of provision)

52.219-1 SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2001) ALTERNATE I (OCT 2000) &
ALTERNATE Il (OCT 2000)

(8)(1) The North American Industry Classification System (NAICS) code for this acquisition is234990.
(2) The small business size standard is $27.5 Million.
(3) The small business size standard for a concern which submits an offer in its own name, other than on a

construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500
employees.
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(b) Representations. (1) The offeror represents as part of its offer that it ( ) is, ( ) isnot asmall business concern.

(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents, for general statistical purposes, that it ( ) is, ( ) isnot asmall disadvantaged business
concern as defined in 13 CFR 124.1002.

(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) isnot awomen-owned small business concern.

(4) (Conplete only if the offeror represented itself as asmall business concern in paragraph (b)(1) of this provision.)
The offeror represents as part of its offer that it ( ) is, ( ) is not aveteran-owned small business concern.

(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(4) of
this provision.) The offeror represents as part of its offer that it ( ) is, ( ) isnot a service-disabled veteran-owned
small business concern.

(6) (Complete only if offeror represented itself as small business concern in paragraph (b)(1) of this provision). The
offeror represents, as part of its offer, that--

@)1t ()is, () isnotaHUBZone small business concern listed, on the date of this representation, on the List of
Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material
changein ownership and control, principal office, or HUBZone employee percentage has occurred since it was
certified by the Small Business Administration in accordance with 13 CFR Part 126; and

(i) 1t ( ) is, ( ) isnot ajoint venture that complies with the requirements of 13 CFR Part 126, and the representation
in paragraph (b)(6)(i) of thisprovision isaccurate for the HUBZone small business concern or concernsthat are
participating in the joint venture. (The offeror shall enter the name or names of the HUBZone small business
concern or concerns that are participating in the joint venture: .) Each HUBZone small business
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation.

(7) (Completeif offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall
check the category in which its ownership falls:

() Black American.

() Hispanic American.

() Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians).

() Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei,
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietham, Korea, The Philippines, U.S. Trust Territory of the
Pacific Islands (Republic of Palau), Republic of the Marshall Islands, Federated States of Micronesia, the
Commonwealth of the Northern Marianalslands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu,

or Nauru).

() Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri Lanka,
Bhutan, the Maldives Islands, or Nepal).

(c) Definitions. Asused in this provision--
Service-disabled veteran-owned small business concern--

(1) Means asmall business concern--
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(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled

veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans
or, in the case of aveteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with adisability that is service-
connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that isindependently owned and operated, not
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of this provision.

Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more
veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern --

(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at least 51
percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

(d) Notice.

(1) If thissolicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end itemsto be
furnished.

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small, small
disadvantaged, or women-owned small business concernin order to obtain a contract to be awarded under the
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall --

(i) Be punished by imposition of fine, imprisonment, or both;

(ii) Be subject to administrative remedies, including suspension and debarment; and

(iii) Beineligible for participation in programs conducted under the authority of the Act.

(End of provision)

52,2192 EQUAL LOW BIDS (OCT 1995)

(a) This provision appliesto small business concernsonly.

(b) The bidder's status as a labor surplus area (LSA) concern may affect entitlement to award in case of tie bids. If

the bidder wishes to be considered for this priority, the bidder must identify, in the following space, the LSA in
which the costs to be incurred on account of manufacturing or production (by the bidder or the first-tier
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subcontractors) amount to more than 50 percent of the contract price.

(c) Failure to identify the labor surplus area as specified in paragraph (b) of this provision will preclude the bidder
from receiving priority consideration. If the bidder is awarded a contract as aresult of receiving priority
consideration under this provision and would not have otherwise received award, the bidder shall perform the
contract or cause the contract to be performed in accordance with the obligations of an LSA concern.

52.219-19 SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL BUSINESS
COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000)

(a) Definition.
"Emerging small business" as used in this solicitation, means a small business concern whose size is no greater than
50 percent of the numerical size standard applicable to the North American Industry Classification System (NAICS)

code assigned to a contracting opportunity.

(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business concern
under the size standards of thissolicitation.] The Offeror[ ]is,[ ]isnot an emerging small business.

(c) (Complete only if the Offeror isasmall business or an emerging small business, indicating its size range.)
Offeror's number of employees for the past 12 months (check this column if size standard stated in solicitation is
expressed in terms of number of employees) or Offeror's average annual gross revenue for the last 3 fiscal years
(check this column if size standard stated in solicitation is expressed in terms of annual receipts). (Check one of the
following.)

No. of Employees Avg. Annual Gross Revenues

____500rfewer _ $1millionorless
__51-100 __ $1,000,001- $2 million
_101-250 __ $2,000,001- $3.5 million
_251-500 __ $3,500,001- $5 million
_501-750 ___ $5,000,001- $10 million
_751-1,000 ___ $10,000,001 - $17 million
_ Over1,000 _ Over$17 million

(End of provision)
52.219-22 SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose of

obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged business for
general statistical purposesis covered by the provision at FAR 52.219-1, Small Business Program Representation.
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(b) Representations.

(1) General. The offeror represents, as part of its offer, that it isasmall business under the size standard applicable
to thisacquisition; and either--

() It hasreceived certification by the Small Business Administration as a small disadvantaged business concern
consistent with 13 CFR 124, Subpart B; and

(A) No material changein disadvantaged ownership and control has occurred sinceits certification;

(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each individual upon
whom the certification is based does not exceed $750,000 after taking into account the applicable exclusions set
forth at 13 CFR 124.104(c)(2); and

(C) Itisidentified, on the date of this representation, as a certified small disadvantaged business concern in the
database maintained by the Small Business Administration(PROONet); or

____ (i) It has submitted a compl eted application to the Small Business Administration or a Private Certifier to be
certified as asmall disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a decision on
that application is pending, and that no material change in disadvantaged ownership and control has occurred since
its application was submitted.

(2)___For Joint Ventures. The offeror represents, as part of its offer, that it is ajoint venture that complies with the
requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this provision is accurate for
the small disadvantaged business concern that is participating in the joint venture. [ The offeror shall enter the name
of the small disadvantaged business concern that is participating in the joint venture; ]

(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a concern for the
purposes of securing acontract or subcontract shall:

(1) Be punished by imposition of afine, imprisonment, or both;

(2) Be subject to administrative remedies, including suspension and debarment; and

(3) Beineligible for participation in programs conducted under the authority of the Small Business Act.
(End of provision)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(@[ ]Ithas, [ ] hasnot participated in aprevious contract or subcontract subject to the Equal Opportunity clause of
this solicitation;

(b)[ 11thas, [ ] hasnot, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will
be obtained before subcontract awards.

(End of provision)

52.223-13 CERTIFICATION OF TOXIC CHEMICAL RELEASE REPORTING (OCT 2000)
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(a) Submission of this certification is a prerequisite for making or entering into this contract imposed by Executive
Order 12969, August 8, 1995.

(b) By signing this offer, the offeror certifies that--

(1) Asthe owner or operator of facilitiesthat will be used in the performance of this contract that are subject to the
filing and reporting requirements described in section 313 of the Emergency Planning and Community Right-to-
Know Act of 1986 (EPCRA) (42 U.S.C. 11023) and section 6607 of the Pollution Prevention Act of 1990 (PPA) (42
U.S.C. 13106), the offeror will file and continue to file for such facilities for the life of the contract the Toxic
Chemical Release Inventory Form (Form R) as described in sections 313(a) and (g) of EPCRA and section 6607 of
PPA; or

(2) None of its owned or operated facilities to be used in the performance of this contract is subject to the Form R
filing and reporting regquirements because each such facility is exempt for at least one of the following reasons:
(Check each block that is applicable.)

[1 (i) Thefacility does not manufacture, process or otherwise use any toxic chemicals listed under section 313(c) of
EPCRA, 42 U.S.C. 11023(c);

[1 (ii) Thefacility does not have 10 or more full -time employees as specified in section 313.(b)(1)(A) of EPCRA 42
U.S.C. 11023(b)(1)(A);

[ 1 (iii) Thefacility does not meet the reporting thresholds of toxic chemicals established under section 313(f) of

EPCRA, 42 U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate
certification form has been filed with EPA);

[ 1 (iv) Thefacility does not fall within Standard Industrial Classification Code (SIC) major groups 20 through 39 or
their corresponding North American Industry Classification System (NAICS) sectors 31 through 33; or

[ 1 (v) Thefacility is not located within any State of the United States, the District of Columbia, the Commonwealth
of Puerto Rico, Guam, American Samoa, the United States Virgin Islands, the Northern Mariana Islands, or any
other territory or possession over which the United States has jurisdiction.

52.226-2 HISTORICALLY BLACK COLLEGE OR UNIVERSITY AND MINORITY INSTITUTION
REPRESENTATION (MAY 2001)

(a) Definitions. As used in this provision--

Historically black college or university means an institution determined by the Secretary of Education to meet the
requirements of 34 CFR 608.2. For the Department of Defense, the National Aeronautics and Space Administration,
and the Coast Guard, the term also includes any nonprofit research institution that was an integral part of such a
college or university before November 14, 1986.

Minority institution means an institution of higher education meeting the requirements of Section 1046(3) of the
Higher Education Act of 1965 (20 U.S.C. 1067k, including a Hispanic-serving institution of higher education, as
defined in Section 316(b)(1) of the Act (20 U.S.C. 1101a)).

(b) Representation. The offeror represents that it--

()is( )isnotahistorically black college or university;

() is( )isnotaminority institution.

(End of provision)
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252.209-7001 DISCLOSURE OF OWNERSHIP OR CONTROL BY THE GOVERNMENT OF A TERRORIST
COUNTRY (MAR 1998)

(a) "Definitions."
Asused in this provision --

(a) "Government of aterrorist country" includes the state and the government of aterrorist country, aswell as any
political subdivision, agency, or instrumentality thereof.

(2) "Terrorist country" means a country determined by the Secretary of State, under section 6(j)(1)(A) of the Export

Administration Act of 1979 (50 U.S.C. App. 2405(j)(i)(A)), to be a country the government of which has repeatedly
provided support for such acts of international terrorism. As of the date of this provision, terrorist countriesinclude:

Cuba, Iran, Iraqg, Libya, North Korea, Sudan, and Syria.

(3) "Significant interest" means--

(i) Ownership of or beneficial interest in 5 percent or more of the firm's or subsidiary's securities. Beneficial interest
includes holding 5 percent or more of any class of the firm's securitiesin "nominee shares," "street names," or some

other method of holding securities that does not disclose the beneficial owner;

(ii) Holding a management position in the firm, such as a director or officer;

(iii) Ability to control or influence the election, appointment, or tenure of directors or officersin the firm;

(iv) Ownership of 10 percent or more of the assets of afirm such as equipment, buildings, real estate, or other
tangible assets of the firm; or

(v) Holding 50 percent or more of the indebtness of afirm.

(b) "Prohibition on award."

In accordance with 10 U.S.C. 2327, no contract may be awarded to afirm or asubsidiary of afirm if the government
of aterrorist country has asignificant interest in the firm or subsidiary or, in the case of asubsidiary, the firm that
ownsthe subsidiary, unless awaiver is granted by the Secretary of Defense.

(c) "Disclosure.”

If the government of aterrorist country has asignificant interest in the Offeror or asubsidiary of the Offeror, the
Offeror shall disclosure such interest in an attachment to its offer. If the Offeror isasubsidiary, it shall also disclose
any significant interest the government of aterrorist country hasin any firm that owns or controlsthe subsidiary.
The disclosure shall include --

(1) Identification of each government holding a significant interest; and

(2) A description of the significant interest held by each government.

(End of provision)

252.209-7003 COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS (MAR
1998)

By submission of itsoffer, the offeror representsthat, if it is subject to the reporting requirements of 37 U.S.C.
4212(d) (i.e., the VETS-100 report required by Federal Acquisition Regulation clause 52.222-37, Employment
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Reports on Disabled Veterans and Veterans of the Vietnam Era), it has submitted the most recent report required by
38 U.S.C. 4212(d).

252.247-7022 REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA (AUG 1992)

(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether
transportation of supplies by seais anticipated under the resultant contract. The term suppliesis defined in the
Transportation of Supplies by Sea clause of this solicitation.

(b) Representation. The Offeror represents that it:

(1) Does anticipate that supplies will be transported by seain the performance of any contract or subcontract
resulting from this solicitation.

(2) Does not anticipate that supplies will be transported by seain the performance of any contract or
subcontract resulting from this solicitation.

(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Seaclause. If the
Offeror represents that it will not use ocean transportation, the resulting contract will alsoinclude the Defense FAR
Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea.

(End of provision)
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Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the
completion of the various elements of construction. The change order granting the time extension may provide that
the contract completion date will be extended only for those specific elements related to the changed work and that
the remaining contract completion dates for all other portions of the work will not be altered. The change order also

may provide an equitable readjustment of liquidated damages under the new compl etion schedule.

(End of clause)
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52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of aunit-priced item in this contract is an estimated quantity and the actual quantity of the unit-priced
item varies more than 15 percent above or below the estimated quantity, an equitable adjustment in the contract
price shall be made upon demand of either party. The equitable adjustment shall be based upon any increase or
decrease in costs due solely to the variation above 115 percent or below 85 percent of the estimated quantity. If the
quantity variation is such as to cause an increase in the time necessary for comp letion, the Contractor may request,
in writing, an extension of time, to be received by the Contracting Officer within 10 days from the beginning of the
delay, or within such further period as may be granted by the Contracting Officer before the date of final settlement
of the contract. Upon the receipt of awritten request for an extension, the Contracting Officer shall ascertain the
facts and make an adjustment for extending the completion date as, in the judgement of the Contracting Officer, is
justified.

52.214-27 PRICE REDUCTION FOR DEFECTIVE COST OR PRICING DATA - MODIFICATIONS -
SEALED BIDDING. (OCT 1997)

(a) This clause shall become operative only for any modification to this contract involving aggregate increases
and/or decreases in costs, plus applicable profits, expected to exceed the threshold for the submission of cost or
pricing data at FAR 15.403-4(a)(1), except that this clause does not apply to amodification if an exception under
FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(b) If any price, including profit, negotiated in connection with any modification under this clause, was increased by
any significant amount because

(1) the Contractor or a subcontractor furnished cost or pricing data that were not complete, accurate, and current as
certified in its Certificate of Current Cost or Pricing Datg;

(2) asubcontractor or prospective subcontractor furnished the Contractor cost or pricing data that were not complete,
accurate, and current as certified in the Contractor's Certificate of Current Cost or Pricing Data; or

(3) any of these parties furnished data of any description that were not accurate, the price shall be reduced
accordingly and the contract shall be modified to reflect the reduction. Thisright to aprice reduction is limited to
that resulting from defects in data relating to modifications for which this clause becomes operative under paragraph
(a) above.

(c) Any reduction in the contract price under paragraph (b) above due to defective data from a prospective
subcontractor that was not subsequently awarded the subcontract shall be limited to the amount, plus applicable
overhead and profit markup, by which:

(1) the actual subcontract; or
(2) the actual cost to the Contractor, if there was no subcontract, was less than the prospective subcontract cost
estimate submitted by the Contractor; provided, that the actual subcontract price was not itself affected by defective

cost or pricing data.

(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or cost reduction should be
made:
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(1) the Contractor agrees not to raise the following matters as a defense:

(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a superior bargaining position and
thus the price of the contract would not have been modified even if accurate, complete, and current cost or pricing
data had been submitted;

(ii) The Contracting Officer should have known that the cost or pricing datain issue were defective even though the
Contractor or subcontractor took no affirmative action to bring the character of the datato the attention of the
Contracting Officer;

(iii) The contract was based on an agreement about the total cost of the contract and there was no agreement about
the cost of each item procured under the contract; or

(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or Pricing Data.
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause:

(i) an offset in an amount determined appropriate by the Contracting Officer based upon the facts shall be allowed
against the amount of a contract price reduction if:

(A) The Contractor certifiesto the Contracting Officer that, to the best of the Contractor's knowledge and belief, the
Contractor is entitled to the offset in the amount requested; and

(B) The Contractor proves that the cost or pricing data were available before the date of agreement on the price of
the contract (or price of the modification) and that the data were not submitted before such date.

(ii) An offset shall not be allowed if:

(A) The understated data was known by the Contractor to be understated when the Certificate of Current Cost or
Pricing Datawas signed; or (B) The Government proves that the facts demonstrate that the contract price would not
have increased in the amount to be offset even if the available data had been submitted before the date of agreement
on price.

(e) If any reduction in the contract price under this clause reduces the price of items for which payment was made
prior to the date of the modification reflecting the price reduction, the Contractor shall be liable to and shall pay the
United States at the time such overpayment is repaid:

(1) Simpleinterest on the amount of such overpayment to be computed from the date(s) of overpayment to the
Contractor to the date the Government is repaid by the Contractor at the applicable underpayment rate effective for
each quarter prescribed by the Secretary of the Treasury under 26 U.S.C. 6621(a)(2); and

(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor knowingly submitted cost
or pricing data which were incomplete, inaccurate, or noncurrent.

52.214-28 SUBCONTRACTOR COST OR PRICING DATA - MODIFICATIONS - SEALED BIDDING. (OCT
1997)

(a) The requirements of paragraphs (b) and (c) of this clause shall:
(1) become operative only for any modification to this contract involving aggregate increases and/or decreasesin

costs, plus applicable profits, expected to exceed the threshold for submission of cost or pricing data at (FAR) 48
CFR 15.403-4(a)(1); and
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(2) be limited to such modifications.

(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing dataat FAR
15.403-4(a)(1), on the date of agreement on price or the date of award, whichever islater; or before pricing any
subcontract modifications involving aggregate increases and/or decreasesin costs, plus applicable profits, expected
to exceed the threshold for submission of cost or pricing dataat FAR 15.403-4(a)(1), the Contractor shall require the
subcontractor to submit cost or pricing data (actually or by specific identification in writing), unless an exception
under FAR 15.403-1(b) applies.

(1) Based on adequate price competition;

(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the general
public; or

(3) Set by law or regulation.

(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in subsection
15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the data submitted under
paragraph (b) above were accurate, complete, and current as of the date of agreement on the negotiated price of the
subcontract or subcontract modification.

(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract that,
when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1).

52,2199 SMALL BUSINESS SUBCONTRACTING PLAN (OCT 2001) ALTERNATE | (OCT 2001)
(a) Thisclause does not apply to small business concerns.
(b) Definitions. As used in this clause-

Commercial item means a product or service that satisfies the definition of commercial item in section 2.101 of the
Federal Acquisition Regulation.

Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that applies
to the entire production of commercial items sold by either the entire company or a portion thereof (e.g., division,
plant, or product line).

Individual contract plan means a subcontracting plan that covers the entire contract period (including option
periods), appliesto a specific contract, and has goal s that are based on the offeror's planned subcontracting in
support of the specific contract, except that indirect costs incurred for common or joint purposes may be allocated on
aprorated basis to the contract.

Master plan means a subcontracting plan that contains all the required elements of an individual contract plan,
except goals, and may be incorporated into individual contract plans, provided the master plan has been approved.

Subcontract means any agreement (other than one involving an employer-employee relationship) entered into by a
Federal Government prime Contractor or subcontractor calling for supplies or services required for performance of
the contract or subcontract.

(c) The apparent low bidder, upon request by the Contracting Officer, shall submit a subcontracting plan, where
applicable, that separately addresses subcontracting with small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned
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small business concerns. If the bidder is submitting an individual contract plan, the plan must separately address
subcontracting with small business, veteran-owned small business, service-disabled veteran-owned small business,
HUBZone small business, small disadvantaged business, and women-owned small business concerns, with a
separate part for the basic contract and separate parts for each option (if any). The plan shall beincluded in and
made a part of the resultant contract. The subcontracting plan shall be submitted within the time specified by the
Contracting Officer. Failure to submit the subcontracting plan shall make the bidder ineligible for the award of a
contract.
(d) The offeror's subcontracting plan shall include the following:
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small business,
veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small
disadvantaged business, and women-owned small business concerns as subcontractors. Service-disabled veteran-
owned small business concerns meet the definition of veteran-owned small business concerns, and offerors may
include them within the subcontracting plan goal for veteran-owned small business concerns. A separate goal for
service-disabled veteran-owned small business concernsis not required. The offeror shall include all subcontracts
that contribute to contract performance, and may include a proportionate share of products and servicesthat are
normally allocated asindirect costs.
(2) A statement of--

(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror'stotal projected sales,
expressed in dollars, and the total value of projected subcontracts to support the sales for acommercial plan;

(ii) Total dollars planned to be subcontracted to small business concerns,

(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns;

(iv) Total dollars planned to be subcontracted to service-disabled veteran-owned small business;
(v) Total dollars planned to be subcontracted to HUBZone small business concerns;

(vi) Total dollars planned to be subcontracted to small disadvantaged business concerns; and
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.

(3) A description of the principal types of supplies and servicesto be subcontracted, and an identification of the
types planned for subcontracting to--

(i) Small business concerns;

(ii) Veteran-owned small business concerns;

(iii) Service-disabled veteran-owned small business concerns;

(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(4) A description of the method used to devel op the subcontracting goalsin paragraph (d)(1) of this clause.

(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing company
source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business Administration



DACW41-02-B-0003
Page 37 of 68

(SBA), veterans service organizations, the National Minority Purchasing Council Vendor Information Service, the
Research and Information Division of the Minority Business Development Agency in the Department of Commerce,
or small, HUBZone, small disadvantaged, and women-owned small business trade associations). A firm may rely on
the information contained in PRO-Net as an accurate representation of a concern's size and ownership characteristics
for the purposes of maintaining asmall, veteran-owned small, (iii) Service-disabled veteran-owned small business
concerns, HUBZone small, small disadvantaged, and women-owned small business source list. Use of PRO-Net as
its source list does not relieve afirm of itsresponsibilities (e.g., outreach, assistance, counseling, or publicizing
subcontracting opportunities) in this clause.

(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting goals, and a
description of the method used to determine the proportionate share of indirect costs to be incurred with—

(i) Small business concerns;

(ii) Veteran-owned small business concerns,

(iii) Service-disabled veteran-owned small business concerns;
(iv) HUBZone small business concerns;

(v) Small disadvantaged business concerns; and

(vi) Women-owned small business concerns.

(7) The name of theindividual employed by the offeror who will administer the offeror's subcontracting program,
and a description of the duties of the individual.

(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business and
women-owned small business concerns have an equitabl e opportunity to compete for subcontracts.

(9) Assurances that the offeror will include the clause of this contract entitled “"Utilization of Small Business
Concerns' in all subcontracts that offer further subcontracting opportunities, and that the offeror will require all
subcontractors (except small business concerns) that receive subcontracts in excess of $500,000 ($1,000,000 for
construction of any public facility) to adopt a subcontracting plan that complies with the requirements of this clause.

(10) Assurances that the offeror will--
(i) Cooperate in any studies or surveys as may be required;

(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror with the
subcontracting plan;

(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, Summary
Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide information on
subcontract awards to small business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged business concerns,
women-owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions.
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations.

(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295.
(11) A description of the types of records that will be maintained concerning procedures that have been adopted to

comply with the requirements and goals in the plan, including establishing source lists; and a description of the
offeror's efforts to locate small business, veteran-owned small business, service-disabled veteran-owned small
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business, HUBZone small business, small disadvantaged business, and women-owned small business concerns and
award subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide basis,
unless otherwise indicated)
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concerns.
(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, or women-
owned small business concerns.
(i) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating--
(A) Whether small business concerns were solicited and, if not, why not;
(B) Whether veteran-owned small business concerns were solicited and, if not, why not;
(C) Whether service-disabled veteran-owned small business concerns were solicited and, if not, why not;
(D) Whether HUBZone small business concerns were solicited and, if not, why not;
(E) Whether small disadvantaged business concerns were solicited and, if not, why not;
(F) Whether women-owned small business concerns were solicited and, if not, why not; and
(G) If applicable, the reason award was not made to a small business concern.
(iv) Records of any outreach efforts to contact--
(A) Trade associations;

(B) Business development organi zations;

(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned small
business sources; and

(D) Veterans service organizations.

(v) Records of internal guidance and encouragement provided to buyers through--

(A) Workshops, seminars, training, etc.; and

(B) Monitoring performance to evaluate compliance with the program's requirements.

(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the Government,
including the name, address, and business size of each subcontractor. Contractors having commercial plans need not

comply with this requirement.

(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, the
Contractor shall perform the following functions:

(1) Assist small business, veteran-owner small business, service-disabled veteran-owned small business, HUBZone
small business, small disadvantaged business, and women-owned small business concerns by arranging solicitations,
time for the preparation of bids, quantities, specifications, and delivery schedules so as to facilitate the participation
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by such concerns. Where the Contractor'slists of potential small business, veteran-owner small business, service-
disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned
small business subcontractors are excessively long, reasonabl e effort shall be made to give all such small business
concerns an opportunity to compete over a period of time.

(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small business,
service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and
women-owned small business concernsin all “~“make-or-buy" decisions.

(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner small
business, service-disabled veteran-owned simall business, HUBZone small business, small disadvantaged business,
and women-owned small business firms.

(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business status as
small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned small business for the
purpose of obtaining a subcontract that isto be included as part or all of agoal contained in the Contractor's
subcontracting plan.

(f) A master plan on aplant or division-wide basis that contains all the elements required by paragraph (d) of this
clause, except goals, may be incorporated by reference as a part of the subcontracting plan required of the offeror by
this clause; provided--

(1) the master plan has been approved,

(2) the offeror ensures that the master plan is updated as necessary and provides copies of the approved master plan,
including evidence of its approval, to the Contracting Officer, and

(3) goals and any deviations from the master plan deemed necessary by the Contracting Officer to satisfy the
requirements of this contract are set forth in the individual subcontracting plan.

(g) A commercial plan isthe preferred type of subcontracting plan for contractors furnishing commercial items. The
commercial plan shall relate to the offeror's planned subcontracting generally, for both commercial and Government
business, rather than solely to the Government contract. Commercial plans are also preferred for subcontractors that
provide commercial items under a prime contract, whether or not the prime contractor is supplying acommercial
item.

(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be considered
by the Contracting Officer in determining the responsibility of the offeror for award of the contract.

(i) Thefailure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract entitled
"Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be a material breach
of the contract.

(i) The Contractor shall submit the following reports:

(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to the
Contracting Officer semiannually and at contract completion. The report covers subcontract award data related to
this contract. Thisreport isnot required for commercial plans.

(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the
awarding agency. It must be submitted semi -annually for contracts with the Department of Defense and annually for
contracts with civilian agencies. If the reporting activity is covered by acommercial plan, the reporting activity must
report annually all subcontract awards under that plan. All reports submitted at the close of each fiscal year (both
individual and commercial plans) shall include a breakout, in the Contractor's format, of subcontract awards, in
whole dollars, to small disadvantaged business concerns by North American Industry Classification System
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(NAICS) Industry Subsector. For acommercial plan, the Contractor may obtain from each of its subcontractors a
predominant NAICS Industry Subsector and report all awards to that subcontractor under its predominant NAICS
Industry Subsector.

(End of clause)

52.2259 BUY AMERICAN ACT --BALANCE OF PAYMENTS PROGRAM —CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. Asused in this clause-
Component means any article, material, or supply incorporated directly into construction materials.

Construction material means an article, material, or supply brought to the construction site by the Contractor or a
subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency
lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as compl ete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to a domestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--

(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana Islands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
NONE
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(3) The Contracting Officer may add other foreign construction material to thelist in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to useforeign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government evaluation of the request, including--

(A) A description of the foreign and domestic construction materials;

(B) Unit of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of the construction project;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of thisclause.

(ii) A reguest based on unreasonable cost shall include areasonable survey of the market and a completed price
comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery coststo the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of a domestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.
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(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of

suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... ....cccocveviiien coiiiiinereeis e e
Domestic conStruCtion Material... .......ccceccveiiiiies e e e e eereeeeree e
Item 2
Foreign Construction Material.... .......cccccviniiis v e
Domestic conStruction MAaerial... ....cccceiiiiiiiiiiiis e e

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).

List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.

Include other applicable supporting information.

(End of clause)

52.228-2 ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons supplying
labor or materials under this contract if--

(a) Any surety upon any bond, or issuing financial institution for other security, furnished with this contract becomes
unacceptabl e to the Government.

(b) Any surety failsto furnish reports on its financial condition as required by the Government;

(c) The contract priceisincreased so that the penal sum of any bond becomes inadequate in the opinion of the
Contracting Officer; or

(d) Anirrevocable letter of credit (ILC) used as security will expire before the end of the period of required security.
If the Contractor does not furnish an acceptable extension or replacement ILC, or other acceptable substitute, at |east
30 days before an ILC's scheduled expiration, the Contracting officer has the right to immediately draw on the ILC.

52.228-15 PERFORMANCE AND PA YMENT BONDS--CONSTRUCTION (JUL 2000)-

(a) Definitions. Asused in this clause-

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time

of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer asfollows:
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(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price isincreased. The increasein protection generally will equal 100 percent of the
increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessit isin writing, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for use in the performance of the contract.

(End of clause)

52.232-5 PAYMENTSUNDER FIXED-PRICE CONSTRUCTION CONTRACTS (MAY 1997)

(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this contract.

(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at more
freguent intervals as determined by the Contracting Officer, on estimates of work accomplished which meets the
standards of quality established under the contract, as approved by the Contracting Officer.

(1) The Contractor's request for progress payments shall include the following substantiation:

(i) Anitemization of the amounts requested, related to the various elements of work required by the contract covered
by the payment requested.

(ii) A listing of the amount included for work performed by each subcontractor under the contract.

(iii) A listing of the total amount of each subcontract under the contract.

(iv) A listing of the amounts previously paid to each such subcontractor under the contract.

(v) Additional supporting datain aform and detail required by the Contracting Officer.

(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and

preparatory work done to be taken into consideration. Material delivered to the Contractor at |ocations other than the
site also may be taken into consideration if--
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(i) Consideration is specifically authorized by this contract; and

(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the material will
be used to perform this contract.

(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the
following certification, or payment shall not be made: (However, if the Contractor elects to delete paragraph (c)(4)
from the certification, the certification is still acceptable.)

| hereby certify, to the best of my knowledge and belief, that--

(1) The amounts requested are only for performance in accordance with the specifications, terms, and conditions of
the contract;

(2) Payments to subcontractors and suppliers have been made from previous payments received under the contract,
and timely payments will be made from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of chapter 39 of Title 31, United States Code;

(3) Thisrequest for progress payments does not include any amounts which the prime contractor intends to withhold
or retain from a subcontractor or supplier in accordance with the terms and conditions of the subcontract; and

(4) Thiscertification is not to be construed as final acceptance of a subcontractor's performance.

(Name)

(Title)

(Date)

(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, discovers
that a portion or all of such request constitutes a payment for performance by the Contractor that failsto conform to
the specifications, terms, and conditions of this contract (hereinafter referred to as the "unearned amount”), the
Contractor shall--

(1) Notify the Contracting Officer of such performance deficiency; and

(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner provided in
paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the date of receipt of the
unearned amount until--

(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been corrected; or

(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments by an
amount equal to the unearned amount.

(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for which a
progress payment is to be made, the Contracting Officer shall authorize payment to be made in full. However, if
satisfactory progress has not been made, the Contracting Officer may retain a maximum of 10 percent of the amount
of the payment until satisfactory progressis achieved. When the work is substantially complete, the Contracting
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Officer may retain from previously withheld funds and future progress payments that amount the Contracting
Officer considers adequate for protection of the Government and shall release to the Contractor all the remaining
withheld funds. Also, on completion and acceptance of each separate building, public work, or other division of the
contract, for which the price is stated separately in the contract, payment shall be made for the completed work
without retention of a percentage.

(f) Title, liability, and reservation of rights. All material and work covered by progress payments made shall, at the
time of payment, become the sole property of the Government, but this shall not be construed as--

(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments have been
made or the restoration of any damaged work; or

(2) Waiving theright of the Government to require the fulfillment of all of the terms of the contract.

(9) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon request,
reimburse the Contractor for the amount of premiums paid for performance and payment bonds (including
coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished evidence of full
payment to the surety. The retainage provisions in paragraph (€) of this clause shall not apply to that portion of
progress payments attributabl e to bond premiumes.

(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--
(1) Completion and acceptance of all work;
(2) Presentation of a properly executed voucher; and

(3) Presentation of release of all claims against

the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor has
specifically excepted from the operation of the release. A release may also be required of the assigneeif the
Contractor's claim to amounts payable under this contract has been assigned under the Assignment of Claims Act of
1940 (31 U.S.C. 3727 and 41 U.S.C. 15).

(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress pay ments
shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract action" is any
action resulting in a contract, as defined in FAR Subpart 2.1, including contract modifications for additional supplies
or services, but not including contract modifications that are within the scope and under the terms of the contract,
such as contract modifications issued pursuant to the Changes clause, or funding and other administrative changes.

(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount payable under
subparagraph (d)(2) of this clause shall be--

(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most recent
auction of such bills prior to the date the Contractor receives the unearned amount; and

(2) Deducted from the next available payment to the Contractor.

52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2001)

Notwithstanding any other payment terms in this contract, the Government will make invoice payments and contract
financing payments under the terms and conditions specified in this clause. Payment shall be considered as being
made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set
forth in sections 2.101 and 32.902 of the Federal Acquisition Regulation. All days referred toin thisclause are
calendar days, unless otherwise specified. (However, see subparagraph (a)(3) concerning payments due on
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Saturdays, Sundays, and legal holidays.)

(a) Invoice payments. (1) Types of invoice payments. For purposes of this clause, there are several types of invoice
payments that may occur under this contract, asfollows:

(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of the
estimated amount and value of work or services performed, including payments for reaching milestones in any
project:

(A) The due date for making such payments shall be 14 days after receipt of the payment request by the designated
billing office. If the designated billing office fails to annotate the payment request with the actual date of receipt at
the time of receipt, the payment due date shall be the 14th day after the date of the Contractor's payment request,
provided a proper payment request is received and there is no disagreement over quantity, quality, or Contractor
compliance with contract requirements.

(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the clause at
52.232-5, Payments Under Fixed-Price Construction Contracts, shall be as specified in the contract or, if not
specified, 30 days after approval for release to the Contractor by the Contracting Officer.

(ii) Final payments based on completion and acceptance of all work and presentation of release of all claims against
the Government arising by virtue of the contract, and payments for partial deliveriesthat have been accepted by the
Government (e.g., each separate building, public work, or other division of the contract for which the priceis stated
separately in the contract):

(A) The due date for making such payments shall be either the 30th day after receipt by the designated billing office
of a proper invoice from the Contractor, or the 30th day after Government acceptance of the work or services
completed by the Contractor, whichever islater. If the designated billing office fails to annotate the invoice with the
date of actual receipt at the time of receipt, the invoice payment due date shall be the 30th day after the date of the
Contractor'sinvoice, provided aproper invoiceis received and thereis no disagreement over quantity, quality, or
Contractor compliance with contract requirements.

(B) On afinal invoice where the payment amount is subject to contract settlement actions (e.g., release of claims),
acceptance shall be deemed to have occurred on the effective date of the contract settlement.

(2) Contractor'sinvoice. The Contractor shall prepare and submit invoices to the designated billing office specified
in the contract. A proper invoice must include the items listed in subdivisions (a)(2)(i) through (a)(2)(ix) of this
clause. If the invoice does not comply with these requirements, it shall be returned within 7 days after the date the
designated billing office received the invoice, with a statement of the reasons why it is not a proper invoice.
Untimely notification will be taken into account in computing any interest penalty owed the Contractor in the
manner described in subparagraph (a)(4) of this clause.

(i) Name and address of the Contractor.

(ii) Invoice date. (The Contractor is encouraged to date invoices as close as possibl e to the date of mailing or
transmission.)

(iii) Contract number or other authorization for work or services performed (including order number and contract
line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., prompt payment discount terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the contract
or in aproper notice of assignment).
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(vii) Name (where practicable), title, phone number, and mailing address of person to be notified in the event of a
defective invoice.

(viii) For payments described in subdivision (a)(1)(i) of this clause, substantiation of the amounts requested and
certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-Price
Construction Contracts.

(ix) Any other information or documentation required by the contract.
(xX) While not required, the Contractor is strongly encouraged to assign an identification number to each invoice.

(3) Interest penalty. Aninterest penalty shall be paid automatically by the designated payment office, without
request from the Contractor, if payment is not made by the due date and the conditions listed in subdivisions
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a Saturday,
Sunday, or legal holiday when Federal Government offices are closed and Government business is not expected to
be conducted, payment may be made on the following business day without incurring alate payment interest
penalty.

(i) A proper invoice was received by the designated billing office.

(ii) A receiving report or other Government documentation authorizing payment was processed and there was no
disagreement over quantity, quality, Contractor compliance with any contract term or condition, or requested
progress payment amount.

(iii) In the case of afinal invoice for any balance of funds due the Contractor for work or services performed, the
amount was not subject to further contract settlement actions between the Government and the Contractor.

(4) Computing penalty amount. The interest penalty shall be at the rate established by the Secretary of the Treasury
under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) that isin effect on the day after the due date,
except where the interest penalty is prescribed by other governmental authority (e.g., tariffs). Thisrate isreferred to
asthe "Renegotiation Board Interest Rate," and it is published in the Federal Register semiannually on or about
January 1 and July 1. Theinterest penalty shall accrue daily on the invoice principal payment amount approved by
the Government until the payment date of such approved principal amount; and will be compounded in 30-day
incrementsinclusive from the first day after the due date through the payment date. That is, interest accrued at the
end of any 30-day period will be added to the approved invoice principal payment amount and will be subject to
interest penaltiesif not paid in the succeeding 30-day period. If the designated billing office failed to notify the
Contractor of a defective invoice within the periods prescribed in subparagraph (a)(2) of this clause, the due date on
the corrected invoice will be adjusted by subtracting from such date the number of days taken beyond the prescribed
notification of defects period. Any interest penalty owed the Contractor will be based on this adjusted due date.
Adjustments will be made by the designated payment office for errorsin calculating interest penalties.

(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments described in
subdivision (a)(1)(ii) of this clause, Government acceptance or approval shall be deemed to have occurred
constructively on the 7th day after the Contractor has completed the work or services in accordance with the terms
and conditions of the contract. In the event that actual acceptance or approval occurs within the constructive
acceptance or approval period, the determination of an interest penalty shall be based on the actual date of
acceptance or approval. Constructive acceptance or constructive approval requirements do not apply if thereisa
disagreement over quantity, quality, or Contractor compliance with a contract provision. These requirements also do
not compel Government officials to accept work or services, approve Contractor estimates, perform contract
administration functions, or make payment prior to fulfilling their responsibilities.

(ii) Thefollowing periods of time will not be included in the determination of an interest penalty:

(A) The period taken to notify the Contractor of defectsin invoices submitted to the Government, but this may not
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exceed 7 days.
(B) The period between the defects notice and resubmission of the corrected invoice by the Contractor.
(C) For incorrect electronic funds transfer (EFT) information, in accordance with the EFT clause of this contract.

(iii) Interest penalties will not continue to accrue after the filing of a claim for such penalties under the clause at
52.233-1, Disputes, or for more than 1 year. Interest penalties of less than $1 need not be paid.

(iv) Interest penalties are not required on payment delays due to disagreement between the Government and the
Contractor over the payment amount or other issuesinvolving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. Claimsinvolving disputes, and any interest that
may be payable, will be resolved in accordance with the clause at 52.233-1, Disputes.

(5) Prompt payment discounts. An interest penalty also shall be paid automatically by the designated payment
office, without request from the Contractor, if a discount for prompt payment is taken improperly. The interest
penalty will be calculated on the amount of discount taken for the period beginning with the first day after the end of
the discount period through the date when the Contractor is paid.

(6) Additional interest penalty. (i) If this contract was awarded on or after October 1, 1989, a penalty amount,
calculated in accordance with subdivision (a)(6)(iii) of this clause, shall be paid in addition to the interest penalty
amount if the Contractor--

(A) Isowed an interest penalty of $1 or more;

(B) Isnot paid the interest penalty within 10 days after the date the invoice amount is paid; and

(C) Makes awritten demand to the designated payment office for additional penalty payment, in accordance with
subdivision (a)(6)(ii) of this clause, postmarked not later than 40 days after the date the invoice amount is paid.

(ii)(A) Contractors shall support written demands for additional penalty payments with the following data. No
additional data shall be required. Contractors shall--

(1) Specifically assert that |ate payment interest is due under a specific invoice, and request payment of all overdue
late payment interest penalty and such additional penalty as may be required;

(2) Attach acopy of the invoice on which the unpaid late payment interest was due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) Demands must be postmarked on or before the 40th day after payment was made, except that--

(1) If the postmark isillegible or nonexistent, the demand must have been received and annotated with the date of
receipt by the designated payment office on or before the 40th day after payment was made; or

(2) If the postmark isillegible or nonexistent and the designated payment office fails to make the required
annotation, the demand's validity will be determined by the date the Contractor has placed on the demand; provided
such date is no later than the 40th day after payment was made.

(iii)(A) The additional penalty shall be equal to 100 percent of any original late payment interest penalty, except--
(1) The additional penalty shall not exceed $5,000;

(2) The additional penalty shall never be less than $25; and



DACW41-02-B-0003
Page 49 of 68
(3) No additional penalty is owed if the amount of the underlying interest penalty islessthan $1.

(B) If the interest penalty ceases to accrue in accordance with the limits stated in subdivision (a)(4)(iii) of this
clause, the amount of the additional penalty shall be calculated on the amount of interest penalty that would have
accrued in the absence of these limits, subject to the overall limits on the additional penalty specified in subdivision
(@)(6)(iii)(A) of thisclause.

(C) For determining the maximum and minimum additional penalties, the test shall be the interest penalty due on
each separate payment made for each separate contract. The maximum and minimum additional penalty shall not be
based upon individual invoices unless the invoices are paid separately. Where payments are consolidated for
disbursing purposes, the maximum and minimum additional penalty determination shall be made separately for each
contract therein.

(D) The additional penalty does not apply to payments regulated by other Government regulations (e.g., payments
under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. (1) Due dates for recurring financing payments. If this contract provides for
contract financing, requests for payment shall be submitted to the designated billing office as specified in this
contract or as directed by the Contracting Officer. Contract financing payments shall be made on the [insert day as
prescribed by Agency head; if not prescribed, insert 30th day] day after receipt of a proper contract financing request
by the designated billing office. In the event that an audit or other review of a specific financing request is required
to ensure compliance with the terms and conditions of the contract, the designated payment office is not compelled
to make payment by the due date specified.

(2) Due dates for other contract financing. For advance payments, loans, or other arrangements that do not involve
recurring submissions of contract financing reguests, payment shall be made in accordance with the corresponding
contract terms or as directed by the Contracting Officer.

(3) Interest penalty not applicable. Contract financing payments shall not be assessed an interest penalty for payment
delays.

(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or services
(including a material supplier) for the purpose of performing this contract the following:

(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the subcontractor for
satisfactory performance under its subcontract not later than 7 days from receipt of payment out of such amounts as
are paid to the Contractor under this contract.

(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the subcontractor an
interest penalty for each payment not made in accordance with the payment clause--

(i) For the period beginning on the day after the required payment date and ending on the date on which payment of
the amount due is made; and

(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the Federal
Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 611) in effect at the
time the Contractor accrues the obligation to pay an interest penalty.

(3) Subcontractor clause flowdown. A clause requiring each subcontractor to include a payment clause and an
interest penalty clause conforming to the standards set forth in subparagraphs (c)(1) and (c)(2) of this clausein each
of its subcontracts, and to require each of itssubcontractors to include such clausesin their subcontracts with each
lower-tier subcontractor or supplier.

(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be construed to
impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in their subcontract,
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provisions that--

(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified percentage of
each progress payment otherwise due to a subcontractor for satisfactory performance under the subcontract without
incurring any obligation to pay alate payment interest penalty, in accordance with terms and conditions agreed to by
the parties to the subcontract, giving such recognition as the parties deem appropriate to the ability of a
subcontractor to furnish a performance bond and a payment bond,;

(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all of the
subcontractor's request for payment may be withheld in accordance with the subcontract agreement; and

(3) Withholding requirements. Permit such withholding without incurring any obligation to pay alate payment
penalty if--

(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the
subcontractor; and

(ii) A copy of any noticeissued by a Contractor pursuant to subdivision (d)(3)(i) of this clause has been furnished to
the Contracting Officer.

(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the Government
but before making a payment to a subcontractor for the subcontractor's performance covered by the payment
request, discoversthat all or a portion of the payment otherwise due such subcontractor is subject to withholding
from the subcontractor in accordance with the subcontract agreement, then the Contractor shall--

(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) of this
clause as soon as practicable upon ascertaining the cause giving rise to awithholding, but prior to the due date for
subcontractor payment;

(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the notice
furnished to the subcontractor pursuant to subparagraph (e)(1) of this clause;

(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount not to
exceed the amount specified in the notice of withholding furnished under subparagraph (€)(1) of this clause;

(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of the
identified subcontract performance deficiency, and--

(i) Make such payment within--

(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds therefor must
be recovered from the Government because of areduction under subdivision (€)(5)(i)) of this clause; or

(B) Seven days after the Contractor recovers such funds from the Government; or

(ii) Incur an obligation to pay alate payment interest penalty computed at the rate of interest established by the
Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 of the
Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the obligation to pay an
interest penalty;

(5) Notice to Contracting Officer. Notify the Contracting Officer upon--

(i) Reduction of the amount of any subsequent certified application for payment; or

(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying--
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(A) The amounts withheld under subparagraph (e)(1) of this clause; and
(B) The dates that such withholding began and ended; and

(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the withheld
payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after receipt of the withheld
amounts from the Government until--

(i) The day the identified subcontractor performance deficiency is corrected; or
(ii) The date that any subsequent payment is reduced under subdivision (€)(5)(i) of this clause.

(f) Third-party deficiency reports. (1) Withholding from subcontractor. If a Contractor, after making payment to a
first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor (hereafter referred to
as a"second-tier subcontractor") awritten notice in accordance with section 2 of the Act of August 24, 1935 (40
U.S.C. 270b, Miller Act), asserting adeficiency in such first-tier subcontractor's performance under the contract for
which the Contractor may be ultimately liable, and the Contractor determi nes that all or a portion of future payments
otherwise due such first-tier subcontractor is subject to withholding in accordance with the subcontract agreement,
the Contractor may, without incurring an obligation to pay an interest penalty under subparagraph (e)(6) of this
clause-

(i) Furnish to thefirst-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause as soon
as practicable upon making such determination; and

(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not to
exceed the amount specified in the notice of withholding furnished under subdivision (f)(1)(i) of this clause.

(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of
satisfactory written notification that the identified subcontract performance deficiency has been corrected, the
Contractor shall--

(i) Pay the amount withheld under subdivision (f)(1)(ii) of this clauseto such first-tier subcontractor; or

(ii) Incur an obligation to pay alate payment interest penalty to such first-tier subcontractor computed at the rate of
interest established by the Secretary of the Treasury, and published in the Federal Register, for interest payments
under section 12 of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues
the obligation to pay an interest penalty.

(9) Written notice of subcontractor withholding. A written notice of any withholding shall beissued to a
subcontractor (with a copy to the Contracting Officer of any such notice issued by the Contractor), specifying--

(1) The amount to be withheld,;

(2) The specific causes for the withholding under the terms of the subcontract; and

(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts withheld.

(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of any
amount withheld or retained in accordance with paragraph (d) of this clause until such time as the Contractor has
determined and certified to the Contracting Officer that the subcontractor is entitled to the payment of such amount.
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the amount or

entitlement of a subcontractor to a payment or alate payment interest penalty under a clause included in the
subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which the United Statesis a
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party. The United States may not be interpleaded in any judicial or administrative proceeding involving such a
dispute.

(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause shall not
limit or impair any contractual, administrative, or judicial remedies otherwise available to the Contractor or a
subcontractor in the event of adispute involving late payment or nonpayment by the Contractor or deficient
subcontract performance or nonperformance by a subcontractor.

(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest penalty to a
subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this clause shall not be
construed to be an obligation of the United States for such interest penalty. A cost-reimbursement claim may not
include any amount for reimbursement of such interest penalty.

52.233-1 DISPUTES. (DEC 1998)
(a) Thiscontract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613).

(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved under this
clause.

(c) "Claim," asused in this clause, means awritten demand or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to this contract. A claim arising under a contract, unlike aclaim
relating to that contract, is aclaim that can be resolved under a contract clause that provides for the relief sought by
the claimant. However, awritten demand or written assertion by the Contractor seeking the payment of money
exceeding $100,000 is not a claim under the Act until certified as required by subparagraph (d)(2) of thisclause. A
voucher, invoice, or other routine request for payment that is not in dispute when submitted is not a claim under the
Act. The submission may be converted to a claim under the Act, by complying with the submission and certification
requirements of this clause, if it is disputed either asto liability or amount or is not acted upon in areasonable time.

(d)(2) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, submitted
within 6 years after accrual of the claim to the Contracting Officer for awritten decision. A claim by the
Government against the Contractor shall be subject to awritten decision by the Contracting Officer.

(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when
submitting any claim -

(A) Exceeding $100,000; or
(B) Regardless of the amount claimed, when using -
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or

(2) Any other alternative means of dispute resolution (ADR) technique that the agency electsto handlein
accordance with the Administrative Dispute Resolution Act (ADRA).

(ii) The certification requirement does not apply to issuesin controversy that have not been submitted asall or part
of aclaim.

(iii) The certification shall state asfollows: "I certify that the claim is made in good faith; that the supporting data
are accurate and complete to the best of my knowledge and belief; that the amount requested accurately reflects the
contract adjustment for which the Contractor believes the Government isliable; and that | am duly authorized to
certify the claim on behalf of the Contractor.
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(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to the claim.

(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the
Contractor, render a decision within 60 days of the request. For Contractor-certified claims over $100,000, the
Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which the decision
will be made.

(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided in the
Act.

(g) If the claim by the Contractor is submitted to the Contracting Officer or aclaim by the Government is presented
to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution (ADR). If the
Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in writing, of the
Contractor's specific reasons for rejecting the request.

(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the Contracting Officer
receivesthe claim (certified, if required); or (2) the date that payment otherwise would be due, if that dateislater,
until the date of payment. With regard to claims having defective certifications, as defined in (FAR) 48 CFR
33.201, interest shall be paid from the date that the Contracting Officer initialy receives the claim. Simple interest
on claims shall be paid at the rate, fixed by the Secretary of the Treasury as provided inthe Act, which is applicable
to the period during which the Contracting Officer receives the claim and then at the rate applicable for each 6-
month period as fixed by the Treasury Secretary during the pendency of the claim.

(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of any request
for relief, claim, appeal, or action arising under the contract, and comply with any decision of the Contracting
Officer.

(End of clause)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

(a) The Contractor shall promptly, and before the conditions are disturbed, give awritten notice to the Contracting
Officer of

(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this contract, or

(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those ordinarily
encountered and generally recognized as inhering in work of the character provided for in the contract.

(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the conditions
do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time required for,
performing any part of the work under this contract, whether or not changed as aresult of the conditions, an
equitable adjustment shall be made under this clause and the contract modified in writing accordingly.

(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be allowed,

unless the Contractor has given the written notice required; provided, that the time prescribed in (&) above for giving
written notice may be extended by the Contracting Officer.

(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions shall be
allowed if made after final payment under this contract.

52.236-3 SITEINVESTIGATION AND CONDITIONS AFFECTING THE WORK (APR 1984)

(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain the nature and location of
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thework, and that it hasinvestigated and satisfied itself asto the general and local conditions which can affect the
work or its cost, including but not limited to

(1) conditions bearing upon transportation, disposal, handling, and storage of materials;
(2) the availability of labor, water, electric power, and roads;
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site;

(4) the conformation and conditions of the ground; and (5) the character of equipment and facilities needed
preliminary to and during work performance. The Contractor also acknowledgesthat it has satisfied itself asto the
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered insofar as this
information is reasonably ascertainable from an inspection of the site, including all exploratory work done by the
Government, as well as from the drawings and specifications made a part of this contract. Any failure of the
Contractor to take the actions described and acknowledged in this paragraph will not relieve the Contractor from
responsibility for estimating properly the difficulty and cost of successfully performing the work, or for proceeding
to successfully perform the work without additional expense to the Government.

(b) The Government assumes no responsibility for any conclusions or interpretations made by the Contractor based
on the information made available by the Government. Nor does the Government assume responsibility for any
understanding reached or representation made concerning conditions which can affect the work by any of its officers
or agents before the execution of this contract, unless that understanding or representation is expressly stated in this
contract.

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new and of the
most suitable grade for the purpose intended, unless otherwise specifically provided in this contract. Referencesin
the specifications to equipment, material, articles, or patented processes by trade name, make, or catalog number,
shall be regarded as establishing a standard of quality and shall not be construed as limiting competition. The
Contractor may, at its option, use any equipment, material, article, or process that, in the judgment of the
Contracting Officer, is equal to that named in the specifications, unless otherwise specifically provided in this
contract.

(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and other
equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to the
Contracting Officer the name of the manufacturer, the model number, and other information concerning the
performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When required by
this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting Officer's approval of the
material or articles which the Contractor contemplates incorporating into the work. When requesting approval, the
Contractor shall provide full information concerning the material or articles. When directed to do so, the Contractor
shall submit samplesfor approval at the Contractor's expense, with all shipping charges prepaid. Machinery,
equipment, material, and articles that do not have the required approval shall beinstalled or used at the risk of
subsequent rejection.

(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting Officer
may require, in writing, that the Contractor remove from the work any employee the Contracting Officer deems
incompetent, careless, or otherwise objectionable.

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

At all times during performance of this contract and until the work is completed and accepted, the Contractor shall
directly superintend the work or assign and have on the worksite a competent superintendent who is satisfactory to
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the Contracting Officer and has authority to act for the Contractor.

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

The Contractor shall, without additional expenseto the Government, be responsible for obtaining any necessary
licenses and permits, and for complying with any Federal, State, and municipal laws, codes, and regulations
applicable to the performance of the work. The Contractor shall also be responsible for all damages to persons or
property that occur as aresult of the Contractor's fault or negligence. The Contractor shall also be responsible for al
materials delivered and work performed until completion and acceptance of the entire work, except for any
completed unit of work which may have been accepted under the contract.

52.236-8 OTHER CONTRACTS (APR 1984)

The Government may undertake or award other contracts for additional work at or near the site of the work under
this contract. The Contractor shall fully cooperate with the other contractors and with Government employees and
shall carefully adapt scheduling and performing the work under this contract to accommodate the additional work,
heeding any direction that may be provided by the Contracting Officer. The Contractor shall not commit or permit
any act that will interfere with the performance of work by any other contractor or by Government employees.

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS (APR 1984)

(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, shrubs, and
grass) on or adjacent to the work site, which are not to be removed and which do not unreasonably interfere with the
work required under this contract. The Contractor shall only remove trees when specifically authorized to do so, and
shall avoid damaging vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by the carel ess operation of equipment, or by workmen, the Contractor shall trim those
limbs or branches with a clean cut and paint the cut with atree-pruning compound as directed by the Contracting
Officer.

(b) The Contractor shall protect from damage all existing improvements and utilities
(1) at or near the work site, and

(2) on adjacent property of athird party, the locations of which are made known to or should be known by the
Contractor. The Contractor shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this contract or failure to exercise reasonable
carein performing the work. If the Contractor fails or refusesto repair the damage promptly, the Contracting
Officer may have the necessary work performed and charge the cost to the Contractor.

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

(a) The Contractor shall confine all operations (including storage of materials) on Government premises to areas
authorized or approved by the Contracting Officer. The Contractor shall hold and save the Government, its officers
and agents, free and harmless from liability of any nature occasioned by the Contractor's performance.

(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor only with
the approval of the Contracting Officer and shall be built with labor and materials furnished by the Contractor
without expense to the Government. The temporary buildings and utilities shall remain the property of the
Contractor and shall be removed by the Contractor at its expense upon completion of the work. With the written
consent of the Contracting Officer, the buildings and utilities may be abandoned and need not be removed.
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(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established roadways, or
use temporary roadways constructed by the Contractor when and as authorized by the Contracting Officer. When
materials are transported in prosecuting the work, vehicles shall not be loaded beyond the loading capacity
recommended by the manufacturer of the vehicle or prescribed by any Federal, State, or local law or regulation.
When it is necessary to cross curbs or sidewalks, the Contractor shall protect them from damage. The Contractor
shall repair or pay for the repair of any damaged curbs, sidewalks, or roads.

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

(a) The Government shall have the right to take possession of or use any completed or partially completed part of
the work. Before taking possession of or using any work, the Contracting Officer shall furnish the Contractor alist
of items of work remaining to be performed or corrected onthose portions of the work that the Government intends
to take possession of or use. However, failure of the Contracting Officer to list any item of work shall not relieve
the Contractor of responsibility for complying with the terms of the contract. The Government's possession or use
shall not be deemed an acceptance of any work under the contract.

(b) While the Government has such possession or use, the Contractor shall be relieved of the responsibility for the
loss of or damage to the work resulting from the Government's possession or use, notwithstanding the terms of the
clause in this contract entitled " Permits and Responsibilities." If prior possession or use by the Government delays

the progress of the work or causes additional expense to the Contractor, an equitable adjustment shall be made in the
contract price or the time of completion, and the contract shall be modified in writing accordingly.

52.236-12 CLEANING UP (APR 1984)

The Contractor shall at all times keep the work area, including storage areas, free from accumulations of waste
materials. Before completing the work, the Contractor shall remove from the work and premises any rubbish, tools,
scaffolding, equipment, and materials that are not the property of the Government. Upon conpleting the work, the
Contractor shall leave the work areain aclean, neat, and orderly condition satisfactory to the Contracting Officer.
52.236-13 ACCIDENT PREVENTION (NOV 1991) - ALTERNATE | (NOV 1991)

(@) The Contractor shall provide and maintain work environments and procedures which will

(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed to
Contractor operations and activities;

(2) avoid interruptions of Government operations and delays in project completion dates; and
(3) control costsin the performance of this contract.

(b) For these purposes on contracts for construction or dismantling, demolition, or removal of improvements, the
Contractor shall-

(1) Provide appropriate safety barricades, signs, and signal lights;
(2) Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 1910; and

(3) Ensurethat any additional measures the Contracting Officer determinesto be reasonably necessary for the
purposes are taken.

(c) If thiscontract isfor construction or dismantling, demolition or removal of improvements with any Department
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of Defense agency or component, the Contractor shall comply with all pertinent provisions of the latest version of
U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the
solicitation.

(d) Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government personnel,
the Contracting Officer shall notify the Contractor orally, with written confirmation, and request immediate
initiation of corrective action. This notice, when delivered to the Contractor or the Contractor's representative at the
work site, shall be deemed sufficient notice of the noncompliance and that corrective action isrequired. After
receiving the notice, the Contractor shall immediately take corrective action. If the Contractor fails or refuses to
promptly take corrective action, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. The Contractor shall not be entitled to any equitable adjustment of the
contract price or extension of the performance schedule on any stop work order issued under this clause.

(e) The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the designation
of the parties, in subcontracts.

(f) Before commencing the work, the Contractor shall-

(1) Submit awritten proposed plan for implementing this clause. The plan shall include an analysis of the
significant hazardsto life, limb, and property inherent in contract work performance and a plan for controlling these
hazards; and

(2) Meet with representatives of the Contracting Officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

(a) The Contractor shall, within five days after the work commences on the contract or another period of time
determined by the Contracting Officer, prepare and submit to the Contracting Officer for approval three copies of a
practicable schedule showing the order in which the Contractor proposes to perform the work, and the dates on
which the Contractor contemplates starting and compl eting the several salient features of the work (including
acquiring materials, plant, and equipment). The schedule shall be in the form of a progress chart of suitable scaleto
indicate appropriately the percentage of work scheduled for completion by any given date during the period. If the
Contractor fails to submit a schedule within the time prescribed, the Contracting Officer may withhold approval of
progress payments until the Contractor submits the required schedule.

(b) The Contractor shall enter the actual progress on the chart as directed by the Contracting Officer, and upon doing
so shall immediately deliver three copies of the annotated schedul e to the Contracting Officer. If, inthe opinion of
the Contracting Officer, the Contractor falls behind the approved schedule, the Contractor shall take steps necessary
to improveits progress, including those that may be required by the Contracting Officer, without additional cost to
the Government. In this circumstance, the Contracting Officer may require the Contractor to increase the number of
shifts, overtime operations, days of work, and/or the amount of construction plant, and to submit for approval any
supplementary schedule or schedules in chart form as the Contracting Officer deems necessary to demonstrate how
the approved rate of progress will be regained.

(c) Failure of the Contractor to comply with the requirements of the Contracting Officer under this clause shall be
grounds for a determination by the Contracting Officer that the Contractor is not prosecuting the work with
sufficient diligence to ensure completion within the time specified inthe contract. Upon making this determination,
the Contracting Officer may terminate the Contractor's right to proceed with the work, or any separable part of it, in
accordance with the default terms of this contract.

52.236-16 QUANTITY SURVEYS (APR 1984) - ALTERNATE | (APR 1984)
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(a) Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the
guantities of work performed and the actual construction completed and in place.

(b) The Contractor shall conduct the original and final surveys and surveys for any periods for which progress
payments are requested. All these surveys shall be conducted under the direction of arepresentative of the
Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance. The Government
shall make such computations as are necessary to determine the quantities of work performed or finally in place. The
Contractor shall make the computations based on the surveys for any periods for which progress payments are
requested.

(c) Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other
recordsrelating to the survey or to the layout of the work to the Contracting Officer, who shall use them as
necessary to determine the amount of progress payments. The

Contractor shall retain copies of all such material furnished to the Contracting Officer.

52.236-17 LAYOUT OF WORK (APR 1984)

The Contractor shall lay out its work from Government established base lines and bench marks indicated on the
drawings, and shall be responsible for all measurements in connection with the layout. The Contractor shall furnish,
at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any
part of the work. The Contractor shall be responsible for executing the work to the lines and grades that may be
established or indicated by the Contracting Officer. The Contractor shall also be responsible for maintaining and
preserving all stakes and other marks established by the Contracting Officer until authorized to remove them. If
such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the
Contracting Officer may replace them and deduct the expense of the replacement from any amounts due or to
become due to the Contractor.

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997)

(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all times give
the Contracting Officer access thereto. Anything mentioned in the specifications and not shown on the drawings, or
shown on the drawings and not mentioned in the specifications, shall be of like effect asif shown or mentioned in
both. In case of difference between drawings and specifications, the specifications shall govern. In case of
discrepancy in the figures, in the drawings, or in the specifications, the matter shall be promptly submitted to the
Contracting Officer, who shall promptly make a determination in writing. Any adjustment by the Contractor without
such a determination shall be at its own risk and expense. The Contracting Officer shall furnish from timeto time
such detailed drawings and other information as considered necessary, unless otherwise provided.

(b) Wherever in the specifications or upon the drawings the words "directed", "required”, "ordered", "designated”,
"prescribed"”, or words of like import are used, it shall be understood that the "direction", "requirement”, "order",
"designation", or "prescription”, of the Contracting Officer isintended and similarly the words "approved",
"acceptable”, "satisfactory”, or words of like import shall mean "approved by," or "acceptable to", or "satisfactory
to" the Contracting Officer, unless otherwise expressly stated.

(c) Where "as shown," asindicated”, "as detailed", or words of similar import are used, it shall be understood that
the reference is made to the drawings accompanying this contract unless stated otherwise. The word "provided" as
used herein shall be understood to mean "provide completein place,” that is "furnished and installed".

(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any lower tier
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subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication and assembly of
structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or equipment. It includes
drawings, diagrams, layouts, schematics, descriptive literature, illustrations, schedules, performance and test data,
and similar materials furnished by the contractor to explain in detail specific portions of the work required by the
contract. The Government may duplicate, use, and disclose in any manner and for any purpose shop drawings
delivered under this contract.

(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review them for
accuracy, completeness, and compliance with contract requirements and shall indicate its approval thereon as
evidence of such coordination and review. Shop drawings submitted to the Contracting Officer without evidence of
the Contractor's approval may be returned for resubmission. The Contracting Officer will indicate an approval or
disapproval of the shop drawings and if not approved as submitted shall indicate the Government's reasons therefor.
Any work done before such approval shall be at the Contractor'srisk. Approval by the Contracting Officer shall not
relieve the Contractor from responsibility for any errors or omissions in such drawings, nor from responsibility for
complying with the requirements of this contract, except with respect to variations described and approved in
accordance with (f) below.

(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such variationsin
writing, separate from the drawings, at the time of submission. If the Contracting Officer approves any such
variation, the Contracting Officer shall issue an appropriate contract modification, except that, if the variationis
minor or does not involve a change in price or in time of performance, a modification need not be issued.

(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise indicated) of
all shop drawings as called for under the various headings of these specifications. Three sets (unless otherwise

indicated) of all shop drawings, will be retained by the Contracting Officer and one set will be returned to the
Contractor.

52.243-4 CHANGES (AUG 1987)

(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order designated or
indicated to be a change order, make changesin the work within the general scope of the contract, including
changes--

(1) In the specifications (including drawings and designs);

(2) In the method or manner of performance of the work;

(3) In the Government-furnished facilities, equipment, materials, services, or site; or

(4) Directing acceleration in the performance of the work.

(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a change order
under this clause; provided, that the Contractor gives the Contracting Officer written notice stating

(1) the date, circumstances, and source of the order and

(2) that the Contractor regards the order as a change order.

(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be treated asa
change under this clause or entitle the Contractor to an equitable adjustment.

(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time required for,
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the performance of any part of the work under this contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment and modify the contract in writing. However, except for an
adjustment based on defective specifications, no adjustment for any change under paragraph (b) of this clause shall
be made for any costs incurred more than 20 days before the Contractor gives written notice as required. Inthe case
of defective specifications for which the Government is responsible, the equitable adjustment shall include any
increased cost reasonably incurred by the Contractor in attempting to comply with the defective specifications.
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after
(1) receipt of awritten change order under paragraph (a) of this clause or (2) the furnishing of awritten notice under
paragraph (b) of this clause, by submitting to the Contracting Officer awritten statement describing the general
nature and amount of the proposal, unlessthis period is extended by the Government. The statement of proposal for
adjustment may be included in the notice under paragraph (b) above.

(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final payment under
this contract.

52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)

(a) Definitions. Asused this clause-

"Commercial item", hasthe meaning contained in the clause at 52.202-1, Definitions.

"Subcontract”, includes atransfer of commercial items between divisions, subsidiaries, or affiliates of the
Contractor or subcontractor at any tier.

(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at al tiersto
incorporate, commercial items or nondevelopmental items as components of items to be supplied under this contract.

(c)(1) The Contractor shall insert the following clauses in subcontracts for commercial items:

(i) 52.219-8, Utilization of Small Business Concerns (OCT 2000) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts
that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns)
exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor must include 52.219-8 in
lower tier subcontracts that offer subcontracting opportunities.

(i) 52.222-26, Equal Opportunity (FEB 1999) (E.O. 11246).

(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietham Era and Other Eligible
Veterans (DEC 2001) (38 U.S.C. 4212(a)).

(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793).

(v) 52.247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels (JUN 2000) (46 U.S.C. Appx
1241) (flowdown not required for subcontracts awarded beginning May 1, 1996).

(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal number of
additional clauses necessary to satisfy its contractual obligations.

(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts awarded under
this contract.

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
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(a) If the Contractor refuses or failsto prosecute the work or any separable part, with the diligence that will insure its
completion within the time specified in this contract including any extension, or fails to complete the work within
this time, the Government may, by written notice to the Contractor, terminate the right to proceed with the work (or
the separable part of the work) that has been delayed. In this event, the Government may take over the work and
completeit by contract or otherwise, and may take possession of and use any materials, appliances, and plant on the
work site necessary for completing the work. The Contractor and its sureties shall be liable for any damageto the
Government resulting from the Contractor's refusal or failure to complete the work within the specified time,
whether or not the Contractor's right to proceed with the work isterminated. Thisliability includes any increased
costsincurred by the Government in completing the work.

(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages under this
clause, if--

(1) The delay in completing the work arises from unforeseeabl e causes beyond the control and without the fault or
negligence of the Contractor. Examples of such causesinclude

(i) acts of God or of the public enemy,

(ii) acts of the Government in either its sovereign or contractual capacity,

(iii) acts of another Contractor in the performance of a contract with the Government,

(iv) fires,

(v) floods,

(vi) epidemics,

(vii) quarantine restrictions,

(viii) strikes,

(ix) freight embargoes,

(x) unusually severe weather, or delays of subcontractors or suppliersat any tier arising from unforeseeabl e causes
beyond the control and without the fault or negligence of both the Contractor and the subcontractors or suppliers;
and

(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting Officer),
notifies the Contracting Officer in writing of the causes of delay. The Contracting Officer shall ascertain the facts
and the extent of delay. If, in the judgment of the Contracting Officer, the findings of fact warrant such action, the
time for completing the work shall be extended. The findings of the Contracting Officer shall be final and
conclusive on the parties, but subject to appeal under the Disputes clause.

(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations of the parties will be the same asif the termination had been
issued for the convenience of the Government.

Therights and remedies of the Government in this clause are in addition to any other rightsand remedies provided

by law or under this contract.

52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
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This contract incorporates one or more clauses by reference, with the same force and effect asif they were givenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

http://web2.deskbook.osd.mil/default.asp

http://www.arnet.qov/far/

http://www.acg.osd.mil/dp/dars/dfars/df ars.html
http://acgnet.saalt.army.mil/library/default.htm
http://www.hqg.usace.army.mil/cepr/asp/library/efar.asp?strCat=7& strSubCat=7

252.201-7000 CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991)

(a) "Definition. Contracting officer's representative” means an individual designated in accordance with subsection
201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing by the contracting
officer to perform specific technical or administrative functions.

(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will receive a
copy of thewritten designation. It will specify the extent of the COR's authority to act on behalf of the contracting
officer. The COR is not authorized to make any commitments or changes that will affect price, quality, quantity,
delivery, or any other term or condition of the contract.

(End of clause)

252.236-7000 MODIFICATION PROPOSALS - PRICE BREAKDOWN. (DEC 1991)

(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by the
Contracting Officer, with any proposal for a contract modification.

(b) The price breakdown --

(1) Must include sufficient detail to permit an analysis of profit, and of all costsfor --

(i) Material;

(ii) Labor;

(iii) Equipment;

(iv) Subcontracts; and

(v) Overhead; and

(2) Must cover al work involved in the modification, whether the work was deleted, added, or changed.

(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts.

(d) The Contractor's proposal shall include ajustification for any time extension proposed.

252.236-7001 CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (AUG 2000)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen
by the Contracting Officer.
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(b) The Contractor shall--

(1) Check all drawings furnished immediately upon receipt;

(2) Compare al drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies;

(4) Beresponsible for any errors that might have been avoided by complying with this paragraph (b); and

(5) Reproduce and print contract drawings and specifications as needed.

(c) In general--

(1) Large-scale drawings shall govern small-scale drawings; and

(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall

perform such details asif fully and correctly set forth and described in the drawings and specifications.

(End of clause)
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SECTION 00800 Specia Contract Requirements

UNAVAILABILTIY OF UTILITIES

Theresponsibility shall be upon the Contractor to produce and maintain at his own expense, adequate utilities for his
use for construction and domestic consumption, and to install and maintain necessary connections and lines for the
same, but only at such locations and in such manner as may be approved by the Contracting Officer. Before final
acceptance, temporary connections and lines installed by the Contractor shall be removed in a manner satisfactory to
the Contracting Officer.

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within TEN (10) CALENDAR DAY S
after the date the Contractor receives the Notice To Proceed, (b) prosecute the work diligently, and (c) complete the
entire work ready for use not later than TWO HUNDRED FIFTEEN (215) CALENDAR DAYS after the Notice
To Proceed.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(@) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of FIVE HUNDRED DOLLARS AND NO CENTS $500.00
for each calendar day of delay until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE
MAR 1995)--EFARS

(a) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and FAR Part
49.

(b) Allowable cost for construction and marine plant and equipment in sound workabl e condition owned or
controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government can determine both ownership and
operating costs from the contractor's accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series equipment from the contractor's
accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8,
Construction Equipment Ownership and Operating Expense Schedule, Region V. Working conditions shall be
considered to be average for determining equi pment rates using the schedul e unless specified otherwise by the
contracting officer. For equipment not included in the schedule, rates for comparabl e pieces of equipment may be
used or arate may be devel oped using the formula provided in the schedule. For forward pricing, the schedule in
effect at the time of negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was
performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36. Rates
for equipment rented from an organization under common control, | ease-purchase arrangements, and sale-leaseback
arrangements, will be determined using the schedul e, except that actual rates will be used for equipment leased from
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an organization under common control that has an established practice of leasing the same or similar equipment to
unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small
purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on Standard Form 1411, Contract Pricing
Proposal Cover Sheet.

(End of clause)

52.232-5000 PAYMENT FOR MATERIALS DELIVERED OFFSITE (MAR 1995)--EFARS

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to
the contractor at locations other than the site of the work may be taken into consideration in making payments if
included in payment estimates and if all the conditions of the General Provisions are fulfilled. Payment for items
delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions;
or (3) materialsthat have been fabricated to the point where they are identifiable to an item of work required under
this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check
showing title to the itemsin the prime contractor and including the value of material and labor incorporated into the
item. In addition to petroleum products, payment for materials delivered off-site is limited to the type and quantity
of materials approved by the Contracting Officer prior to commencement of construction.

(End of clause)

52.232-5002 CONTINUING CONTRACTS (ALTERNATE) (MAR 1995)--EFARS

(a) Funds are not available at the inception of this contract to cover
the entire contract price. Thesum of THREE HUNDRED THOUSAND DOLLARSAND NO CENTS
$300,000.00 has been reserved for this contract and is available for payment to the contractor during the current
fiscal year. Itisexpected that Congress will make appropriations for future fiscal years from which additional
funds, together with funds provided by one or more non-federal project sponsorswill be reserved for this contract.
Theliability of the United States for payments beyond the funds reserved for this contract is contingent on the
reservation of additional funds.

(b) Failure to make paymentsin excess of the amount currently reserved, or that may be reserved form time to
time, shall not be considered a breach of this contract, and shall not entitle the contractor to a price adjustment under
the terms of this contract except as specifically provided in paragraphs () and (h) below.

(c) The Government may at any time reserve additional funds for payments under the contract if there are funds
available for such purpose. The contracting officer will promptly notify the contractor of any additional funds
reserved for the contract by issuing an administrative modification to the contract.

(d) If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year,
the contractor shall give written notice to the contracting officer of the estimated date of exhaustion and the amount
of additional funds which will be needed to meet payments due or to become due under this contract during that
fiscal year. This notice shall be given not less than 45 nor more than 60 days prior to
the estimated date of exhaustion.

(e) No payments will be make after exhaustion of funds except to the extent that additional funds are reserved for
the contract. If and when sufficient additional funds are reserved, the contractor shall be entitled to simple interest
on any payment that the contracting officer determines was actually earned under the terms of this contract and
would have been made except for exhaustion of funds. Interest shall be computed from the time such payment
would otherwise have been made until actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, asin effect on the first day of thedelay in
such payment.
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(f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall
not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under a
"Suspension of Work™ or similar clause or in any other manner under this contract.

(9) An equitable adjustment in performance time shall be made for any increase in the time required for
performance of any part of the work arising from exhaustion of funds or the reasonabl e anticipation of exhaustion of
funds.

(h) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds,
the Government has failed to reserve sufficient additional fundsto cover payments other vise due, the contractor, by
written notice delivered to the contracting officer at any time before such additional funds are reserved, may elect to
treat hisright to proceed with the work as having been terminated. Such a
termination shall be at no cost to the Government, except that, to the extent that additional funds to make payment
therefore are allocated to this contract, it may be treated as a termination for the convenience of the Government.

(i) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required
to meet all payments due or to become due the contractor because of work performed and to be performed under this
contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said
reservation by the amount of such excess.

(i) Theterm "Reservation" means monies that have been set aside and made available for payments under this
contract.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least THIRTY
PERCENT (30%) of the total amount of work to be performed under the contract. This percentage may be reduced
by a supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and
the Contracting Officer determinesthat the reduction would be to the advantage of the Government.

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below isfor the Contractor's information. The Government shall not
be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(@) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations by

(b) Subsurface Investigations: Graphic logs of borings located within the areas to be excavated under this contract
are available for examination at the office of the Kansas City District, Corps of Engineers, 700 Federal
Building, Kansas City, Missouri 64106-2896.

(c) Weather Conditions: Each bidder should satisfy himself before submitting hisbid asto hazardslikely to arise
from weather conditions. Compl ete weather records and reports may be obtained from the local National
Weather Service Office.

(d) Transportation Facilities: Each bidder before submitting his bid should obtain necessary data as to access
highway and railroad facilities. The unavailability of transportation facilities shall not become abasis for claims
for damages or time extensions for completion of work.

52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995)

If the Contracting Officer decides to conduct a preconstruction conference, the successful offeror will be notified
and will be required to attend. The Contracting Officer's notification will include specific details regarding the date,
time, and location of the conference, any need for attendance by subcontractors, and information regarding the items
to be discussed.
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52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994)
(a) In addition to any other warrantiesin this contract, the Contractor warrants, except as provided in paragraph (i)
of this clause, that work performed under this contract conformsto the contract requirements and is free of any
defect in equipment, material, or design furnished, or workmanship performed by the Contractor or any
subcontractor or supplier at any tier.
(b) Thiswarranty shall continue for a period of 1 year from the date of final acceptance of the work. If the
Government takes possession of any part of the work before final acceptance, thiswarranty shall continue for a
period of 1 year from the date the Government takes possession.
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In addition, the
Contractor shall remedy at the Contractor's expense any damage to Government-owned or controlled real or
personal property, when that damage is the result of--
(1) The Contractor's failure to conform to contract requirements; or
(2) Any defect of equipment, material, workmanship, or design furnished.
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The
Contractor's warranty with respect to work repaired or replaced will runfor 1 year from the date of repair or

replacement.

(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonabl e time after the discovery of
any failure, defect, or damage.

(f) If the Contractor failsto remedy any failure, defect, or damage within areasonable time after receipt of notice,
the Government shall have theright to replace, repair, or otherwise remedy the failure, defect, or damage at the
Contractor's expense.

(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for work
performed and material s furnished under this contract, the Contractor shall--

(1) Obtain all warranties that would be given in normal commercial practice;

(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the
Contracting Officer; and

(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.

(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government may bring
suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.

(i) Unless adefect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defects of material or design furnished by the Government nor for
the repair of any damage that results from any defect in Government-furnished material or design.

(i) Thiswarranty shall not limit the Government's rights under the Inspection and Acceptance clause of this contract
with respect to latent defects, gross mistakes, or fraud.

(End of clause)

252.236-7002 OBSTRUCTION OF NAVIGABLE WATERWAYS. (DEC 1991)

(a) The Contractor shall --
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(1) Promptly recover and remove any material, plant, machinery, or appliance which the contractor loses, dumps,
throws overboard, sinks, or misplaces, and which, in the opinion of the Contracting Officer, may be dangerousto or
obstruct navigation;
(2) Give immediate notice, with description and locations of any such obstructions, to the Contracting Officer; and
(3) When required by the Contracting Officer, mark or buoy such obstructions until the same are removed.

(b) The Contracting Officer may --

(1) Remove the obstructions by contract or otherwise should the Contractor refuse, neglect, or delay compliance
with paragraph (@) of this clause; and

(2) Deduct the cost of removal from any monies due or to become due to the Contractor; or
(3) Recover the cost of removal under the Contractor's bond.

(c) The Contractor's liability for the removal of avessel wrecked or sunk without fault or negligenceislimited to
that provided in sections 15, 19, and 20 of the River and Harbor Act of March 3, 1899 (33 U.S.C. 410 et. seq.).
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GENERAL DECI SI ON KS010006 09/07/01 KS6

Genera
Super seded Genera
State: Kansas
Construction Type:
HEAVY

HI GHWAY
County(ies):
DOUGLAS

JEFFERSON

HEAVY CONSTRUCTI ON

Deci si on Nunber KS010006

Deci si on No.

KS000006

LEAVENVORTH
SHAWNEE

PROJIECTS

HI GHWAY CONSTRUCTI ON PRQJECTS ( Excl udi ng Jef ferson County)

Modi fi cati on Nunber

POOWO~NOUILA~WNEO

el

COUNTY(i es):
DOUGLAS
JEFFERSON

Publ i cati on
03/ 02/ 2001
03/ 09/ 2001
03/ 16/ 2001
03/ 30/ 2001
04/ 13/ 2001
05/ 11/ 2001
05/ 25/ 2001
06/ 01/ 2001
06/ 29/ 2001
06/ 29/ 2001
08/ 10/ 2001
09/ 07/ 2001

LEAVENVORTH
SHAVWNEE

CARPOOO7R 04/01/ 2001

LEAVENVWORTH COUNTY

CARPENTERS AND PI LEDRI VERVEN

CARP1445B 04/01/ 2001

JEFFERSON AND SHAWNEE COUNTI ES

CARPENTERS
Pl LEDRI VERS

Dat e

Fringes

CARP2279C 04/01/ 2001

DOUGLAS COUNTY

CARPENTERS
Pl LEDRI VERS

KS010006

17. 20
17.575

Fringes

4.35
4.35

09/07/01



ELECO0O53E 09/ 01/ 2000

Rat

LEAVENWORTH COUNTY (North of Fairnont,

Stranger, and Tonganoxi e Townshi ps)

LI NE CONSTRUCTI ON:
LI NEMEN
LI NEMEN OPERATOR
GROUNDMEN POWDERMEN
GROUNDMEN
RAI LROAD AND CROSS COUNTRY
TRANSM SSI ON LI NES:
LI NEMAN
LI NEMAN OPERATOR
GROUNDMAN POADERMAN
GROUNDIVAN
POLE TREATI NG SPECI ALI ST
POLE TREATI NG TRUCK DRI VER
POLE TREATI NG GROUNDVAN

27.
25.
19.
18.

es

80
97
45
49

Fri nges

28.
28.
28.
28.

75%¢2.
75%2.
75%2.
75%2.

. 715%*2.
. 715%*2.
. 715%*2.
. 715%*2.
. 75%2.
. 75%2.
. 75%2.

20
20
20
20

* ELEC0124D 08/27/2001

LEAVENWORTH COUNTY ( Del awar e,
Prairie and Ki ckapoo Townshi ps,

of Leavenworth and Ft. Leavenworth

Mlitary Reservation)

ELECTRI Cl ANS

ELEC0226B 03/01/2001

DOUGLAS, JEFFERSON, SHAWNEE, and the
remai nder of LEAVENWORTH COUNTY

ELECTRI Cl ANS

Rat

Rat

es

es

Fringes

10% + 9. 00

Fringes

3% + 5.08

ELEC0304B 07/01/1998

LEAVENWORTH COUNTY ( Except t hat
portion north of Fairnont, Stranger
and Tonganoxi e Townshi ps) and
DOUGLAS, JEFFERSON, SHAWNEE COUNTI ES

LI NE CONSTRUCTI ON:

LI NEMEN

CABLE SPLI CERS

GROUNDMEN

POWDERMEN

LI NE TRUCK AND EQUI PMENT
OPERATORS

KS010006

Rat

22.
23.
13.
18.

18.

es

76
90
63
71

71

23.
23.
23.
23.

23.

Fringes

75%+2. 00
75%+2. 00
75%+2. 00
75%+2. 00

75%+2. 00

09/07/01



TRAFFI C SI GNAL TECHNI CI AN 22.76 23.75%+2. 00

* ENG 0101C 09/01/2001

Rat es Fringes

POVNER EQUI PMENT OPERATORS:

DOUGLAS COUNTI ES:

GROUP 1 17.75 5.92
GROUP 2 17.50 5.92
GROUP 3 17. 25 5.92
GROUP 4 16. 90 5.92
GROUP 4A 17.15 5.92

GROUP 1: Asphalt paver and spreader, Backhoe, Boring nmachine,
Bl ades, all types, Clanmshell, Concrete m xer paver operator,
Concrete plant operator (automatic); Crane, Truck crane, Pitman
crane, Hydro crane or any machine with power swi ng, Derrick or
derrick trucks; Dragline operator, Dredge operator, Dozer,

Di tching nmachine, Euclid | oader, Hoist, 2 active druns, Loader,
all types, Mechanic or welder, Mxernobile, Milti-unit scraper,
Pi | edriver operator, Power shovel operator, Quad track, Scoop
operator, all types, Sideboom cat, Cheery picker, Skinmer scoop
operator, Push cat operators.

GROUP 2: Asphalt plant operator, Elevating grader operator.

GROUP 3: A-frane truck, Asphalt roller operator, Asphalt plant
boil er fireman, Backfiller operator, Barber green | oader, Boiler,
ot her than asphalt, Bull float operator, Churn drill operator,
Conpressor operator (1), Concrete central plant operator,
Concrete m xer operator, skip, Concrete punp operator, Crusher
operator, Distributor operator, Finish machine operator,
concrete, Fireman, other than asphalt, Flex plane operator, Fork

lift, Form grader operator, G easer, Hoist, 1 drum Jeep ditching

machi ne, Pavenent Breaker, self-propelled (of the hydra hamer or
simlar type), punp operator, 4" or over, two, punp operator

ot her than Dredge screening and wash plant operator, Small
machi ne operator, Spreader box operator, self-propelled, Tractor
operator, over 50 h.p., Self-propelled roller operator, other
than asphalt siphons and jets, Subgradi ng machi ne operator, Tank
car heater operator, Conbination booster and boilers, Towboat
operator, Vibrating machi ne operator, not hand.

GROUP 4: Concrete gang saw, Self-propelled (con-cut), Conveyor
operator, Harrow, disc. seeder, QOler, Tractor operator, 50 h.p.
or less without attachnents.

GROUP 4A: O ler, Mtor crane.

HOURLY PREM UMS: Fol Il owi ng cl assifications shall receive ($.25)
above Group | rate: Canshells - 3 yd. capacity or over, Crane
or rigs, 80 ft. of boomor over (including jib), Draglines, 3 yd.
capacity or over, Piledrivers 80 ft of boom or over (including
jib), Shovels and backhoes, 3 yd. capacity or over.

KS010006 3
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ENG 0101F 04/01/ 2001

Rat es Fringes

LEAVENWORTH COUNTY
POAER EQUI PMENT OPERATORS
ALL OTHER WORK
GROUP 1 23.04 8.22
GROUP 2 22.00 8.22
GROUP 3

O LERS 17.53 8.22

O LERS DRI VER (ALL TYPES) 20. 88 8.22

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1 - Asphalt roller operator, finish, asphalt paver and
spreader, asphalt plant operator, concrete plant operator, |la
tourneau rooter (all tiller types), concrete nixer paver, slip
form paver operator (CM, Rex, Goneco or equal), finishing
machi ne operator, auto grader or trinmer or sub-grader, side
di scharge spreader, concrete punp operator, backhoe, bl ade
operator (all types), bulldozer operator, high |oader - fork lift
- skid | oader (all types), quad track, scraper operator (al
types), push cat, ditching nmachine, boilers-2, booster punp on
dredge, dredge engi neman, dredge operator, tow boat operator

hoi sting engi neer (2 active drunms), crane operator, derrick or
derrick trucks, drag line operator, pile driver operator, pitman
crane or boomtruck (all types), shovel operator, truck crane,
clamshel | operator, drilling or boring machine (rotary - self
propel |l ed), boring nmachine (truck or crane nounted), skimmer
scoop operator, nucking machi ne operator, sideboom cats,

| oconpti ve operator (standard gage), drillcat with conpressor
mount ed (self-contained) or simlar type self propelled rotary
drill (not air tract), mechanics and welders (field and plants)

GROUP 2 - A-Frane truck operator, articulated dunp truck
hoi sting engi ne (one drum, roller operator (wtih or wthout
bl ades), boilers (I), distributor operator, fireman gig, tank car
heat er operator (conbination boiler and booster), chip spreader
back filler operator, farmtractor (all attachments), multiple
conpactor, concrete m xer operator, skip |oader, elevating grader
operator, pavenent breaker, self propelled hydra-hanmer (or
simlar type), power shield, churn drill operator, concrete saws
(sel f propelled), conveyor operator, float operator, form grader
operator, screening and washing plant, siphons and jets,
vi brating machi ne operator (not hand held), crusher operator
conveyor operator, paym || operator, naintenance operator
wel di ng machi ne, conpressor, punps, self-propelled street broom
or sweeper, stunp cutting nachine, straw bl ower

HOURLY PREM UMS

FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($.25) ABOVE GROUP |
RATE: Cl anmshells - 3 yd. capacity or over - crane or rigs 80 ft.
of boom or over (including jib) - draglines, 3 yd. capacity or
over - piledrivers 80 ft. of boomor over (including jib) -

KS010006 4
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shovel s & backhoes, 3 yd. capacity or over.

ENG 0101G 04/01/1999

Rat es Fringes

POVNER EQUI PMENT OPERATORS:

JEFFERSON COUNTY:

GROUP 1 15. 40 5.67
GROUP 2 15. 15 5.67
GROUP 3 14. 90 5.67
GROUP 4 14.55 5.67
GROUP 4A 14. 80 5.67

GROUP 1: Asphalt paver and spreader, Backhoe, Boring nmachine,
Bl ades, all types, Clanmshell, Concrete m xer paver operator,
Concrete plant operator (automatic); Crane, Truck crane, Pitman
crane, Hydro crane or any machine with power swi ng, Derrick or
derrick trucks; Dragline operator, Dredge operator, Dozer,

Di tching nmachine, Euclid | oader, Hoist, 2 active druns, Loader,
all types, Mechanic or welder, Mxernobile, Milti-unit scraper,
Pi | edriver operator, Power shovel operator, Quad track, Scoop
operator, all types, Sideboom cat, Cheery picker, Skinmer scoop
operator, Push cat operators.

GROUP 2: Asphalt plant operator, Elevating grader operator.

GROUP 3: A-frane truck, Asphalt roller operator, Asphalt plant

boil er fireman, Backfiller operator, Barber green | oader, Boiler,

ot her than asphalt, Bull float operator, Churn drill operator,
Conpressor operator (1), Concrete central plant operator,
Concrete m xer operator, skip, Concrete punp operator, Crusher
operator, Distributor operator, Finish machine operator,
concrete, Fireman, other than asphalt, Flex plane operator, Fork

lift, Form grader operator, G easer, Hoist, 1 drum Jeep ditching
machi ne, Pavenent Breaker, self-propelled (of the hydra hamer or

simlar type), punp operator, 4" or over, two, punp operator

ot her than Dredge screening and wash plant operator, Small
machi ne operator, Spreader box operator, self-propelled, Tractor
operator, over 50 h.p., Self-propelled roller operator, other
than asphalt siphons and jets, Subgradi ng machi ne operator, Tank
car heater operator, Conbination booster and boilers, Towboat
operator, Vibrating machi ne operator, not hand.

GROUP 4: Concrete gang saw, Self-propelled (con-cut), Conveyor
operator, Harrow, disc. seeder, QOler, Tractor operator, 50 h.p.
or less without attachnents.

GROUP 4A: QO ler, Mtor crane.

HOURLY PREM UMS: Fol Il owi ng cl assifications shall receive ($.25)
above Group | rate: Canshells - 3 yd. capacity or over, Crane

or rigs, 80 ft. of boomor over (including jib), Draglines, 3 yd.

capacity or over, Piledrivers 80 ft of boom or over (including
jib), Shovels and backhoes, 3 yd. capacity or over.

KS010006 5
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ENG 9101A 04/01/ 2001

Rat es Fringes

POAER EQUI PMENT OPERATORS:

SHAWNEE COUNTI ES:

GROUP 1 17. 05 5.92
GROUP 2 16. 80 5.92
GROUP 3 16. 55 5.92
GROUP 4 16. 20 5.92
GROUP 4A 16. 45 5.92

GROUP 1: Asphalt paver and spreader, Backhoe, Boring nachine,
Bl ades, all types, Clanmshell, Concrete m xer paver operator,
Concrete plant operator (automatic); Crane, Truck crane, Pitman
crane, Hydro crane or any nmachine with power swi ng, Derrick or
derrick trucks; Dragline operator, Dredge operator, Dozer,
Di t ching machine, Euclid | oader, Hoist, 2 active druns, Loader,
all types, Mechanic or welder, M xernmobile, Milti-unit scraper,
Pil edriver operator, Power shovel operator, Quad track, Scoop
operator, all types, Sideboom cat, Cheery picker, Skinmer scoop
operator, Push cat operators.

GROUP 2: Asphalt plant operator, Elevating grader operator.

GROUP 3: A-frame truck, Asphalt roller operator, Asphalt plant
boil er fireman, Backfiller operator, Barber green | oader, Boiler,
ot her than asphalt, Bull float operator, Churn drill operator,
Conpressor operator (1), Concrete central plant operator,
Concrete m xer operator, skip, Concrete punp operator, Crusher
operator, Distributor operator, Finish machine operator,
concrete, Fireman, other than asphalt, Flex plane operator, Fork

lift, Form grader operator, G easer, Hoist, 1 drum Jeep ditching

machi ne, Pavenent Breaker, self-propelled (of the hydra hamer or
simlar type), punp operator, 4" or over, two, punp operator

ot her than Dredge screening and wash plant operator, Smal

machi ne operator, Spreader box operator, self-propelled, Tractor
operator, over 50 h.p., Self-propelled roller operator, other

t han asphalt siphons and jets, Subgradi ng machi ne operator, Tank
car heater operator, Conbination booster and boilers, Towboat
operator, Vibrating nmachi ne operator, not hand.

GROUP 4: Concrete gang saw, Self-propelled (con-cut), Conveyor
operator, Harrow, disc. seeder, QOler, Tractor operator, 50 h.p.
or less wthout attachnents.

GROUP 4A: O ler, Mtor crane.

HOURLY PREM UMS: Fol Il owi ng cl assifications shall receive ($.25)
above Group | rate: Canshells - 3 yd. capacity or over, Crane
or rigs, 80 ft. of boomor over (including jib), Draglines, 3 yd.
capacity or over, Piledrivers 80 ft of boom or over (including
jib), Shovels and backhoes, 3 yd. capacity or over.

| RONOO10B 04/01/ 2001

KS010006 6
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Rat es Fringes
| RONWORKERS:

LEAVENVWORTH COUNTY 22.70 11. 63

| RONOO10E 04/01/2001

Rat es Fringes
| RONWORKERS
DOUGLAS, JEFFERSON, AND
SHAWNEE COUNTI ES 19.70 11. 63
LABO0142B 04/01/ 2001
Rat es Fringes
LABORERS
JEFFERSON COUNTY
GROUP 1 11. 80 4.15
GROUP 2 12. 05 4.15
DOUGLAS AND SHAWNEE COUNTI ES
GROUP 1 12. 20 4.15
GROUP 2 12. 45 4.15

GROUP 1: Board mat weavers & cable tiers, georgia buggy
(manual |y operated), mxerman-no skip lift, sal amander tenders,
track nmen, tractor swanper, truck dunper, wire mesh setter
water punp up to 4 inches, and all other general |aborers

i ncludi ng fl agman.

GROUP 2: Air tool operators, cenent handlers (bul k), chain saw,
georgi a buggy (nmechanically operated), grademan, hot nastic
kettl eman, crusher feeder, joint man, jute man, nason tender

mat eri al batch hopper and scal e man, mixer man, pier hole man
(working 11 feet deep), pipelayer - drainage (concrete and/or
corrugated netal ), signal man (crane), truck dunper - dry batch
vi brat or operator, wagon and churn drill operator, asphalt raker
barco tanper, concrete saw, creosote material - handling and
appl yi ng, nozzle burner (cutting torch and burning bar), conduit
pi pe, water and gas distribution lines, tile and duct line
setter, formsetter and |iner on concrete paving, powdernan,
sandbl asti ng and gunite nozzl eman, sanitary sewer pipe |ayer,
steel plate structure erectors, screed man

LABOL2901 02/01/ 1997
Rat es Fringes
DOUGLAS AND SHAWNEE COUNTI ES

ASBESTOS AND HAZARDOUS MATERI AL
ABATEMENT WORKERS ( Pr eparati on,
renmoval and encapsul ati on of
hazardous materials from non-
mechani cal systens) 10. 40 3.80

KS010006 7 09/07/01



LABO1290L 02/01/1997
Rat es Fri nges
LEAVENWORTH COUNTY

ASBESTOS AND HAZARDOUS MATERI AL
ABATEMENT WORKERS ( Prepar ati on,
renmoval and encapsul ati on of
hazardous materials from non-
mechani cal systens) 11. 40 4.15

LABOL290N 02/ 01/ 1997
Rat es Fringes
JEFFERSON COUNTY

ASBESTOS AND HAZARDOUS MATERI AL
ABATEMENT WORKERS ( Preparation
removal and encapsul ati on of
hazardous materials from non-
mechani cal systens) 10. 00 3.80

LABOL290W 04/ 01/ 2001
Rat es Fringes
LABORERS

LEAVENVWORTH COUNTY
GROUP 1 15. 65 4. 90
GROUP 2 15. 90 4.90

GROUP 1: Board mat weavers & cable tiers, georgia buggy
(manual |y operated), mixerman-no skip lift, sal amander tenders,
track nen, tractor swanper, truck dunper, wire nmesh setter

wat er punp up to 4 inches, and all other general |aborers

i ncl udi ng fl agman.

GROUP 2: Air tool operators, cenent handlers (bul k), chain saw,
georgi a buggy (nmechanically operated), grademan, hot mastic
kettl eman, crusher feeder, joint man, jute nman, nason tender

mat eri al batch hopper and scal e man, nixer man, pier hole man
(working 11 feet deep), pipelayer - drainage (concrete and/or
corrugated netal), signal man (crane), truck dunper - dry batch
vi brator operator, wagon and churn drill operator, asphalt raker
barco tamper, concrete saw, creosote material - handling and
appl yi ng, nozzle burner (cutting torch and burning bar), conduit
pi pe, water and gas distribution lines, tile and duct |ine
setter, formsetter and liner on concrete paving, powdernan,
sandbl asti ng and gunite nozzl eman, sanitary sewer pipe |ayer,
steel plate structure erectors, screed man.

PLAS0044C 04/ 01/ 1997
Rat es Fringes
CEMENT MASONS:

KS010006 8
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DOUGLAS & SHAWNEE COUNTI ES 14. 25

JEFFERSON COUNTY 13. 65

PLAS0518C 04/01/ 2001

Rat es
LEAVENWORTH COUNTY:
CEMENT MASONS 20. 40
PLUMD165D 06/01/2001
Rat es
JEFFERSON AND SHAWNEE COUNTI ES
PLUMBERS 24.24
PLUMD533D 12/01/1999
Rat es
LEAVENWORTH COUNTY
Pl PEFI TTERS 26. 38
* PLUMD763C 08/01/2001
Rat es
DOUGLAS COUNTY
PLUMBERS AND PI PEFI TTERS
I ndustrial and Commrercial Projects 24.63
Li ght Commercial Projects: (heating,
cooling and plumbi ng on construction
projects bid for $50,000 or |ess,
but does not include industrial
hospitals, colleges, and university
proj ects) 21.19
TEAMD541F 04/01/2000
Rat es
LEAVENWORTH COUNTY:
GROUP 1 21.66
GROUP 2 21.17
GROUP 3 20. 69

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1: Mechani cs and wel ders, A-frame | ow boy -

driver.

KS010006 9
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6. 80

Fringes

6. 50
6. 50
6. 50
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GROUP 2: Material trucks, Tandemtwo teans, Sem -trailers, Wnch
trucks-fork trucks, Distributor drivers and operators, Agitator
and transit m x, Tank wagon drivers, Single axle, Tank wagon
drivers, Tandem or sem -trailer, |Isley wagons, dunp trucks,
Excavator, 5 cu. yds., and over, Dunpsters, Half-tracks,

Speedace, Euclids and other simlar excavating equi prment,
One team Station wagons, Pickup truck, Material trucks, single
axl e, Tank wagon drivers, single axle.

GROUP 3: O lers and G easers.

TEAMD541J 03/ 25/ 2000

Rat es Fringes
TRUCK DRI VERS
Traffic Control Service Driver 14. 15 2. 44+a

a. PAID HOLI DAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day,
Enpl oyee's birthday and 2 personal days.

TEAMDB96A 03/ 16/ 1997

Rat es Fringes
DOUGLAS, JEFFERSON AND
SHAWNEE COUNTI ES
TRUCK DRI VERS:
GROUP 1 10. 60 2.95
GROUP 2 10.70 2.95
GROUP 3 10. 85 2.95

GROUP 1: Pickups, Panel trucks, Station wagons, Flat beds, Dunp
and batch trucks, single axle

GROUP 2: Tandem trucks, Warehousenmen or partsnen, Mechanic
hel pers and servi cenen

GROUP 3: Lowboys, Sem -trailers, all Transit mxer truck (single
or tandem Axle), A-frame and wi nch trucks when used as such
Euclid, end and bottom dunp, Tournarockers, Atheys, Dunpsters and
simlar off-road equi pnent and nechani cs on such equi pnent

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. O her designations

KS010006 10
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i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determn nation
a survey underlying a wage deternination

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |If the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other nmatter not yet ripe for the fornmal
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determ nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration fromthe Wage and Hour Admi ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm nistrator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adninistrative Review
Board (fornmerly the Wage Appeals Board). Wite to:

Admi ni strative Revi ew Board

U. S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

KS010006 1 09/07/01



4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON
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GENERAL DECI SI ON KS010012 11/16/01 KS12

General Deci sion Nunmber KS010012

Super seded General Decision No.
State: Kansas

Construction Type:

HEAVY

HI GHWAY

County(ies):
JOHNSON M AM

HEAVY CONSTRUCTI ON PRQJECTS
H GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Nunber

POOWO~NOUILA~WNEO

el

COUNTY(i es):
JOHNSON M AM

BO LO083B 09/01/1999

BA LERMAKERS

* BRKS0018B 04/01/2001

BRI CKLAYERS AND STONEMASONS

CARPO007S 04/01/ 2001

HEAVY AND HI GHWAY CONSTRUCTI ON
CARPENTERS

JOHNSON AND WYANDOTTE COUNTI ES

CARPOOO7T 04/01/ 2001

HEAVY AND HI GHWAY CONSTRUCTI ON
CARPENTERS

KS010012

KS000012

WYANDOTTE

Publ i cati on Date
03/ 02/ 2001
03/ 09/ 2001
03/ 16/ 2001
03/ 30/ 2001
04/ 13/ 2001
05/ 11/ 2001
05/ 25/ 2001
06/ 01/ 2001
07/ 06/ 2001
08/ 10/ 2001
09/ 07/ 2001
11/ 16/ 2001

WYANDOTTE

Rat es
22.58

Rat es

Rat es

Fringes
10. 11

7.85

Fringes

11/16/01



ELEC0053B 08/ 29/ 1999
Rat es Fringes
JOHNSON ( EAST OF MONTI CELLO, OLATHE,
AND SPRI NG HI LL TOANSHI PS) AND
WYANDOTTE COUNTI ES

LI NE CONSTRUCTI ON:

TELEPHONE AND TELEGRAPH WORK

I NCLUDI NG CATV WORK:
CABLE SPLI CERS; Al R PRESSURE

TECHNI Cl ANS; CENTRAL OFFI CE

EQUI PMENT MAN 17. 23 28. 75%+2. 00
TELEPHONE LI NEMAN AND | NSTALLER

REPAI RVAN;, CATV TERM NATOR;

EQUI PMENT OPERATOR (1/4 YD.

BACKHOE AND LARGER AND D-4

CRAWLERS AND LARGER) 16. 36 28. 75%+2. 00
EQUI PMENT OPERATOR ( TRENCHERS

AND ALL OTHER EQUI PMENT) 14. 34 28. 75%+2. 00
GROUNDMAN - W NCH DRI VER 12. 38 28. 75%+2. 00
GROUNDIVAN 9.98 28. 75%+2. 00

ELEC0053D 09/ 01/ 2000

Rat es Fringes
JOHNSON COUNTY (EAST OF MONTI CELLO,
OLATHE, AND SPRI NG HI LL TOANSHI PS)
AND WYANDOTTE COUNTI ES
LI NE CONSTRUCTI ON:
LI NEMEN 27.80 28. 75%+2. 20
LI NEMAN OPERATOR 25.97 28. 75%+2. 20
GROUNDMAN PONDERVAN 19. 45 28. 75%+2. 20
GROUNDVAN 18. 49 28. 75%+2. 20
RAI LROAD AND CROSS COUNTRY
TRANSM SSI ON LI NES:
LI NEMAN 24.98 28. 75%+2. 20
LI NEMAN OPERATOR 23.10 28. 75%+2. 20
GROUNDMAN, POWDERVAN 17. 25 28. 75%+2. 20
GROUNDVAN 16. 11 28. 75%+2. 20
POLE TREATI NG
POLE TREATI NG SPECI ALI ST 26. 60 28. 75%+2. 20
POLE TREATI NG TRUCK DRI VER 17. 25 28. 75%+2. 20
POLE TREATI NG GROUNDVAN 16. 11 28. 75%+2. 20
ELECO0124E 08/27/2001
Rat es Fringes
ELECTRI Cl ANS 28.78 10%+9. 00
ELECO304A 07/01/1998
Rat es Fringes

KS010012 2 11/16/01



LI NE CONSTRUCTI ON

JOHNSON ( Except that portion East of
Monticello, O athe, and Spring Hil
Townshi ps); M AM COUNTY

LI NEMAN 22.76 23.75%+2. 00
CABLE SPLI CER 23.90 23.75%+2. 00
POADERMAN 18. 71 23.75%+2. 00
LI NE TRUCK AND EQUI PMENT

OPERATOR 18. 71 23.75%+2. 00
GROUNDVAN 13.63 23.75%+2. 00
TRAFFI C SI GNAL TECHNI CI AN 22.76 23.75%+2. 00

ENG 01011 04/01/ 2001

Rat es Fringes
HEAVY AND HI GHWAY CONSTRUCTI ON
POVNER EQUI PMENT OPERATORS
GROUP 1 23.04 8.22
GROUP 2 22.00 8.22
GROUP 3:
O LERS 17.53 8.22
O LERS DRI VER (ALL TYPES) 20. 88 8.22

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP | - Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; concrete plant operator; |la
tourneau rooter (all tiller types); concrete m xer paver; slip
form paver operator (CM, Rex, Goneco or equal); finishing
machi ne operator; auto grader or trinmer or sub-grader; side
di scharge spreader; concrete punp operator; back hoe; bl ade
operator (all types); bulldozer operator; high |oader - fork [ift
- skid | oader (all types); quad track; scraper operators
(all types); push cat; ditching machine; boilers - 2; booster
punp on dredge; dredge engi neman, dredge operator; tow boat
operator; hoisting engineer (2 active druns); crane operator
derrick or derrick trucks; drag line operator; pile drive
operator; pitman crane or boomtruck (all types); shove
operator; truck crane; clanshell operator; drilling or boring
machi ne (rotary - self propelled); boring machine (truck or crane
nmount ed) ; ski mrer scoop operator; nucking nmachi ne operator
si deboom cats; | oconptive operator (standard gage); drillcat with
conpressor nounted (self-contained) or simlar type self
propelled rotary drill (not air tract); nechanics and wel ders
(field andplants); wood and | og chippers (all types); greaser

GROUP 2 - A-Franme truck operator, articulated dunp truck
hoi sting engine (one drum; roller operator (with or wthout
bl ades); boilers (1); distributor operator; fireman rig; tank car
heat er operator (conbination boiler and booster); chip spreader
back filler operator; farmtractor (all attachments); multiple
conpactor; concrete m xer operator, skip |oader; elevating
grader operator; pavement breaker, self-propelled hydra-hamer
(or simlar type); power shield; churn drill operator; concrete
saws (self propelled); conveyor operator; float operator; form

KS010012 3
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grader operator; screening and washing plant; siphons and jets;
vi brati ng machi ne operator (not hand held); crusher operator
conveyor operator; paym || operator; nmintenance operator
wel di ng machi ne; conpressor, punps; self-propelled street broom
or sweeper; stunp cutting nachine; straw bl ower.

FOOTNOTE:

HOURLY PREM UMS

FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($.25) ABOVE GROUP

I RATE: Clanshells - 3 yd. capacity or over - crane or rigs,
80 ft. of boomor over (including jib) - draglines, 3 yd.
capacity or over - piledrivers 80 ft. of boomor over (in-
cluding jib) - shovels & backhoes, 3 yd. capacity or over.

| RONOO10C 04/01/2001

Rat es Fringes
| RONWORKERS
HEAVY AND HI GHWAY CONSTRUCTI ON
JOHNSON, WYANDOTTE COUNTI ES 22.70 11. 63
M AM COUNTY (Only to include
maj or bridge crossings over a
body of water, power plants,
new maj or dam or | ock projects,
maj or missile site alterations
and new tel evision tower projects 22.70 11. 63
M AM COUNTY (All other work) 19.70 11. 63
LABOL290F 04/01/ 2001
Rat es Fringes
HEAVY AND HI GHWAY CONSTRUCTI ON
M AM  COUNTY
LABORERS
GROUP 1 20. 59 6.74
GROUP 2 21. 64 6.74

LABORER CLASSI FI CATI ONS

GROUP 1: Board mat weavers & cable tiers, georgia buggy
(manual |y operated), mxerman-no skip lift, sal amander tenders,
track nmen, tractor swanper, truck dunper, wire nmesh setters,
water punp up to 4 inches, and all other general |aborers
i ncludi ng fl agman

GROUP 2: Air tool operators, cenent handl ers (bulk), chain saw,
georgi a buggy (mechanically operated), grademan, hot nastic
kettl eman, crusher feeder, joint man, jute man, nason tender
Mat eri al batch hopper and scal e man, mixer man, pier hole man
(working 11 feet deep), pipelayer - drainage (concrete and/or
corrugated netal ), signal man (crane), yruck dunper - dry batch
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vi brator operator, wagon and churn drill operator, asphalt raker
barco tamper, concrete saw, creosote material - handling and
appl yi ng, nozzle burner (cutting torch and burning bar), conduit
pi pe, water and gas distribution lines, tile and duct |ine
setter, formsetter and liner on concrete paving, powdernan,
sandbl asti ng, and gunite nozzl enman, sanitary sewer pipe |ayer,
steel plate structure erectors, screed man.

LABO1290G 04/01/ 2001

Rat es Fringes
HEAVY AND HI GHWAY CONSTRUCTI ON
JOHNSON AND WYANDOTTE COUNTI ES
LABORERS
GROUP 1 20.59 6.74
GROUP 2 21.64 6.74

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral | aborer - carpenter tenders, sal amander
tenders, |oading trucks under bins, hoppers and conveyors; track
men and all other general |aborers; air tool operator; cenent
handl er (bul k or sack); chain or concrete saw, deck hands; dunp
man on earth fill; grade checkers on cuts and fills; georgia
buggi es man; material batch hopper man, scale nman; material mnxer
man (except on nmanhol es; coffer dans; abutnents and pier hole nen
wor ki ng bel ow ground); riprap pavers rock, block or brick; signa
man; scaffolds over 10 ft. not self-supported from ground up
ski pman on concrete paving; vibrator man; wire nmesh setters on
concrete paving; all work in connection with sewer, water, gas,
gasoline, oil, drainage pipe, conduit pipe, tile and duct |ines
and all other pipe lines; power tool operator; all work in
connection with hydraulic or general dredgi ng operations;
puddl ers (paving only); crusher feeder; men handling creosote
ties on creosote materials; men working with and handling exposy
material or materials (where special protection is required);
topper of standing trees; batter board man on pipe and ditch
wor k; fedder man on wood pul veri zers; board and will ow mat
weavers and cable tiers on river work; all |aborers working on
under ground tunnel s where conpressed air is not used.

GROUP 2: Skilled | aborers - spreader or screed man on asphalt
machi ne; asphalt raker; |aser beam man; barco tanper; jackson or
any other simlar tanp; wagon driller, churn drills, air track
drills and all other simlar drills; cutting torch man; form
setters; liners and stringline nen on concrete paving, curb
gutters and etc.; hot mastic kettleman; hot tar applicator; hand
bl ade operators; nortar nmen on brick or block manhol es;
sandbl asti ng and gunnite nozzl enen; rubbing concrete; air too
operator in tunnels; head pipe |layer on sewer work; manhol e
buil der (brick or block); dynam te and powder nen; wel der

LABO1290M 05/ 30/ 2001
Rat es Fringes
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M AM  COUNTY

ASBESTOS AND HAZARDOUS NMATERI AL
ABATEMENT WORKERS ( Preparati on,
renoval and encapsul ati on of
hazardous materials from non-
mechani cal systens) 18. 20

LABOL290V 04/01/ 1997

Rat es
JOHNSON & WYANDOTTE COUNTI ES:
ASBESTOS AND HAZARDOUS MATERI AL
ABATEMENT WORKERS ( Prepar ati on,
renoval and encapsul ati on of
hazardous materials from non-
mechani cal systens) 16. 55
PAI NOOO3B 04/ 01/ 2001
Rat es
PAI NTERS:
Brush & roller 23.10
Spr ay 24.10
Paper hangers 23. 60

Storage bin and tanks, elevated

takns, stageman, beltman, bridge-

man, steel man; el evator shaft 23.85
Spray storage bin and tanks; Spray

el evated tanks; Stageman - spray;

Bridge - spray; Steelnman - spray 23.85

Sandbl ast - base 23.85
Sandbl ast: bridge, stage, erected

steel, and storage bin and tank 24. 60
St eppl ej ack 27.79
St eppl ej ack - spray or sandbl ast 28.79

PLASO518L 04/01/ 2001

Rat es
HEAVY AND HI GHWAY CONSTRUCTI ON
JOHNSON AND WYANDOTTE COUNTI ES
CEMENT MASONS 20. 40
PLUMDOO8SE 06/ 01/ 2001
Rat es
PLUMBERS:
Johnson and Wandotte 30. 39
M am 27.95
PLUMD533B 12/01/1999
Rat es

KS010012 6
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»
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Pl PEFI TTERS 26. 38 9.53

* SFKS0669A 04/01/2001

Rat es Fringes
SPRI NKLER FI TTERS 25.61 7.00
SHEEOQ002F 07/01/2001

Rat es Fringes
SHEET METAL WORKERS 30. 54 8. 65
TEAMD541E 04/01/2001

Rat es Fringes
HEAVY AND HI GHWAY CONSTRUCTI ON
TRUCK DRI VERS
GROUP 1 22.81 6.50
GROUP 2 22.32 6.50
GROUP 3 21. 84 6.50

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1: Mechanics and wel ders-field; A-franme | ow boy - boom
truck driver.

GROUP 2: Articul ated dunp truck; insley wagons: dunp trucks,
excavating, 5 cu. yds. and over, dunpsters, half-tracks,
speedace, euclids and simlar excavating equipment materia
trucks; tandemtwo teans; sem -trailers, w nch trucks-fork
trucks; distributor drivers and operators; agitator and transit
m x; tank wagon drivers, tandem or senmi.; one team station
wagons; pickup truck; material trucks, single axle; tank wagon
drivers, single axle

GROUP 3: O lers, greasers-field

TEAMD541J 03/ 25/ 2000

Rat es Fringes
TRUCK DRI VERS
Traffic Control Service Driver 14. 15 2. 44+a

a. PAID HOLI DAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day,
Enpl oyee's birthday and 2 personal days.

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed my be added after
award only as provided in the | abor standards contract clauses
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(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations
i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation
* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional O fice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:

Branch of Construction Wage Deternmi nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admi nistrator is not favorable, an

interested party nmay appeal directly to the Adnministrative Review
Board (formerly the WAage Appeals Board). Wite to:

KS010012 8 11/16/01



Adm ni strative Revi ew Board

U S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final.
END OF GENERAL DECI SI ON

KS010012 9 11/16/01



GENERAL DECI SI ON KS000064 03/ 02/ 01 KS64
Gener al Deci sion Nunber KS010064

Super seded General Decision No.
State: Kansas

Construction Type:

HEAVY

County(ies):

ANDERSON ELK

ATCHI SON FRANKLI N
BROWN GREENWOOD
CHASE HARPER
CHAUTAUQUA JACKSON
CLAY KI NGVAN
CLOUD LI NN
COFFEY LYON
CONLEY MARI ON

DI CKI NSON MARSHAL L
DONI PHAN MCPHERSON

HEAVY CONSTRUCTI ON PRQJECTS (does not

Construction Projects)

KS000064

MORRI S
NEMAHA
OSAGE

OTTAWA

POTTAWATOM E

RENO
REPUBLI C
SALI NE
SUMNER
WABAUNSEE
WASHI NGTON

i ncl ude Sewer

Modi fi cati on Number Publ i cati on Date
0 03/ 02/ 2001

COUNTY(i es):
ANDERSON ELK MORRI S
ATCHI SON FRANKLI N NEMAHA
BROWN GREENWOCOD OSAGE
CHASE HARPER OTTAVA
CHAUTAUQUA JACKSON POTTAVWATOM E
CLAY Kl NGVAN RENO
CLOUD LI NN REPUBLI C
COFFEY LYON SALI NE
CONLEY MARI ON SUMNER
DI CKI NSON MARSHAL L WABAUNSEE
DONI PHAN MCPHERSON VWASHI NGTON

SUKS2009A 05/12/1994

Rat es

AlR TOOL OPERATOR ( OVER 65LBS) 6.75
ASPHALT PAVER SCREED OPERATOR 8.50
ASPHALT PAVI NG MACHI NE OPERATOR 9.18
ASPHALT PLANT OPERATOR 9.50
ASPHALT RAKER 7.33
AUTOGRADER OPERATOR 0.70
BACKHOE OPERATOR 8.85
BATCHI NG PLANT SCALEMAN 6.75
BLOW NG MECHANI SM OR MULCH

SEEDER OPERATOR 6.67
BULLDOZER OPERATOR (PUSH CAT) 8.73
CARPENTER 9.35
CARPENTER ( ROUGH) 8.50

KS010064
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CONCRETE CENTRAL M X PLANT 9.50

CONCRETE FI NI SHER 10. 21
CONCRETE FI NI SHER MACHI NE OPERATOR 9.42
CONCRETE SAW OPERATOR 7.99
CRANE OR ANY MACHI NE PONER SW NG 10. 00

CRUSHER AND SCREENI NG PLANT OPERATOR 10. 35

DI STRI BUTOR OPERATOR 8. 11
DRI LLI NG RI G OPERATOR 8.13
ELECTRI Cl AN 13. 00
EXCAVATOR OPERATOR 10. 00
FORM LI NE AND SETTER 7. 40
FRONT END LOADED OPERATOR 9.17
GROUNDMAN 6.75
LABORER ( CONSTRUCTI ON) 6.75
MATERI AL TRANSFER VEHI CLE OPERATOR 7.93
MECHANI C 10. 50
M XER, CONCRETE PORTABLE 8. 63
MOTOR, GRADER OPERATOR (FI NI SH) 9. 40
MOTOR, GRADER OPERATOR ( ROUGH) 8. 60
MOTOR, SCRAPER OPERATOR 8. 05
PAI NTERS ( STRUCTURAL STEEL & BRIDGE) 10. 60
PAVEMENT BREAKER

TAMPER OPERATOR ( SELF- PROPELLED) 9. 00
PAVI NG EQUI PMENT OPERATOR 9.55
POST DRI VER AND/ OR AUGER OPERATOR 8. 64
REI NFORCI NG STEEL SETTER 8. 42
ROLLER/ COVPACTOR OPERATOR

( SELF- PROPELLED) 8. 47
ROTARY BROOM OPERATOR 7.25
ROTOR M LL OPERATOR 8.58

SANDBLASTER ( STRUCTURAL

STEEL & BRI DGE)

SERVI CEMAN ( EQUI PMENT)

SHOULDER MACHI NE OPERATOR

SPREADER BOX OPERATOR ( SELF- PROPELLED)
SKI DSTEER LOADER OPERATOR

STEEL WORKER ( STRUCTURAL)

TRACTOR OPERATOR (80 HP OR LESS)
TRACTOR OPERATOR (80 HP OR MORE)
TRUCK DRI VER (S| NGLE AXLE)

TRUCK DRI VER ( TANDEM AXLE)

TRUCK DRI VER ( TRI PLE AXLE AND SEM)
WELDER

PONNNNONO®©OO®©
IS
N

Unlisted classifications needed for work not included within
the scope of the classifications |isted my be added after
award only as provided in the |abor standards contract cl auses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.
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WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation matter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal Ofice for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:

Branch of Construction Wage Deternmi nations
Wage and Hour Division

U. S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenent of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admi nistrator is not favorable, an
interested party nmay appeal directly to the Adnministrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON
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GENERAL DECI SI ON MO010001 12/28/01 MOl
General Deci sion Nunmber MO010001

Super seded General Decision No. MX000001
State: M ssouri

Construction Type:
HEAVY
H GHWAY

County(ies):
STATEW DE

HEAVY AND HI GHWAY CONSTRUCTI ON PROJECTS

Modi fi cati on Number Publ i cati on Date
03/ 02/ 2001
03/ 09/ 2001
04/ 13/ 2001
05/ 04/ 2001
05/ 11/ 2001
06/ 01/ 2001
06/ 15/ 2001
07/ 06/ 2001
07/ 20/ 2001
07/ 27/ 2001
10 09/ 07/ 2001
11 10/ 05/ 2001
12 11/ 16/ 2001
13 12/ 28/ 2001

©CoOoO~NOOUM~WNEO

COUNTY(i es):
STATEW DE

CARPO0O0O7M 04/ 01/1999

Rat es Fringes
CASS (Ri chards- Gebauer AFB ONLY), CLAY, JACKSON
PLATTE AND RAY COUNTI ES

CARPENTERS & PI LEDRI VERS 22.95 5.95

CARPO0O0O8C 05/01/1999

Rat es Fringes
ST. LOUI'S COUNTY AND CITY
CARPENTERS 26. 49 5. 69

CARPO011A 05/01/2000

Rat es Fringes
CARPENTERS & PI LEDRI VERS
JEFFERSON AND ST. CHARLES COUNTI ES 26. 29 5.40
FRANKLI N COUNTY 23.78 5.40
WARREN COUNTY 23.78 5.40

M 0010001 1
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LI NCOLN COUNTY 23.39 5.40
PI KE, ST. FRANCO S AND WASHI NGTON

COUNTI ES 22. 44 5.40
BUCHANAN, CASS, CLINTON, JOHNSON
AND LAFAYETTE COUNTI ES 21.88 5.76

ATCHI SON, ANDREW BATES, CALDVELL,

CARROLL, DAVI ESS, DEKALB, GENTRY,

GRUNDY, HARRI SON, HENRY, HOLT,

LI VI NGSTON, MERCER, NODAWAY,

ST. CLAIR SALINE AND WORTH

COUNTI ES 21. 23 5.76
BARRY, BARTON, CAMDEN, CEDAR

CHRI STI AN, DADE, DALLAS, DOUGLAS,

GREENE, HI CKORY, JASPER, LACLEDE,

LAVRENCE, MCDONALD, NEWION, OZARK,

POLK, STONE, TANEY, VERNON, WEBSTER

AND WRI GHT COUNTI ES 20. 88 5.76
CRAWFORD, DENT, GASCONADE, | RON,

MADI SON, MARI ES, MONTGOMERY, PHELPS,

PULASKI, REYNOLDS, SHANNON, AND

TEXAS COUNTI ES 21.73 5. 40
AUDRAI N (East of Hwy.19), RALLS,

MARI ON, LEW S, CLARK AND SCOTLAND

COUNTI ES 21.88 5.40
BOONE, COOPER, AND HOWARD

COUNTI ES 20. 48 4.80
BENTON, MORGAN AND PETTI S COUNTI ES 19. 18 4.80
CALLAWAY, COLE, M LLER, MON TEAU,

AND OSAGE COUNTI ES 20. 48 4. 80
ADAI R, KNOX, PUTNAM SCHUYLER,

AND SULLI VAN COUNTI ES 20. 48 4. 80
CHARI TON, LI NN, MACON, MONRCE,

RANDCLPH, AND SHELBY COUNTI ES 20. 48 4.80

BOLLI NGER, BUTLER, CAPE G RARDEAU,
DUNKLI'N, M SSI SSI PP, NEW MADRI D,
PEM SCOT, PERRY, STE. GENEVI EVE,

SCOTT, STODDARD AND WAYNE COUNTI ES 22. 46 4.72
CARTER, HOWELL, OREGON AND
RI PLEY COUNTI ES 21.54 4.72

ELEC0001B 06/ 01/ 2000
Rat es Fringes
BOLLI NGER, BUTLER, CAPE G RARDEAU, CARTER, DUNKLI N, FRANKLI N,
| RON, JEFFERSON, LI NCOLN, MADI SON, M SSI SSI PPI, NEW MADRI D,
PEM SCOT, PERRY, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCO S,
ST. LOUIS (City and County), STE. GENEVI EVE, SCOIT, STODDARD,
WARREN, WASHI NGTON AND WAYNE COUNTI ES

ELECTRI Cl ANS 26. 65 14. 21

ELEC0002D 09/ 02/ 2001

Rat es Fringes
ADAI R, AUDRAI N, BOONE, CALLAWAY, CAMDEN, CARTER, CHARI TON, CLARK,
COLE, COOPER, CRAWORD, DENT, FRANKLIN, GASCONADE, HOWARD,
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HOAELL, | RON, JEFFERSON, KNOX, LEWS, LINCON, LINN, MACON,
MARI ES, MARI ON, M LLER, MONI TEAU, MONROE, MONTGOMERY, MORGAN,
OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM RALLS,
RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCO S, ST.
LOU'S (City and County), STE. GENEVI EVE, SCHUYLER, SCOTLAND,
SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND WASHI NGTON
COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman & Cabl e Splicer 27. 48 42% + 2. 10
Groundman Equi pment Oper at or 24. 60 42% + 2. 10
Groundman W nch Driver 20. 22 42% + 2.10
Groundman, Groundman Driver 19. 47 42% + 2. 10

ELECO053F 08/ 27/ 2000

Rat es Fringes
BATES, BENTON, CARRCLL, CASS, CLAY, HENRY, JACKSON, JOHNSON,
LAFAYETTE, PETTI S, PLATTE, RAY, AND SALI NE COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman 27.80 9.99
Li neman Oper at or 25.97 9. 46
Groundman Powder man 19. 45 7.59
Groundman 18. 49 7.31

ANDREW ATCHI NSON, BARRY, BARTON, BUCHANAN, CALDWELL, CEDAR,
CHRI STI AN, CLI NTON, DADE, DALLAS, DAVIESS, DE KALB, DOUGLAS,
GENTRY, CGREENE, GRUNDY, HARRI SON, HI CKORY, HOLT, JASPER, LACLEDE,
LAVRENCE, LI VI NGSTON, M:DONALD, MERCER, NEWION, NODAWAY, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, WORTH, AND

WRI GHT COUNTI ES.

LI NE CONSTRUCTI ON:

Li neman 26.75 9.69
Li neman Oper at or 25.41 9. 30
Groundman Powder man 18. 69 7.37
Groundman 17. 30 6.98

ELEC0095C 06/ 01/ 2001

Rat es Fringes
BARRY, BARTON, CEDAR, CRAWORD, DADE, JASPER, LAWRENCE, MCDONALD,
NEWION, ST CLAIR, AND VERNON COUNTI ES

ELECTRI Cl ANS:
El ectrici ans 20.51 5.68
Cabl e Splicers 20. 86 5.68

ELEC01241 08/27/2001
Rat es Fringes
BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALI NE
COUNTI ES:

ELECTRI Cl ANS 28.78 11. 87
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ELEC0257C 03/01/1999
Rat es Fri nges
AUDRAI N (Except, Cuivre Townshi p), BOONE, CALLAWAY, CANMDEN
CHARI TON, COLE, CRAWORD, DENT, GASCONADE, HOWARD, MARI ES,
M LLER, MONI TEAU, OSAGE, PHELPS AND RANDOLPH COUNTI ES:

El ectrici ans 20. 95 8. 88
Cabl e Splicers 21.95 8. 88

ELEC0350B 12/01/2000
Rat es Fringes
ADAI R, AUDRAI N (East of Highway 19), CLARK, KNOX, LEWS, LI NN,
MACON, MARI ON, MONRCE, MONTGOMERY, PIKE, PUTNAM RALLS, SCHUYLER,
SCOTLAND, SHELBY AND SULLI VAN COUNTI ES

ELECTRI Cl ANS 24.06 7. 44

ELEC0453D 09/ 01/ 2000
Rat es Fringes
CHRI STI AN, DALLAS, DOUGLAS, GREENE, HI CKORY, OREGON, OZARK,

SHANNON, TEXAS, WEBSTER AND WRI GHT COUNTI ES

ELECTRI Cl ANS 20. 60 4.37+10%
PULASKI COUNTY

ELECTRI Cl ANS 21.64 4.37+10%
HOWELL, LACLEDE, POLK, STONE AND TANEY COUNTI ES

ELECTRI ClI ANS 14. 20 3.97+10%

* ELECO0545D 12/01/2001
Rat es Fri nges
ANDREW BUCHANAN, CLI NTON, DEKALB, ATCHI SON, HOLT, MERCER,
GENTRY, HARRI SON, DAVI ESS, GRUNDY, WORTH, LI VI NGSTON, NODAWAY,
AND CALDWELL COUNTI ES

ELECTRI CANS 25.78 8. 56

ELECO702D 09/ 04/1995
Rat es Fri nges
BOLLI NGER, BUTLER, CAPE G RARDEAU, DUNKLI N, MADI SON, M SSI SSI PPI,
NEW MADRI D, PEM SCOT, SCOTT, STODDARD AND WAYNE COUNTI ES

LI NE CONSTRUCTI ON:
Li nerman 25.50 17%2. 00
Groundman Equi prent Oper at or
(all craw er type equi prment
D-4 and | arger) 21. 87 17%+2. 00
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Groundman - Class A 15. 45 17%+2. 00

ENG 0016A 05/01/2001
Rat es Fringes
BARRY, BARTON, CAMDEN, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS,
GREENE, JASPER, LAWRENCE, HI CKCORY, LACLEDE, MCDONALD, NEWION
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRI GHT COUNTI ES

POVER EQUI PMENT OPERATORS

GROUP 1 20.12 5.95
GROUP 2 19. 77 5.95
GROUP 3 19. 57 5. 95
GROUP 4 17.52 5.95

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Asphalt finishing nmachine & trench wi deni ng spreader
asphalt plant consol e operator; autograder; automatic slipform
paver; backhoe; bl ade operator - all types; boat operator -

tow, boilers-2; central m x concrete plant operator; clanshell
operator; concrete m xer paver; crane operator; derrick or
derrick trucks; ditching machi ne; dozer operator; dragline
operator; dredge booster punp; dredge engi neman; dredge operator

drill cat with conmpressor nounted on cat; drilling or boring
machi ne rotary sel f-propelled; highloader; hoisting engine - 2
active drumns; |aunch hamer wheel; |oconotive operator; -

st andard guage; nechani c and wel ders; rmucki ng machi ne; off-road
trucks; piledriver operator; pitman crane operator; push cat
operator; quad trac; scoop operator - all types; shovel operator
si deboom cats; skinmer scoop operators; trenching machine
operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant fireman
(drum or boiler); asphalt plant nman; asphalt plant man; asphalt
pl ant m xer operator; asphalt roller operator; backfiller
operator; barber-greene | oader; boat operator (bridges and dans);
chip spreader; concrete m xer operator - skip |oader; concrete

pl ant operator; concrete punp operator; crusher operator; dredge
oiler; elevating grader operator; fork lift; greaser-fleet;

hoi sting engine - 1; |oconptive operator - narrow gauge; nultiple
conpactor; pavenent breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form

fini shing machine; stunpcutter machine; throttle man; tractor
operator (over 50 h.p.); w nch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn dril
operator; clef plane operator; concrete saw operator (self-
propel l ed); curb finishing machi ne; distributor operator
finishing machi ne operator; flex plane operator; float operator
form grader operator; pugm || operator; roller operator, other
than high type asphalt; screening & washing plant operator

si phons & jets; sub-grading machi ne operator; spreader box
operator, self-propelled (not asphalt); tank car heater operator
(combi nation boiler & booster); tractor operator (50 h.p. or
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less); Umc, Uric or simlar spreader; vibrating machine
operator, not hand;

GROUP 4: Grade checker; Qler; Qler-Driver

HOURLY PREM UMS:

The followi ng classifications shall receive $ .25 above GROUP 1
rate: Clanshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib); Draglines - 3 yds. or
over; Hoists - each additional active drum over 2 druns;

Shovel s - 3 yds. or over;

The follow ng classifications shall receive $ .50 above GROUP 1
rate: Tandem scoop operator; Cranes - Rigs or Piledrivers,
150 ft. to 200 ft. of boom (including jib); Tandem scoop

The followi ng classifications shall receive $ .75 above GROUP 1
rate: Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENG 0101A 05/01/2001
Rat es Fringes
BUCHANAN, CASS (Except that part of the geographic boundaries
of the Richard-Gebaur Air Force Base), CLINTON AND LAFAYETTE
COUNTI ES

POAER EQUI PMENT OPERATORS

GROUP 1 21.70 8.15
GROUP 2 21. 30 8.15
GROUP 3 19. 30 8.15

ANDREW ATCHI SON, BATES, BENTON, CALDWELL, CARROLL, CHARI TON
COOPER, DAVI ESS, DEKALB, GENTRY, GRUNDY, HARRI SON, HENRY, HOLT,
HOWARD, JOHNSON, LI NN, LIVINGSTON, MERCER, NODAWAY, PETTI S,
SALI NE, SULLI VAN AND WORTH COUNTI ES

POVER EQUI PMENT OPERATORS

GROUP 1 21.70 8.15
GROUP 2 21. 30 8.15
GROUP 3 19. 30 8.15

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimrer or
sub- grader; backhoe; bl ade operator (all types); boilers - 2;
booster punmp on dredge; bull dozer operator; boring machine
(truck or crane nounted); clanshell operator; concrete m xer
paver; concrete plant operator; concrete punp operator; crane
operator; derrick or derrick trucks; ditching nmachi ne; dragline

operator; dredge engi neman; dredge operator; drill cat with
conpressor nounted (self-contained) or simlar type self-
propelled rotary drill (not air tract); drilling or boring

machi ne (rotary-self-propelled); finishing machine operator
greaser; high loader-fork lift-skid | oader (all types);
hoi sting engi neer (2 active druns); |oconpotive operator
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(standard guage); nechanics and welders (field and plants);
mucki ng machi ne operator; pile drive operator; pitman crane or
boom truck (all types); push cat; quad track; scraper operators
(all types); shovel operator; sideboom cats; side discharge
spreader; skimer scoop operators; slip form paver operator (CM,
Rex, Goneco or equal); la tourneau rooter (all tiller types); tow
boat operator; truck crane; wood and | og chippers (all types).

GROUP 2: A-frame truck operator; articulated dunp truck; back
filler operator; boilers (1); chip spreader; churn dril

operator; conpressor; concrete m xer operator, skip |oader
concrete saws (self-propelled); conveyor operator; crusher
operator; distributor operator; elevating grader operator
farmtractor (all attachments); fireman rig; float operator; form
grade operator; hoisting engine (one drum; maintenance operator
nmul ti pl e conpactor; pavenent breaker, self-propelled hydra-hamer
(or simlar type); paym || operator; power shield; punps; roller

operator (with or without blades); screening and washi ng plant;
sel f-propel |l ed street broom or sweeper; siphons and jets; straw
bl ower; stunp cutting nmachine; siphons and jets; tank car heater
operator (combination boiler and booster); welding machi ne;

vi brating machi ne operator (not hand hel d); welding nmachine.
GROUP 3: Qler; oiler driver; mechanic.

HOURLY PREM UMS:

THE FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shove

3 yds. & over; clanshell 3 yds. & over; Crane, rigs or

pil edrivers, 100" of boomor over (incl. jib.), hoist - each
addi ti onal active drum over 2 drums

THE FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($ .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
pil edrivers 150" to 200" of boom (incl. jib.)

THE FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom or
over (including jib.)

ENG 0101E 04/01/ 2001
Rat es Fringes
CASS (Ri chards- Gebaur Air Force Base ONLY), CLAY, JACKSON
PLATTE AND RAY COUNTI ES

POVNER EQUI PMENT OPERATCRS:

GROUP 1 23.04 8.22
GROUP 2 22.00 8.22
GROUP 3 17.53 8.22
GROUP 4 20. 88 8.22

POVER EQUI PMENT OPERATORS CLASSI FI CATI ONS
GROUP 1: Asphalt roller operator, finish; asphalt paver and

spreader; asphalt plant operator; auto grader or trimrer
or sub-grader; backhoe; bl ade operator (all types); boilers-2;
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boost er punmp on dredge; boring machine (truck or crane nounted);

bul | dozer operator; clanshell operator; concrete cleaning
decont ami nati on nmachi ne operator; concrete m xer paver;

concrete plant operator; concrete punp operator; crane operator;

derrick or derrick trucks; ditching machine; dragline operator
dr edge engi neman; dredge operator; drillcat with conpressor
nmount ed (self-contained) or simlar type self propelled rotary
drill (not air tract); drilling or boring machine (rotary -

sel f-propel l ed); finishing machine operator; greaser; heavy
equi pnent robotics operator/nechanic; horizontal directiona
drill operator; horizontal directional drill |ocator

| oader-forklift - skid | oader (all types); hoisting engineer
(2 active druns); |oconpotive operator (standard guage);

mast er envi ronment al mai nt enance nechani c; nmechani cs and wel ders

(field and plants); nucking nachi ne operator; piledrive
operator; pitman crane or boomtruck (all types); push cat;

quad-track; scraper operators (all types);

shovel operator; side discharge spreader; sideboom cats; skimrer

scoop operator; slip-formpaver (CM, REX, Gomaco or equal); la
tourneau rooter (all tiller types); tow boat operator; truck
crane; ultra high perssure waterjet cutting tool system

oper at or/ mechani ¢c; vacuum bl asting machi ne operator/ nmechanic;
wood and | og chippers (all types)

GROUP 2: "A" Frame truck operator; articulated dunp truck
back filler operator; boilers (1); chip spreader; churn dril
operator; concrete m xer operator, skip |oader; concrete saws
(sel f-propelled); conveyor operator; crusher operator

di stributor operator; elevating grader operator; farmtractor
(all attachnents); fireman rig; float operator; form grader
operator; hoisting engine (1 drun); maintenance operator
nmul ti pl e conpactor; pavenent breaker, self-propelled hydra-
hamrer (or simlar type); power shield; paym || operator
punps; siphons and jets; stunp cutting nmachine; tank car
heat er operator (conbination boiler and booster); conpressor
roller operator (with or w thout blades); screening and washi ng
pl ant; self-propelled street broom or sweeper; straw bl ower;
tank car heater operator (combination boiler and booster);

vi brati ng machi ne operator (not hand hel d)

GROUP 3: OQlers

GROUP 4: COiler Driver (Al Types)
FOOTNOTE:
HOURLY PREM UMS

FOLLOW NG CLASSI FI CATI ONS SHALL RECEI VE ($.25) ABOVE GROUP 1
RATE: Clanshells - 3 yd. capacity or over; Cranes or rigs,
80 ft. of boomor over (including jib); Draglines, 3 yd.
capacity or over; Piledrivers 80 ft. of boom or over
(including jib); Shovels & backhoes, 3 yd. capacity or over.

ENG 0513D 05/07/2001
Rat es Fringes
FRANKLI N, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTI ES
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POVNER EQUI PMENT OPERATCRS:

GROUP 1 24.32 11. 63
GROUP 2 23.02 11. 63
GROUP 3 20. 02 11. 63
GROUP 4 22.57 11. 63

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket and
under regardl ess of attachment, one oiler for 2 or 3, two oilers
for 4 through 6); Backhoe, Hydraulic over 2 cu yds; Cableway;
Crane, Crawl er or Truck; Crane, Hydraulic - Truck or Cruiser
nmounted, 16 tons and over; Crane, Loconotive; crane with boom
including jib over 100 ft frompin to pin; Crane using rock

socket tool; Derrick, Steam Derrick Car and Derrick Boat;
Dragline, 7 cu yds and over; Dredge; Gradall, Crawmer or tire
nmount ed; Loconotive, Gas, Steam & other powers; Pile Driver, Land
or Floating; Scoop, Skinmer; Shovel, Power (Electric, Gas, Steam
or other powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air conpressor; Anchor Placing Barge;
Asphal t Spreaker; Athey Force Feeder Loader, self-propelled;
Backfilling Machi ne; Boat Operator - Push Boat or Tow Boat (job
site); Boiler, Hi gh Pressure Breaking in Period; Boom Truck

Pl aci ng or Erecting; Boring Machi ne, Footing Foundati on;
Bul | fl oat; Cherry Picker; Conbination Concrete Hoist and M xer
(such as M xernmobile); Conpressor, Two 125 CFM and under
Conpressor, Two through Four over 125 CFM Conpressor when
operator runs throttle; Concrete Breaker (Truck or Tractor

mount ed); Concrete Punp (such as Punpcrete machine); Concrete Saw
(sel f-propelled); Concrete Spreader; Conveyor, Large (not

sel fpropel |l ed) hoisting or noving brick and concrete into, or
into and on floor level, one or both; Crane, Cinbing (such as

Li nden); Crane, Hydraulic - Rough Terrain, self-propelled; Crane,
Hydraulic - Truck or Cruiser mounted - under 16 tons; Drilling
machi ne - Sel f-powered, used for earth or rock drilling or boring
(wagon drills and any hand drills obtaining power from other
souces including concrete breakers, jackhamrers and Barco

equi prmet no engi neer required); Elevating Gader; Engine Man
Dredge; Excavator or Powerbelt Machi ne; Finishing Machine, self-
propel |l ed oscillating screed; Forklift; Generators, Two through
Six 30 KWor over; Grader, Road with power blade; G easer;

Hi ghlift; Hoist, Concrete and Brick (Brick cages or concrete
ski ps operating or on tower, Towermpobile, or sinmilar equipnent);
Hoi st, Three or nore drums in use; Hoist, Stack; Hydro-Hanmer;
Lad- A-Vator, hoisting brick or concrete; Loading Machi ne such as
Bar ber - G eene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or heating
shell of building or tenporary enclosures in connection with
construction work); Boiler, Tenporary; Conpressor, One over 125
CFM Conpressor, truck nmounted; Conveyor, Large (not self-
propel | ed); Conveyor, Large (not self- propelled) noving brick
and concrete (distributing) on floor |level; Curb Finishing

Machi ne; Ditch Paving Machine; Elevator (outside); Endless Chain
Hoi st; Fireman (as required); Form Grader; Hoist, One Drum
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regardl ess of size (except brick or concrete); Lad-A-Vator, other
hoi sting; Manlift; M xer, Asphalt, over 8 cu ft capacity; M xer,
one bag capacity or less; Mxer, w thout side |oader, two bag
capacity or nore; Mxer, with side | oader, regardl ess of size,
not Paver; Mid Jack (where mud jack is used in conjenction with
an air conpressor, operator shall be paid $ .55 per hour in
addition to his basic hourly rate for covering both operations);
Pug M Il operator; Punp, Sunp - self powered, automatic

controll ed over 2"; Scissor Lift (used for hoisting); Skid Steer
Loader; Sweeper, Street; Tractor, small wheel type 50 HP and
under with grader bl ade and similar equipnment; Welding Machine,
One over 400 anp; Wnch, operating fromtruck

GROUP 3: Boat operator - outhboard notor, job site; Conveyors
(such as Con-Vay-1t) regardless of how used; Elevator (inside);

Heat er operator, 2 through 6; Sweeper, Floor
GROUP 4: Crane type

HOURLY PREM UMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Certified Crane Operator - $1.50; Certified Hazardous Materia
Operator $1.50; Crane,clinbing (such as Linden) - $.50; Crane,
Pile Driving and Extracting - $ .50 Crane with boom (including
job) over 100 ft frompin to pin - add $.01 per foot to nmaxinum
of $4.00); Crane, using rock socket tool - $ .50; Derrick

di esel, gas or electric hoisting material and erecting stee
(150 ft or nore above ground) - $ .50; Dragline, 7 cu yds and
over - $ .50; Hoist, Three or nore druns in use - $ .50; Scoop
Tandem - $.50; Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ .50; Tunnel, man assignhed to work
in tunnel or tunnel shaft - $ .50; Wecking, when machi nes are
wor ki ng on second floor or higher - $ .50

ENG 0513G 05/ 01/ 2001

Rat es Fringes
ADAI R, AUDRAI N, BOLLI NGER, BOONE, BUTLER, CALLAWAY, CAPE
Gl RARDEAU, CARTER, CLARK, COLE, CRAWORD, DENT, DUNKLI N,
GASCONADE, HOWELL, |RON, KNOX, LEW S, MACON, MADI SON, MARI ES,
MARI ON, M LLER, M SSI SSI PPI, NMONI TEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRI D, OREGON, OSAGE, PEM SCOT, PERRY, PHELPS, PIKE,
PULASKI, PUTNAM RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCO S,
STE. GENEVI EVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY,
STODDARD, TEXAS, WASHI NGTON, AND WAYNE COUNTI ES

POVNER EQUI PMENT OPERATORS

GROUP 1 20.75 11.61
GROUP 2 20. 40 11.61
GROUP 3 20. 20 11.61
GROUP 4 16. 55 11.61

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Asphalt finishing nmachine & trench w deni ng spreader,
asphalt plant consol e operator; autograder; automatic slipform
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paver; back hoe; bl ade operator - all types; boat operator tow,
boiler two; central mx concrete plant operator; clam shel
operator; concrete m xer paver; crane operator; derrick or
derrick trucks; ditching machi ne; dozer operator; dragline
operator; dredge booster punp; dredge engi neman; dredge operator

drill cat with conpressor nounted on cat; drilling or boring
machi ne rotary sel f-propelled; highloader; hoisting engine 2
active drums; |aunchhamer wheel; | oconptive operator standrad

guage; nechani cs and wel ders; nucki ng machi ne; piledriver
operator; pitman crane operator; push cat operator; guad-trac
scoop operator; sideboom cats; skimer scoop operator; trenching
machi ne operator; truck crane, shovel operator

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller operator

asphalt plant fireman (drum or boiler); asphalt plant nman;
asphalt plant m xer operator; backfiller operator; barber-greene
| oader; boat operator (bridge & dans); chip spreader; concrete
m xer operator skip |oader; concrete plant operator; concrete
punp operator; dredge oiler; elevating graded operator; fork
lift; grease fleet; hoisting engine one; |oconptive operator
narrow guage; rmnultiple conpactor; pavenment breaker; powerbroom
sel f-propel | ed; power shield; rooter; slip-formfinishing

machi ne; stunpcutter nmachi ne; side discharge concrete spreader
throttl eman; tractor operator (over 50 hp); wi nch truck; asphalt
roll er operator; crusher operator

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip spreader
(front man); churn drill operator; conpressor over 105 CFM 2-3
punps 4" & over; 2-3 light plant 7.5 KWA or any conbi nation

t hereof; clef plane operator; conpressor nmintenance operator 2
or 3; concrete saw operator (self-propelled); curb finishing
manci ne; distributor operator; finishing machi ne operator; flex
pl ane operator; float operator; form grader operator; pugmnill
operator; riller operator other than high type asphalt; screening
& washi ng plant operator; siphons & jets; subgradi ng machi ne
operator; tank car heater (conbination boiler & booster); ul mc,
ulric or simlar spreader; vibrating machi ne operator
hydr obr oom

GROUP 4: GO ler; grout nmachine; oiler driver; conpressor over 105
CFM one; conveyor operator one; nmintenance operator; punp 4" &
over one.

FOOTNOTE:

HOURLY PREM UMS

Backhoe hydraulic, 2 cu. yds. or under without oiler - $2.00
Certified Crane Operator - $1.50; Certified Hazardous Materia
Operator $1.50; Crane, clinbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50; Crane, with boom
(including jib) over 100" frompin to pin add $0.01 per foot
to maxi mum of $4.00; Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150" or nore above the ground) - $0.50;
Dragline, 7 cu. yds, and over - $0.50; Hoist, three or nore
drunms in use - $0.50; Scoop, Tandem - $0.50; Shovel, power -
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7 cu. yds. or nore - $0.50; Tractor, tandemcraw er - $0.50;
Tunnel, man assigned to work in tunnel or tunnel shaft -

$0. 50; Wecki ng, when machine is working on second floor or
hi gher - $0. 50;

ENG 0513H 05/ 02/ 2001

Rat es Fringes

ST. LOUIS CITY AND COUNTY

POAER EQUI PMENT OPERATORS
GROUP 1 24.32 11. 63
GROUP 2 24. 32 11. 63
GROUP 3 22.42 11. 63
GROUP 4 19. 42 11. 63
GROUP 5 18. 96 11. 63

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS

GROUP 1: Backhoe, cable or hydraulic; cabl eway; crane,
craw er or truck; crane, hydraulic-truck or cruiser
nmounted 16 tons & over; crane |oconotive; derrick
steam derrick car & derrick boat; dragline; dredge;
gradall, crawer or tire nmounted; |oconotive, gas,
steam & other powers; pile driver, land or floating;
scoop, skimrer; shovel, power (steam gas, electric,
or other powers); switch boat; whirley.

GROUP 2: Air tugger w air conpressor; anchor-placing
barge; asphalt spreader; athey force feeder |oader (self-
propel |l ed); backfilling machi ne; backhoe-| oader; boat
oper at or-push boat or tow boat (job site); boiler,
hi gh pressure breaking in period; boomtruck, placing
or erecting; boring machine, footing foundation; bull-
float; cherry picker; comnbination concrete hoist &

m xer (such as nixer nobile); conpressor (when operator
runs throttle); concrete breaker (truck or tractor
mount ed) ; concrete punp, such as punp-crete machi ne
concrete saw (self-propelled), concrete spreader
conveyor, large (not self-propelled), hoisting or

nmovi ng brick and concrete into, or into and on fl oor

| evel, one or both; crane, hydraulic-rough terrain,

sel f-propel |l ed; crane hydraulic-truck or cruiser

nmount ed-under 16 tons; drilling machines, self-powered
use for earth or rock drilling or boring (wagon drills
and any hand drills obtaining power from other sources
i ncluding concrete breakers, jackhamers and barco

equi pnment - no engi neer required); elevating grader

engi neman, dredge; excavator or powerbelt nmchine;
finishing machine, self-propelled oscillating screed;
forklift; grader, road with power blade; highlift;
greaser; hoist, stack, hydro-hamer; | oading machine
(such as barber-greene); machanic, on job site; mixer
pi pe wrappi nhg machi nes; plant asphalt; plant, concrete
produci ng or ready-nmix job site; plant heating-job site;
plant m xing-job site; plant power, generating-job site;
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punps, two through six self-powered over 2"; punps,
el ectric subnersible, two through six, over 4"; quad-
track; roller, asphalt, top or sub-grade; scoop, tractor
drawn; spreader box; sub-grader; tie tanper; tractor-
crawl er, or wheel type with or without power unit,
power take-offs and attachments regardl ess of size;
trenchi ng machi ne; tunnel boring nmachine; vibrating
machi ne autonmatic, automatic propelled; welding machi nes
(gasoline or diesel) two through six; well drilling
machi ne

GROUP 3: Conveyor, l|arge (not self-propelled); con-;
veyor, large (not self-propelled) noving brick and concrete

distributing) on floor level; nmxer two or nore mxers

of one bag capacity or less; air tugger wplant air
boiler, for power or heating on construction projects;
boiler, tenporary; conpressor (mounted on truck; curb
fini shing machine; ditch paving nmachi ne; el evator

endl ess chain hoist; formgrader; hoist, one drum

regardl ess of size; lad-a-vator; manlift; mixer, asphalt,
over 8 cu. ft. capacity, wi thout side |oader, 2 bag
capacity or nore; mxer, with side | oader, regardl ess

of size; pug m Il operator; punp, sunp-self-powered,
automatic controlled over 2" during use in connection
with construction work; sweeper, street; welding nmachine,
one over 400 anp.; w nch operating fromtruck; scissor
lift (used for hoisting); tractor, small wheel type 50 h.p.
& under with grader blade & sinmilar equi pnent

GROUP 4: Boat operator-outhboard nmotor (job site);
conveyor (such as con-vay-it) regardl ess of how used;
sweeper, floor

GROUP 5: GO ler on dredge and on truck crane.

HOURLY PREM UMS:
Backhoe, hydraulic

2 cu. yds. or under without oiler $2. 00
Certified Crane Operator 1.50
Certified Hazardous Material Operator 1.50
Crane, clinmbing (such as Linden) .50
Crane, pile driving and extracting .50

Crane, with boom (including jib) over
100" (frompin to pin) add $.01
per foot to maxi mum of 4. 00
Crane, using rock socket tool .50
Derrick, diesel, gas or electric,

hoi sting nmaterial and erecting steel

(150" or nore above ground) .50
Dragline, 7 cu. yds. and over .50
Hoi st, three (3) or nmore druns in use .50
Scoop, Tandem .50
Shovel, power - 7 cu. yds. or nore .50
Tractor, tandem craw er .50
Tunnel, man assigned to work in tunne

or tunnel shaft .50

W ecki ng, when machine is working on
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second floor or higher .50

| RONOO10M 04/ 01/ 2001
Rat es Fringes
BUCHANAN, CASS, CLAY, JACKSON, JOHNSON, LAFAYETTE, PLATTE AND
RAY Counti es

| RONVWORKERS 22.70 11. 63
ANDREW ATCHI SON, BARTON, BATES, BENTON, CALDWELL, CAMDEN,

CARROLL, CEDER CHARI TON, CHRI STI AN, CLINTON, COOPER, DADE,

DALLAS, DAVIESS, DE KALB, GENTRY, GREENE, GRUNDY, HARRI SON,

HENRY, HI CKORY, HOLT, HOWARD, LACLEDE, LI NN, LIVINGSTON, MERCER,
MONI TEAU, MORGAN, NODAWAY, PETTI S, POLK, PUTNAM RANDOLPH, ST.
CLAI R, SALINE, SULLIVAN, TANEY, VERNON, WEBSTER, WRI GHT and WORTH
Counties; and portions of ADAIR, BOONE, MACON, M LLER, and
RANDCLPH Counti es

I RONWORKERS 19.70 11. 63

| RON0O321C 12/ 31/2000

Rat es Fringes
DOUGLAS, HOWELL and OZARK COUNTI ES
| RONWORKERS 16. 68 7.23
| RONO396D 08/ 01/ 2001
Rat es Fringes

ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, | RON,
FRANKLI N, LI NCOLN, WARREN, WASHI NGTON, ST. FRANCO S, STE.

GENEVI EVE, and REYNOLDS Counties; and portions of MADI SON, PERRY,
BOLLI NGER, WAYNE, and CARTER Counties

I RONWORKERS 25.34 11. 42

| RONO3961 08/ 01/ 2001

Rat es Fringes
AUDRAI N, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARI ES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS, and WRI GHT
Counties; and portions of CAMDEN, DOUGLAS, HOWELL, M LLER,
OREGON, BOONE, SHANNON, LACLEDE, MONROE, and RALLS Counti es

I RONWORKERS 20. 56 11. 29

| RONO577F 06/ 01/ 2001
Rat es Fringes
ADAI R, CLARK, KNOX, LEW S, MACON, MARI ON, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTI ES

I RONWORKERS 19.85 9. 06
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| RONO584E 06/ 01/ 2001
Rat es Fringes
BARRY, JASPER, LAWRENCE, MCDONALD, NEWION AND STONE Counti es

| RONVORKERS 18. 20 7.87

| RONO782D 05/01/2001
Rat es Fringes
CAPE G RARDEAU, M SSI SSI PPI, NEW MADRI D, SCOTT, & STODDARD

Counties; and portions of BOLLI NGER, BUTLER, CARTER, DUNKLI N,
MADI SON, PEM SCOT, PERRY, RIPLEY, and WAYNE Counti es

| RONVWORKERS:
Al Mjor River Work
(Dans, Bridges):
Projects $20 nmillion
or nore 20. 65 9. 88

Al O her Work 19. 55 9.11

LABOO042C 03/05/2001

Rat es Fringes
ST. LQUIS (City and County)
LABORERS:
Pl umber Laborers 22.75 6. 65
LABOCO042H 03/07/2001
Rat es Fringes
ST. LOQUIS (City and County)
LABORERS:
Laborers, Flagperson 22.61 6. 65
W ecki ng 22.49 6. 65
Dynam ter, Powder man 23.11 6. 65
LABC0424B 05/01/2001
Rat es Fringes
FRANKLI N COUNTY
LABORERS
GROUP 1 21.20 6. 10
GROUP 2 21.80 6. 10
JEFFERSON COUNTY
LABORERS
GROUP 1 21.25 6. 10
GROUP 2 21. 85 6.10

ADAI R, AUDRAI N, BOLLI NGER, BOONE, BUTLER, CALLAWAY, CAPE
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G RARDEAU, CARTER, CHARI TON, CLARK, COLE, COOPER, CRAWFORD, DENT,
DUNKLI' N, GASCONADE, HOWARD, HOWELL, | RON, KNOX, LEWS, LI NN,
MACON, MADI SON, MARIES, MARION, M LLER, M SSISSIPPI, MON TEAU
MONROE, NEW MADRI D, OREGON, OSAGE, PEM SCOT, PERRY, PHELPS, PIKE
PULASKI, PUTNAM RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. FRANCO S,
STE. GENEVI EVE, SCHUYLER, SCOTLAND, SCOTT, SHANNOCN, SHELBY,
STODDARD, SULLI VAN, TEXAS, WASHI NGTON, AND WAYNE COUNTI ES

LABORERS
GROUP 1 19.75 6. 10
GROUP 2 20. 35 6. 10

LI NCOLN, MONTGOMERY AND WARREN COUNTI ES

LABORERS
GROUP 1 20. 00 6. 10
GROUP 2 20. 60 6. 10

LABORERS CLASSI FI CATI ONS

GROUP 1 - General |aborer-flagman, carpenter tenders; sal amander
Tenders; Dunp Man; Ticket Takers; |oading trucks under bins,
hoppers, and conveyors; track nman; cenent handl er; dunp nman on
earth fill; georgie buggie nman; nmaterial batch hopper man;
spreader on asphalt nachine; material mxer man (except on
manhol es); coffer dams; riprap pavers rock, block or brick
scaffol ds over ten feet not self-supported from ground up; skip
man on concrete paving; wire mesh setters on concrete paving; al
work in connection with sewer, water, gas, gasoling, oil

drai nage pipe, conduit pipe, tile and duct lines and all other
pi pe |lines; power tool operator; all work in connection with
hydraul i c or general dredging operations; formsetters, puddlers
(paving only); straw bl ower nozzl eman; asphalt plant platform
man; chuck tender; crusher feeder; nmen handling creosote ties or
creosote materials; nmen working with and handl i ng epoxy materi al
t opper of standing trees; feeder man on wood pul veri zers, board
and willow nmat weavers and cabelee tiers on river work; deck
hands; pile dike and revetnent work; all |aborers working on
underground tunnels less than 25 ft. where conpressed air is not
used; abutenent and pier hole nmen working six (6) ft. or nore
bel ow ground; nmen working in coffer dans for bridge piers and
footing in the river; barco tanper; jackson or any other sinmlar
tamp; cutting torch man; liners, curb, gutters, ditch |ines; hot
masti c kettlenen; hot tar applicator; hand bl ade operator

nortar nmen or brick or block manhol es; rubbing concrete, air too
operator under 65 | bs.; caul ker and | ead man; chain or concrete
saw under 15 h.p.; signal Gan; Guard rail and sign erectors.

GROUP 2 - Skilled | aborers - Vibrator man; asphalt raker; head
pi pe | ayer on sewer work; batterboard man on pipe and ditch work;
cliff scalers working from bosun's chairs; scaffolds or platforns
on dans or power plants over 10 ft. high; air tool operator over
65 | bs.; stringline man on concrete paving; sandbl ast man; | aser
beam man; wagon drill; churn drill; air track drill and all other
simlar type drills, gunite nozzle man; pressure grout man;
screed man on asphalt; concrete saw 15 h.p. and over; grade
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checker; strigline man on el ectronic grade control; manhol e
bui |l der; dynanite man; powder man; wel der; tunnel man;

wat er bl aster - 1000 psi or over; asbestos and/or hazardous waste
renmoval and/or di sposa

LABQO579F 05/01/ 2001

Rat es Fringes
BUCHANAN, CASS AND LAFAYETTE COUNTI ES

LABORERS
GROUP 1 18. 04 6. 29
GROUP 2 18. 39 6. 29

ANDREW ATCHI SON, BARRY, BARTON, BATES, BENTON, CALDWELL, CAMDEN
CARROLL, CEDAR, CHRI STI AN, CLINTON, DADE, DALLAS, DAVIESS,
DEKALB, DOUGLAS, GREENE, GENTRY, CRUNDY, HARRI SON, HENRY,

HI CKORY, HOLT, JASPER, JOHNSON, LACLEDE, LAWRENCE, LI VI NGSTON
MCDONALD, MERCER, MORGAN, NEWION, NODAWAY, OZARK, PETTIS, POLK,
ST. CLAIR, SALINE, STONE, TANEY, VERNON, WEBSTER, WORTH AND

VRl GHT COUNTI ES.

LABORERS
GROUP 1 16. 69 6. 04
GROUP 2 17. 24 6. 04

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral Laborers - Carpenter tenders; sal amander
tenders; |oading trucks under bins; hoppers & conveyors; track
men & all other general |aborers; air tool operator; cenent
handl er - bul k or sack; dunmp man on earth fill; georgi e buggi e man;
mat eri al batch hopper man; material nm xer man (except on

manhol es); coffer danms; riprap pavers - rock, block or brick
signal man; scaffolds over ten feet not self-supported from
ground up; skipman on concrete paving; wire nmesh setters on
concrete paving; all work in connection with sewer, water, gas,
gasoline, oil drainage pipe, conduit pipe, tile and duct |ines
and all other pipe lines; power tool operator, all work in
connection with hydraulic or general dredgi ng operations;

puddl ers (paving only); straw bl ower nozzl eman; asphalt plant

pl at form man; chuck tender; crusher feeder; nen handling creosote
ties or creosote materials; nmen working with and handling epoxy
material or materials (where special protection is required);
rubbi ng concrete; topper of standing trees; batter board nan on
pi pe and ditch work; feeder man on wood pul verizers; board and
willow nmat weavers and cable tiers on river work; deck hands;
pil e di ke and revetnent work; all |aborers working on underground
tunnels |l ess than 25 feet where conpressed air is not

used; abutnment and pier hole men working six (6) feet or nore

bel ow ground; nmen working in coffer dans for bridge piers and
footings in the river; ditchliners; pressure groutnmen; caul ker
chain or concrete saw, cliffscalers working from scaffol ds,
bosuns' chairs or platforns on danms or power plants over (10)
feet above ground; nortarnmen on brick or block nmanhol es; toxic
and hazardous waste worKk.
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GROUP 2: Skilled Laborers - Head pipe | ayer on sewer work; |aser
beam man; Jackson or any other simlar tanp; cutting torch man;
formsetters; liners and stringline nmen on concrete paving, curb
gutters; hot mastic kettleman; hot tar applicator; sandblasting

and gunite nozzlemen; air tool operator in tunnels; screed man

on asphalt machi ne; asphalt raker; barco tanper; churn drills;

air track drills and all simlar drills; vibrator man; stringline
man for electronic grade control; manhol e buil ders-brick or

bl ock; dynam te and powder men; grade checker

LABCO660H 03/07/2001

Rat es Fringes
ST. CHARLES COUNTY
LABORERS
GROUP 1 21.77 6. 17
GROUP 2 21.77 6. 17

LABORERS CLASSI FI CATI ONS

GROUP 1: Ceneral |aborer; carpenter tender; sal anmander tender
dunp man; ticket takers; flagman; |oading trucks under bins,
hoppers, and conveyors; track nen; cenent handl er; dunp nman on
earth fill; Georgie buggie man; nmaterial batch hopper man;
spreader on asphalt machine; material nixer man (except on
manhol es); coffer dams; riprap paver - rock, block, or brick
signal man; scaffolds over 10 ft not self-supported from ground
up; skipman on concrete paving; wire nech setters on concrete
paving; all work in connection with sewer, water, gas,
gasoline, oil, drainage pipe, conduit pipe, tile and duct |ines
and all other pipe lines; power tool operator; all work in
connection with hydraulic or general dredging operations; form
setters; puddlers (paving only); straw bl ower nozzl eman;
asphalt plant platform man; chuck tender; crusher feeder; nen
handling creosote ties or creosote materials; nmen working with
and handling epoxy nmaterial; topper of standing trees; feeder
man on wood pul verizer; board and w Il ow mat weavers and cabl e
tiers on river work; deck hands; pile dike and revetnent work
all laborers working on underground tunnels |ess than 25 ft
where conpressed air is not used; abutnment and pier hole nen
working 6 ft or nmore bel ow ground; nmen working in coffer dams
for bridge piers and footings in the river; Barco tanper,
Jackson or any other simlar tanp; cutting torch man; |iners,
curb, gutters, ditchliners; hot mastic kettleman; hot tar
applicator; hand bl ade operators; nortar men on brick or block
manhol es; rubbing concrete; air tool operator under 65 pounds;
caul ker and | ead man; chain saw under 15 hp; guard rail and
sign erectors

GROUP 2: Vibrator man; asphalt raker; hand pipe | ayer on sewer
wor k; batterboard man on pipe and ditch work; cliff scalers
wor ki ng from Bosun's chairs, scaffolds or platfornms on danms or
power plants over 10 ft high; air tool operator over 65 pounds;
stringline man on concrete paving etc.; sand blast man; |aser
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beam man; wagon drill; churn drill; air track drill and al
other simlar type drills; gunnite nozzle man; pressure grout
man; screed man on asphalt; concrete saw 15 hp and over; grade
checker; stringline man on el ectronic grade control; nanhole

buil der; dynamite man; powder nman; welder; tunnel man
wat er bl aster - 1000 psi and over; asbestos and/or hazardous
waste renoval and or disposal

LABOO663D 04/01/2001
Rat es Fringes
CASS (Ri chards- Gebaur Air Force Base ONLY) CLAY, JACKSON, PLATTE,
AND RAY COUNTI ES

LABORERS:
GROUP 1 20.59 6.74
GROUP 2 21.64 6.74

LABORERS CLASSI FI CATI ONS

GROUP 1: General |aborers, Carpenter tenders, sal amander
tenders, |oading trucks under bins, hoppers and conveyors, track
men and all other general |aborers, air tool operator, cenent
handl er (bul k or sack), chain or concrete saw, deck hands, dunp
man on earth fill, Georgie Buggies nman, nmaterial batch hopper
man, scale man, material mxer man (except on nmanhol es), coffer
dans, abutnments and pier hole nen working bel ow ground, riprap
pavers rock, black or brick, signal man, scaffolds over ten feet
not self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in connection with
sewer,water, gas, gasoling, oil, drainage pipe, conduit pipe,
tile and duct |ines and all other pipelines, power tool operator
all work in connection with hydraulic or general dredging
operations, straw bl ower nozzl eman, asphalt plant platform man,
chuck tender, crusher feeder, nen handling creosote ties on
creosote materials, nen working with and handling epoxy materia
or materials (where special protection is required), topper of
standi ng trees, batter board man on pipe and ditch work, feeder
man on wood pul verizers, board and willow mat weavers and cabl e
tiers on river work, deck hands, pile dike and revetnent work
all laborers working on underground tunnels | ess than 25 feet
where conpressed air is not used, abutnment and pier hole nen

wor ki ng six (6) feet or nore bel ow ground, nmen working in coffer
dans for bridge piers and footings in the river, ditchliners,
pressure groutnmen, caul ker and chain or concrete saw,
cliffscalers working from scaffolds, bosuns' chairs or platformns
on dans or power plants over (10) feet above ground, nortarmen on
brick or bl ock manhol es, signal man.

GROUP 2: Skilled Laborer - spreader or screed nman on asphalt
machi ne, asphalt raker, grade checker, vibrator nan, concrete saw
over 5 hp., laser beam nman, barco tanper, jackson or

any other simlar tanp, wagon driller, churn drills, air track
drills and other simlar drills, cutting torch man, form setters,
liners and stringline men on concrete paving, curb, gutters and
etc., hot mastic kettleman, hot tar applicator, hand bl ade
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operators, nortar men on brick or block manhol es, sand bl asting
and gunnite nozzle men, rubbing concrete, air tool operator in
tunnel s, head pipe | ayer on sewer work, manhol e builder (brick or

bl ock), dynamite and powder nen.

PAI NOO02B 09/ 01/ 2001
Rat es Fringes
CLARK, FRANKLIN, JEFFERSON, LEWS, LINCOLN, MARION, PIKE, RALLS,
ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN COUNTI ES

PAI NTERS:
Brush 23.93 7.35
Spr ay 25.93 7.35

PAI NO0O02G 04/ 17/ 2001
Rat es Fringes
ADAI R, AUDRAI N, BOONE, CALLAWAY, CHARI TON, COLE, GASCONADE
HOWARD, KNOX, LI NN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLI VAN COUNTI ES and
the City of Booneville.

PAI NTERS:
Brush, Roller, Paperhanger,

Tapers 16. 94 6.31
Tapers usi ng Anes or conparabl e

tool s (bazooks, etc.) 17.19 6. 31

Spray; Water Base Epoxy;

St age Under 50 ft.;

Structural Steel (except for

stairs and railings) 17. 44 6. 31
Sandbl asti ng; Epoxy or Any

Two Part Coating; Stage or

O her Aerial Work Pl atforns

Over 50 ft. high;

Lead Abat enment 17.94 6.31
Bri dges, Dams, Locks or
Power houses 18. 94 6. 31

PAI NOOO3D 04/ 01/ 2000
Rat es Fringes
BATES, BENTON, CALDWELL, CARROLL, CASS, CLAY, CLINTON, COOPER
DAVI ESS, GRUNDY, HARRI SON, HENRY, JACKSON, JOHNSON, LAFAYETTE,
LI VI NGSTON, MERCER, MONI TEAU, MORGAN, PETTIS, PLATTE, RAY AND
SALI NE COUNTI ES

PAI NTERS:
Brush & Roll er; Taper 22.10 6.01
Bazooka; Paper hanger 22.60 6.01

Storage Bin & Tanks (Roller or
Brush); Elevated Tanks (Roller
or Brush); Stageman; Beltman
Bri dgeman; Steel man; Sand Bl ast
(Base); Elevator Shaft 22.85 6.01
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Lead Abatenent; Sprayman 23.10 6.01
Sandbl ast (Bridge, Stage, Erected
Steel and Storage Bin and Tanks) 23.60 6. 01

Sprayman (Storage Bin & Tanks,
El evat ed Tanks); Stageman (Spray);
Bri dgeman (Spray); Steel man

( Spray) 23.85 6.01
St eepl ej ack (other than El evated

Tanks) 26.79 6.01
St eepl ej ack -Spray or Sandbl ast

(ot her than El evated Tanks) 27.79 6.01

PAI NO098B 05/ 01/ 2000
Rat es Fringes
ANDREW ATCHI SON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTI ES

PAI NTERS:

Brush & Roll er 20. 50 4.40
Sandbl asters 21.50 4. 40
St eepl e Jack 23.50 4. 40

PAI NO203B 04/ 01/ 1999
Rat es Fringes
BARRY, BARTON, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS, GREENE
HI CKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWION, OZARK, POLK,
ST. CLAIR, STONE, TANEY, VERNON, WEBSTER and WRI GHT COUNTI ES

PAI NTERS:
Sandbl asters & H ghman (over
40") 17. 68 3.23
Pai nters 17. 38 3.23
Tapers 16. 47 3.21

PAI N1265C 07/01/ 2001
Rat es Fringes
CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, M LLER, PHELPS, PULASK
AND TEXAS COUNTI ES

PAI NTERS:
Brush and Rol | er, Spray 17.54 7.37
Structural Steel

Sandbl asting and all Tank

Wor k 18.79 7.37
Lead Abat enent 19.79 7.37

PAI N1292B 07/01/ 2001

Rat es Fringes
BOLLI NGER, BUTLER, CAPE Gl RARDEAU, CARTER, DUNKLI N, M SSI SSI PPI
NEW MADRI D, OREGON, PEM SCOT, PERRY, REYNOLDS, RIPLEY, SCOTT,
SHANNON, STODDARD and WAYNE COUNTI ES
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PAI NTERS:

Comer ci al 15. 44 5.97
I ndustri al 17.94 5.97
Bri dges, Stacks & Tanks 22. 89 5. 97
Taper (Tool s) 15. 69 5.97
Spray & Abrasive Bl asting 17. 44 5.97
Wat er bl asti ng 17. 44 5.97
Hei ght Rates (Al Areas): Over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour
PAI N1292F 07/01/ 2001
Rat es Fringes

I RON, MADI SON, ST. FRANCO S, STE. GENEVI EVE and WASHI NGTON
COUNTI ES

PAI NTERS:
Conmrer ci al 17.54 5.97
I ndustri al 18.54 5.97
Tapers (Tool s) 17.79 5. 97
Bri dges, Stacks & Tanks 22. 89 5.97
Spray & Abrasive Bl asting 19.54 5.97
Wat er bl asti ng 19.54 5.97
Lead Abat enent 18. 29 5.97
Hei ght Rates (Al Areas): Over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour
PLAS0518F 04/01/ 2001
Rat es Fringes

BARRY, BARTON, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS,
GREENE, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWON
OZARK, POLK, STONE, TANEY, VERNON, WEBSTER, AND WRI GHT COUNTI ES

CEMENT MASONS 17. 31 2.99

PLAS0518G 04/ 01/ 2001
Rat es Fringes
CASS (Ri chards- Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY
COUNTI ES

CEMENT MASONS 21. 25 8.15

PLAS0518K 05/01/ 2001
Rat es Fringes
ANDREW ATCHI SON, BUCHANAN, BATES, CALDWELL, CARROLL, CASS
(Except Ri chards- Gebaur AFB) CLINTON, DAVIESS, DEKALB
GENTRY, GRUNDY, HARRI SON, HOLT, JACKSON, LAFAYETTE, LI VI NGSTON
MACON, MERCER, NODAWAY AND WORTH COUNTI ES
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CEMENT MASONS 23.13 7.15

PLAS0527A 05/01/ 2001

Rat es Fringes
JEFFERSON, ST. CHARLES COUNTI ES
AND ST. LQUIS (City and County)
CEMENT MASONS 24. 48 8. 85

FRANKLI N, LI NCOLN, AND WARREN COUNTI ES

CEMENT MASONS 23.31 8. 85

PLAS0527D 06/ 01/ 2001

Rat es Fringes
CRAWFORD, DENT, | RON, MADI SON, MARI ON, PHELPS, PIKE, PULASKI,
RALLS, REYNOLDS, ST. FRANCO S, STE. GENEVI EVE, SHANNON, TEXAS,
WASHI NGTON COUNTI ES

CEMENT MASONS 22.00 8.76

PLAS0908A 05/01/ 2000
Rat es Fringes
BOLLI NGER, BUTLER, CAPE G RARDEAU, CARTER, DUNKLIN, M SSI SSI PPI,
NEW MADRI D, OREGON, PEM SCOT, PERRY, RIPLEY, SCOTT, STODDARD, AND
WAYNE COUNTI ES

CEMENT MASONS 17. 40 6. 20

PLAS0908G 03/01/2001
Rat es Fringes
BENTON, CALLAWAY, CAMDEN, COLE, GASCONADE, HENRY, HI CKCRY,
JOHNSON, MARIES, M LLER, MONTGOMERY, MORGAN, OSAGE, PETTI S,
SALI NE & ST. CLAI R COUNTI ES

CEMENT MASONS 18. 61 5. 65

PLUMDOO8C 06/ 01/ 2000
Rat es Fringes
CASS, CLAY, JACKSON, JOHNSON, PLATTE COUNTI ES

PLUMBERS 26. 44 9. 87

BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN,
PETTIS, RAY, ST. CLAIR, SALINE, AND VERNON COUNTI ES

PLUMBERS 24.00 9.87

PLUMDO35C 01/01/2000
Rat es Fringes
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CAMDEN, COLE, CRAWFORD, FRANKLI N, JEFFERSON, MARI ES, M LLER
MONI TEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City
and County), WARREN and WASHI NGTON COUNTI ES

PLUMBERS 26. 105 9.74

* PLUMD045D 12/15/2001

Rat es Fringes
ANDREW ATCHI SON, BUCHANAN, CALDWELL, CLI NTON, DAVIESS, DEKALB,
GENTRY, HARRI SON, HOLT, NODAWAY AND WORTH COUNTI ES

PLUMBERS & PI PEFI TTERS 26. 85 9. 80

PLUMD178D 11/01/2001
Rat es Fringes
BARRY, CEDAR, CHRI STI AN, DADE, DALLAS, DOUGLAS, GREENE, HI CKORY,
LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER, AND WRI GHT
COUNTI ES

PLUMBERS & PI PEFI TTERS 22.10 7.37

PLUMD317B 07/01/ 1995
Rat es Fringes
BOONE, CALLAWAY, COOPER, HOWARD, AND RANDOLPH COUNTY ( Sout hern
hal )

PLUMBERS & Pl PEFI TTERS 19.18 3.17

PLUMD533E 06/ 01/ 2001
Rat es Fringes
BATES, BENTON, CARRCLL, CASS, CLAY, HENRY, HI CKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALI NE,
ST. CLAI R AND VERNON COUNTI ES

Pl PEFI TTERS 28. 38 11. 08

PLUMD562D 07/01/2001
Rat es Fringes

ADAI R, AUDRAI N, BOLLI NGER, BUTLER, CAMDEN, CAPE G RARDEAU,
CARTER, CHARI TON, CLARK, COLE, CRAWORD, DENT, DUNKLI N, FRANKLI N,
GASCONADE, GRUNDY, HOWELL, |RON, JEFFERSON, KNOX, LEW S, LI NCQOLN,
LI NN, LIVINGSTON, MACON, MADI SON, MARI ES, MARI ON, MERCER, M LLER,
M SSI SSI PPI, MONI TEAU, MONRCE, MONTGOMERY, NEW MADRI D, NORTHERN
HALF OF RANDOLPH, OREGON, OSAGE, PEM SCOTT, PERRY, PHELPS, PIKE,
PULASKI, PUTNAM RALLS, REYNOLDS, RIPLEY, ST. CHARLES, ST.
FRANCO S, STE. GENEVI EVE, ST. LQOUI'S, SCHUYLER, SCOTLAND, SCOTT,
SHANNON, SHELBY, STODDARD, SULLI VAN, TEXAS, WARREN, WASHI NGTON,
AND WAYNE COUNTI ES.

Pl PEFI TTERS 27.75 11. 83
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PLUMD658B 07/01/1998
Rat es Fri nges
BARTON, JASPER, MCDONALD, AND NEWION COUNTI ES

PLUMBERS & PI PEFI TTERS 16. 73 5.33

TEAMDO13H 05/01/2001

Rat es Fringes
AUDRAI N, BOLLI NGER, BOONE, CALLAWAY, CAPE G RARDEAU, CARTER,
COLE, CRAWFORD, DENT, GASCONADE, | RON, MACON, MADI SON, MARI ES,
MARI ON, M LLER, M SSI SSI PPI, MONROE, MONTGOMERY, NEW MADRI D,
OSAGE, PEM SCOT, PERRY, PHELPS, PIKE, PULASKI, RALLS, REYNOLDS,
ST. FRANCO S, STE. CGENEVI EVE, SCOTT, SHANNON, SHELBY, STODDARD,
TEXAS, WASHI NGTON, AND WAYNE COUNTI ES

TRUCK DRI VERS:

GROUP 1 21.72 5.25
GROUP 2 21. 87 5.25
GROUP 3 21. 88 5.25
GROUP 4 21.99 5.25

ADAI R, BUTLER, CLARK, DUNKIN, HOWELL, KNOX, LEWS, OREGON,
PUTNAM RI PLEY, SCHUYLER, AND SCOTLAND COUNTI ES

TRUCK DRI VERS:

GROUP 1 20. 99 5.25
GROUP 2 21.14 5.25
GROUP 3 21.15 5.25
GROUP 4 21.26 5.25

TRUCK DRI VERS CLASSI FI CATI ONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons; Pickup
Trucks; Material Trucks, Single Axle; Tank Wagon,

Single Axle

GROUP 2: Agitator and Transit M x Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articul ated Dunp
Trucks; Material Trucks, Tandem Axle; Tank Wagon,

Tandem Axl e

GROUP 4: Sem and/or Pole Trailers; Wnch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank \Wagon,
Sem -Trailer; Insley Wagons, Dunpsters, Half-Tracks,
Speedace, Euclids and other sinilar equipnent; A-Frane
and Derrick Trucks; Float or Low Boy

TEAMDO56A 05/01/1998
Rat es Fringes
BUCHANAN, CASS (Except Richards-Gebaur AFB), JOHNSON, AND
LAFAYETTE COUNTI ES

TRUCK DRI VERS:

GROUP 1 20.13 4.75
GROUP 2 20. 24 4.75
M 0010001 25
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GROUP 3 20. 28 4.75
GROUP 4 20. 35 4.75

ANDREW BARTON, BATES, BENTON, CALDWELL, CAMDEN, CARRCLL, CEDAR,
CHARI TON, CHRI STI AN, CLI NTON, COOPER, DADE, DALLAS, DAVIESS,
DEKALB, DOUGLAS, GREENE, HENRY, HI CKORY, HOWARD, JASPER, LACLEDE,
LAVWRENCE, LINN, LIVINGSTON, MONI TEAU, MORGAN, NEWON, PETTIS,
POLK, RANDOLPH, ST CLAIR, SALINE, VERNON, WEBSTER, AND WRI GHT
COUNTI ES

TRUCK DRI VERS:

GROUP 1 18. 92 4.75
GROUP 2 19. 07 4.75
GROUP 3 19. 08 4.75
GROUP 4 19.19 4.75

ATCHI SON, BARRY, GENTRY, GRUNDY, HARRI SON, HOLT, MCDONALD,
MERCER, NODADWAY, OZARK, STONE, SULLIVAN, TANEY AND WORTH
COUNTI ES

TRUCK DRI VERS:

GROUP 1 18.19 4.75
GROUP 2 18. 34 4.75
GROUP 3 18. 35 4.75
GROUP 4 18. 46 4.75

TRUCK DRI VER CLASSI FI CATI ONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons
si ngl e axle.

GROUP 2: Agitator and transit m x-trucks.

GROUP 3: Flat bed trucks tandem axle; articulated dunp trucks;
mat eri al trucks tandem axle; tank wagons tandem
axl e.

GROUP 4: Sem and/or pole trailers; wi nch, fork & steel trucks;
di stributor drivers & operators; tank wagons sem -

trailer; insley wagons, dunpsters, half-tracks,

speedace, euclids & other simlar equipnent;

A-frames and derrick trucks; float or |ow boy.

TEAMD245C 03/ 25/ 1998

Rat es Fringes
BARRY, BARTON, CAMDEN, CEDAR, CHRI STI AN, DALLAS, DENT, DOUGLAS,
GREENE, HI CKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,

M LLER, NEWION, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRI GHT COUNTI ES

TRUCK DRI VERS:
Traffic Control Service Driver 12. 90 3. 56+a

PAI D HOLI DAYS: New Year's Day, Decoration Day, July 4th,
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Labor Day, Thanksgiving Day, Christmas Day,
Enpl oyee's birthday and 2 personal days.

TEAMD541A 04/01/2001

Rat es Fringes
CASS (Ri chards- Gebaur AFB), CLAY, JACKSON, PLATTE, AND RAY
COUNTI ES

TRUCK DRI VERS:

GROUP 1 22.81 6. 50
GROUP 2 22.32 6. 50
GROUP 3 21.84 6. 50

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1: Mechanics and Wl ders, Field; A-Frane Low Boy-Boom
Truck Driver.

GROUP 2: Articul ated Dunp Truck; Insley Wagons: Dunp Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & simlar excavating equi pment.

Mat eri al trucks, Tandem Two teams; Sem -Trailers;

W nch trucks-Fork trucks; Distributor Drivers

and Operators; Agitator and Transit M x; Tank \Wagon

Drivers, Tandem or Seni; One Teany Station Wagons;

Pi ckup Trucks; Material Trucks, Single Axle; Tank

Wagon Drivers, Single Axle

GROUP 3: G lers and Geasers - Field

TEAMD541C 03/ 25/ 2000

Rat es Fringes
BATES, CASS, CLAY, HENRY, JACKSON, JOHNSON, LAFAYETTE, PLATTE,
AND RAY COUNTI ES

TRUCK DRI VERS:
Traffic Control Service Driver 14. 15 2. 44+a

a. PAI D HOLI DAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day,
Enmpl oyee's birthday and 2 personal days.

TEAMDE682D 05/ 01/2000

Rat es Fringes
ST LOUIS CITY AND COUNTY
TRUCK DRI VERS:
GROUP 1 21. 105 4. 76+a+b
GROUP 2 21. 305 4. 78+a+b
GROUP 3 21. 405 4. 79+a+b

a. PENSI ON: $18.80 per day, $94.00 naxi num per week.

b. HAZMAT PREM UM I|If Hazmat certification on a job site is
required by a state or federal agency or requested by project
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owner or by the enpl oyer, enployees on that job site shal
receive $1.50 prem um pay.

TRUCK DRI VERS CLASSI FI CATI ONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed trucks;
job site anbul ance, and trucks or trailers of a water |eve
capacity of 11.99 cu. yds. or |ess

GROUP 2 - Trucks or trailers of a water |evel capacity of 12.0 cu
yds. up to 22.0 cu yds. including euclids, speedace and sinilar
equi pnment of same capacity and conpressors

GROUP 3 - Trucks or trailers of a water |evel capacity of 22.0
cu. yds & over including euclids, speedace & all floats, flatbed
trailers, boomtrucks, wi nch trucks, including small trailers,
farm wagons tilt-top trailers, field offices, tool trailers,
concrete punps, concrete conveyors & gasoline tank trailers and
truck nounted nobile concrete nixers

FOOTNOTE FOR TRUCK DRI VERS:
a. PAID HOLI DAYS: Christms Day, |ndependence Day, Labor Day,

Menori al Day, Veterans Day, New Years Day, Thanksgi ving
Day
PAI D VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of services in any one contract
years.

TEAMD682E 05/ 01/2000
Rat es Fringes
ST. CHARLES, FRANKLI N, JEFFERSON, LI NCOLN AND WARREN COUNTI ES:

TRUCK DRI VERS:

GROUP 1 21.105 3. 29+a+b+c
GROUP 2 21. 305 3. 29+a+b+c
GROUP 3 21. 405 3. 29+a+b+c

a. PAI D HOLI DAYS: Christmas, Fourth of July, Labor Day, Menorial
Day, Veterans Day, to be cel ebrated on either

its National Holiday or on the day after
Thanksgi vi ng, whi chever is agreed upon by the
Associ ation and the Union, New Year's Day and
Thanksgi vi ng Day.
b. Pensi on: $18.80 per day either worked or conpensated to a
maxi mum of $94. 00 per week
c.Hazmat Pay: |f Hazmat Certification on a job site is required
by a state or federal agency or requested by
proj ect owner or by the enpl oyer, enployees on that
job site shall receive $1.50 per hour prem um pay.

TRUCK DRI VER CLASSI FI CATI ONS:

GROUP 1: Trucks or Trailers of a Water Level Capacity of 11.99
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cu. yds. or less, Forklift Trucks, Job Site Anmbul ances,
Pi ckup Trucks, Flatbed Trucks.

GROUP 2: Trucks or Trailers of a Water Level Capacity of 12.0
cu. yds. up to 22 cu. yds., Euclids, Speedace and
Simlar Equi pmrent of Same Capacity and Conpressors.

GROUP 3: Trucks or Trailers of a Water Level Capacity of 22.0
cu. yds. and over, Euclids and all Floats, Flatbed
Trailers, Boom Trucks, Wnch Trucks, Including Smal
Trailers, Farm Wagons, Tilt Top Trailers, Tool Trailers,
Concrete Punps, Concrete Conveyors, Gasoline Tank
Trailers, Truck Munted Mbile Concrete M xers, End
Dunp, Side Dunp and Articul ated Dunp Trucks.

WELDERS - Receive rate prescribed for craft perform ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |listed may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation neans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. Oher designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determn nation
* a survey underlying a wage determ nation
* a Wage and Hour Division letter setting forth a

position on a wage determ nation matter
* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour

Regi onal O fice for the area in which the survey was conduct ed
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

Wth regard to any other natter not yet ripe for the fornal
process described here, initial contact should be with the Branch
of Construction Wage Determi nations. Wite to:

Branch of Construction Wage Determi nations

Wage and Hour Division
U S. Departnent of Labor
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200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
revi ew and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Admi ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any infornmation (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Admi nistrator is not favorable, an
interested party nmay appeal directly to the Adnministrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON
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SECTI ON 01100

GENERAL

PART 1 GENERAL

1

1 I NQUI RI ES

Pur suant to SECTI ON 00100 paragraph titled "Explanation to Prospective

Bi dders", any inquiries regarding this Invitation, before bids are opened,
shoul d be addressed to the District Engineer, Kansas City District, Corps
of Engi neers, 700 Federal Building, Kansas City, Mssouri 64106, ATTN. M.
M chael Chapman. Inquiries for which oral explanation or advice on the

pl ans and specifications will suffice may be referred to M. Chapnman by
calling Area Code 816-983-3640. Tel ephone calls concerning the nailing of
pl ans and specifications should be made to Contracting Division at Area
Code 816-983-3975. Collect telephone calls will not be accepted. (KCDO
APR 84)

.2 SUPERI NTENDENCE OF SUBCONTRACTORS
(a) The Contractor shall be required to furnish the follow ng:

(1) If nmore than 50% and | ess than 70% of the value of the contract work
i s subcontracted, one superintendent shall be provided at the site and on
the Contractor's payroll to be responsible for coordinating, directing,

i nspecting and expediting the subcontract work.

(2) If 70%or nore of the value of the work is subcontracted, the
Contractor shall be required to furnish two such superintendents to be
responsi bl e for coordinating, directing, inspecting and expediting the
subcontract work.

(b) If the Contracting Oficer, at any tinme after 50% of the subcontracted
wor k has been conpleted, finds that satisfactory progress is being nade, he
may wai ve all or part of the above requirenent for additiona
superintendence subject to the right of the Contracting Oficer to
reinstate such requirement if at any tine during the progress of the

remai ning work he finds that satisfactory progress is not being made.

1.3 | DENTI FI CATI ON OF EMPLOYEES

The Contractor shall be responsible for furnishing to each enpl oyee and for
requiring each enpl oyee engaged on the work to display identification as
may be approved and directed by the Contracting Office. Al prescribed
identification shall imediately be delivered to the Contracting Oficer
for cancellation upon the rel ease of any enployee. Wen required by the
Contracting O ficer the Contractor shall obtain and submt fingerprints of
all persons enployed or to be enployed on the project.

1.4  APPLI CATI ON OF WAGE RATES

The inclusion of the Davis-Bacon Act General Wage Decision or the Service
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Contract Act Wage Determ nation in the solicitation is a statutory
requirenent. It is not a representation by the U S. Arny Corps of

Engi neers that any specific work task can be performed by any specific
trade. Which work tasks can be performed by what trades depends on and is
determ ned by the prevailing area practice for the |ocal area where the
contract is being performed. It is the sole responsibility of the bidder
to determine and conply with the prevailing area practice. Inquiries
regarding a prevailing area practice should be directed to the Corps of

Engi neers, Contractor Industrial Relations Specialist (tel ephone nunber
816-983-3723) or to the Departnent of Labor Regi onal Wage and Hour Division

Application of wage rates and fringe benefits: For the application of the
wage rates and fringe benefits contained in the Decision of the Secretary
of Labor; attached to and a part of this contract, all work shall be

consi dered Heavy Construction

.5 PAYMENTS TO SUBCONTRACTCRS

The Contractor's attention is directed to CONTRACT CLAUSE titled "Paynent
Under Fi xed-Price Construction Contracts.” In addition to the requirenents
set forth in the referenced paragraph, the Governnent wll reinburse the
Contractor, upon request, for ampount of prem uns paid by the subcontractors
for performance and paynent bonds (i ncludi ng coi nsurance and rei nsurance
agreenents, when applicable) after the Contractor furnishes evidence of

full payment to the surety.

.6 PAYMENTS TO CONTRACTOR (KCD MAY 90 - FORMERLY FAR 52.2/9101(a))

The following is an exanple of a Contractor's release of clains clauses
required to conply with the provisions of paragraph (h) of the CONTRACT
CLAUSE titled "Payments Under Fixed-Price Construction Contracts":

RELEASE OF CLAI M5

The undersi gned Contractor under contract dated , 2000,
between the United States of America and said Contractor for the
| ocat ed at , 1 n accordance with paragraph

(h) of the CONTRACT CLAUSE titled "Paynments Under Fixed-Price Construction
Contracts" of said contract, hereby releases the United States, its

of ficers, agents, and enployees fromany and all clainms arising under or by
virtue of said contract or any nodification or change thereof except with
respect to those clains, if any, listed bel ow

(Here item ze clains and anounts due.)
.7 PARTNERI NG

The Governnent intends to encourage the foundation of a cohesive
partnership with the Contractor and its subcontractor. This partnership
will be structured to draw on the strengths of each organization to
identify and achi eve nutual goals with the intent to conplete the Contract
wi t hi n budget, on schedule and in accordance with plans and
specifications. This partnership will be bilateral in makeup, and
participation will be totally voluntary. Any cost associated with
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i mpl enenting this partnership will be agreed to by the Contractor and the
Government, and will be shared equally with no change in Contract price.

To inplement this partnership initiative, it is anticipated that thirty
(30) days after Notice to Proceed, a team buil ding workshop will be
conducted. Foll ow up workshops will be held periodically throughout the
duration of the Contract as agreed to by the Contractor and the Governnent.

. 8 PROSPECTI VE CONTRACTOR RESPONSI BI LI TY

Each bi dder shall furnish, within 3 cal endar days after receipt of request
therefor, data which will show the bidder's ability to performthe work or

services required by this Invitation for Bids. Such data shall include as
a mnimm Bank certification of financial capability, or a financial
statenment not over 60 days old, which will be treated as confidential (if

over 60 days old, a certificate shall be attached thereto stating that the
financial condition is substantially the sanme or, if not the sane, the
changes that have taken place); nanes of comrercial and financial reporting
agencies fromwhomcredit reports nay be obtained; trade creditors; nane
and address of bondi ng conpany; busi ness and construction experience; past
record of performance of Governnent contracts; and construction plant and
equi pment available for this job, with resune of work in progress or other
data that will assure that the bidder is in a position to performthe work
within the tine specified.

In addition, if the bid exceeds $1, 000,000, the bidder shall furnish upon
request, a certified statenment |isting:

(a) Each contract awarded to himw thin the preceding three-nonth period
exceedi ng $1, 000,000 in value with brief description of the contract.

(b) Each contract awarded to himw thin the preceding three-year period
not al ready physically conpl eted and exceedi ng $5, 000,000 in value with
brief description of the contract.

(c) |If the prospective Contractor is a joint venture, each joint venture
menber will be required to submt the above defined certification. There
shal |l al so be furnished any other available information which will serve to
substantiate the bidder's qualifications as a responsible prospective
Contractor. (KCD APR 84)

.9 PERFORVMANCE OF WORK BY CONTRACTCR

Bi dder's attention is directed to SPECI AL CLAUSE titled "Performance of
Work by Contractor." The successful bidder will be required to furnish the
Contracting O ficer, a description of the work which he will performwth
his own organi zation (e.g., earthwork, paving, etc.), the percentage of the
total work this represents, and the estinated cost thereof. Such
description of work to be performed by the Contractor's own organi zati on
shall be furnished to the Contracting O ficer within 10 days after award of
the contract.

.10 LABCRATCORY AND TESTI NG FACI LI TI ES

The Contractor shall provide and nmamintain all neasuring and testing
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devi ces, |aboratory equi pnent, instruments, transportation, and supplies
necessary to acconplish the required testing. Al neasuring and testing
devices shall be calibrated at established intervals against certified
standards. The Contractor's nmeasuring and testing equi pnent shall be nmde
avai |l abl e for use by the Governnent for verification of their accuracy and
condition as well as for any inspection or test desired pursuant to the
CONTRACT CLAUSE titled "lInspection of Construction.” The location of the
| aboratory shall be convenient to the site such that test results are
avai l abl e prior to proceeding with the next sequential phase of the work.
(KCD)

11 UNAVAI LABI LI TY OF UTILITIES

The responsibility shall be upon the Contractor to provide and nmaintain at
his own expense, adequate utilities for his use for construction and
donestic consunption, and to install and naintain necessary connections and
lines for same, but only at such locations and in such nanner as nay be
approved by the Contracting O ficer. Before final acceptance, tenporary
connections and lines installed by the Contractor shall be renoved in a
manner satisfactory to the Contracting Oficer.

.12 TI VE EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER

(a) This provision specifies the procedure for determnination of tine
extensions for unusually severe weather in accordance wi th the CONTRACT
CLAUSE titled "Default: (Fixed Price Construction)."” |In order for the
Contracting O ficer to award a tine extension under this clause, the
followi ng conditions nmust be satisfied:

(1) The weather experienced at the project site during the contract period
nust be found to be unusually severe, that is, nore severe than the adverse
weat her anticipated for the project location during any gi ven nonth.

(2) The unusually severe weather nust actually cause a delay to the
conpl etion of the project. The delay nust be beyond the control and
wi thout the fault or negligence of the Contractor

(b) The follow ng schedule of nonthly anticipated adverse weat her del ays
i s based on National Oceanic and At nospheric Adm nistration (NOAA) or
simlar data for the project location and will constitute the base Iine for
nonthly weather tine evaluations. The Contractor's progress schedul e nust
refl ect these anticipated adverse weather delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY

WORK DAYS BASED ON (5) DAY WORK WEEK
Jan Feb Mar Apr May Jun Jul Aug Sep Cct Nov Dec
(14) (8 (6) (8 (7) (&) (6) (5 (6) (5 (5 (8

(c¢) Upon acknow edgnent of the Notice to Proceed (NTP) and conti nui ng
t hroughout the contract, the Contractor will record on the daily CQC
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report, the occurrence of adverse weather and resultant inpact to normally
schedul ed work. Actual adverse weat her delay days nmust prevent work on
critical activities for 50 percent or nore of the Contractor's schedul ed
wor k day. The nunber of actual adverse weather delay days shall include
days i npacted by actual adverse weather (even if adverse weather occurred
in previous nmonth), be calculated chronologically fromthe first to the

| ast day of each month, and be recorded as full days. |[|f the nunber of
actual adverse weat her delay days exceeds the nunber of days anticipated in
par agraph b, above, the Contracting O ficer will convert any qualifying

del ays to cal endar days, giving full consideration for equivalent fair

weat her work days, and issue a nodification in accordance with the CONTRACT
CLAUSE titled "Default (Fixed Price Construction)." (ER 415-1-15)

.13 REQUI RED | NSURANCE SCHEDULE

In accordance wi th CONTRACT CLAUSE titled "Insurance - Wrk On A Gover nment
Installation," the Contractor shall procure and maintain during the entire
peri od of his performance under this contract the follow ng mni mum

i nsurance.

Type Anmount

Wor knen' s Conpensati on coverage conplying with applicable
State Statute

Enpl oyers' Liability m ni nrum anmount of $100, 000. 00
General Liability on mnimumlimts of $500, 000 per
Conpr ehensi ve Form of Policy occurrence for bodily injury

whi ch includes, but is not
limted to, insurance for
all work required herein

Conpr ehensi ve Aut onpbil e mnimumlimts of $200, 000 per

Liability person and $500, 000 per occurrence
for bodily injury, and $20,000 per
occurrence for property danmmge

(End of clause)
.14  CONTRACTOR- FURNI SHED EQUI PMENT DATA

At or before 30 days prior to final inspection and acceptance of the work,
the Contractor shall submt the data nentioned in the follow ng subcl auses.

(1) Equipnent List. An item zed equipnent |ist showing unit retail value
and nanepl ate data including serial nunber, nodel nunber, size,
manufacturer, etc., for all Contractor-furnished itenms of mechanica

equi pnrent, electrical equiprment, and fire protection systens installed
under this contract.

(2) Guarantees. A list of all equipnent itens which are specified to be

guar ant eed acconpani ed by a copy of each specific guarantee therefor. For
each specific guaranteed item a nane, address, and tel ephone nunber shal
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be shown on the list for subcontractor who installed equi pnment, equi prent
supplier or distributor and equi pmrent manufacturer. The conpletion date of
t he guarantee period shall correspond to the applicable specification

requi renents for each guaranteed item

(3) Warranty Service Calls. The Contractor shall furnish to the
Contracting O ficer the nanes of |ocal service representatives and/or
Contractors that are available for warranty service calls and who will
respond to a call within the tine periods as follows: 4 hours for heating,
air-conditioning, refrigeration, air supply and distribution, and critica
el ectrical service systems and food service equi prent, and 24 hours for al
ot her systems. The nanes, addresses, and tel ephone nunbers for day, night,
weekend, and holiday service responses shall be furnished to the
Contracting O ficer and al so posted at a conspicuous |ocation in each
nmechani cal and electrical roomor close to the unit.

.15 DATE OF SAFETY AND HEALTH REQUI REMENTS MANUAL (EM 385-1-1)

(a) The date of the U S. Arny Corps of Engineers Safety and Health
Requi renents Manual in effect on the date of this solicitation is

3 Septenber 1996. See Section 00700, Contract Cl ause titled "Accident
Prevention."

(b) Section 06.1 of EM 385-1-1 is deleted. Job hazard anal ysis for
confined space entry procedures is still required, as per 01l.A 09 of
EM 385-1-1. OSHA Standards 29 CFR 1910. 146 or 29 CFR 1926 shall apply.

(c) Before initiation of work at the job site, an acci dent prevention
plan, witten by the prine contractor for the specific work and hazards of
the contract and inplenenting in detail the pertinent requirenents of EM
385-1-1, will be reviewed and found acceptabl e by desi gnated Gover nnent
per sonnel

.16 COVPLI ANCE W TH OCCUPATI ONAL SAFETY AND HEALTH ACT ( OSHA)

The Contractor shall conply with OSHA standards as well as the nobst current
edition of the Corps of Engineers CGeneral Safety Requirenents Manual (EM
385-1-1). The OSHA standards are subject to change and such changes may
affect the Contractor in his performance under the contract. It is the
Contractor's responsibility to know such changes and effective dates of
changes.

.17 CONSTRUCTI ON EQUI PMENT OWNERSHI P AND OPERATI NG EXPENSE SCHEDULE

Whenever a nodification or equitable adjustnent of contract price is
required, the Contractor's cost proposal for equi pment ownership and
operating expenses shall be as set forth in SPECI AL CLAUSE titled

"Equi prrent Ownershi p and Operating Expense Schedule." A copy of EP

1110- 1-8 "Constructi on Equi pnrent Omership and Operating Expense Schedul e"
dat ed August 1995 can be ordered fromthe Governnent Printing Ofice (GPO
by calling Tel ephone No. 202-512-1800.

18 SHOP DRAW NGS
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The Contractor's attention is directed to clause "Specifications and
Drawi ngs for Construction" of the Contract C auses.

.19 SUBM TTALS

(a) As-Built Drawings: The Contractor shall nmmintain three separate sets
of red-lined, full scale, as-built construction drawings marked up to fully
indicate as-built conditions. These drawi ngs shall be maintained in a
current condition at all times until conpletion of the work, and shall be
avai l abl e for review by Governnent personnel at all tines. Al variations
fromthe contract draw ngs, for whatever reason, including those occasioned
by nodifications, optional materials, and the required coordination between
trades, shall be indicated. These variations shall be shown in the sane
general detail utilized in the contract drawings. In addition, the
Contractor shall indicate on the As-Built Draw ngs, the brand-nane,
description, location, and quantity of any and all materials used which
contai n asbestos. The Contractor shall also be responsible for updating

t he Governnent-furni shed CADD files to reflect the current as-built
conditions throughout the duration of the project. The updated CADD design
files shall be nmaintained in the Intergraph Mcrostation format consi stent
wi th the graphic standards established in the CADD contract draw ngs

provi ded by the Government. The Contractor will be provided a copy of the
Tri-Service CADD standards to facilitate his efforts in the maintenance of
design files. The updated CADD files shall be reviewed by the Governnent
on a nonthly basis during the progress paynent evaluation. The Contractor
shal |l be prepared to denponstrate the status of the updated CADD files in
his on-site office. The as-built utility drawi ngs shall show | ocati ons and
el evations of all underground new utilities and existing utilities

encount ered, including dinensions from permanent structures and/ or survey

| ocations. The subnmittal requirenents for as-built utility draw ngs shal
be shown as separate activities on the Contractor-prepared network

anal ysis. Upon conpletion of the work, the marked-up draw ngs and the
updated CADD files shall be furnished to the Contracting Oficer on 8 nm
tape or CD. In nultiphased construction where portions of a systemare to
be turned over to the user prior to conpletion of the project, the

mar ked-up drawi ngs for that portion shall be furnished to the Contracting
Oficer at that time.(MRD Itr 30 Cct 70 and KCD 8 Apr 91)

(b) Purchase Orders: Each purchase order issued by the Contractor or his
subcontractors for nmaterials and equi pment to be incorporated into the
project, shall be naintained on file at the Contractor's field office for
i nspection and review by Governnent representatives. Each purchase order
shall (1) be clearly identified with applicable DA contract nunber, (2)
carry an identifying nunber, (3) be in sufficient detail to identify the
mat eri al bei ng purchased, (4) indicate a definite delivery date, and (5)
display the DVMS priority rating. At the option of the Contractor, the
copi es of the purchase orders may or may not indicate the price of the
articles purchased. (MRD Ltr 22 Cct 74)

.20  SALVAGE MATERI ALS AND EQUI PMENT (JAN 1965)
The Contractor shall maintain adequate property control records for al

materials or equi pnent specified to be salvaged. These records may be in
accordance with the Contractor's systemor property control, if approved by
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the property adm nistrator. The Contractor shall be responsible for the
adequate storage and protection of all salvaged materials and equi pnent and
shal |l replace, at no cost to the Government, all salvage materials and

equi pnment which are broken or damaged during sal vage operations as the
result of his negligence, or while in his care.

.21 LAYOUT OF WORK (1965 APR OCE)

The Governnent will establish the base |ines, benchmarks and stone fill
survey alignment necessary for placenent of stone. The Contractor shall be
responsi ble for executing the work to the Iines and grades that may be
establ i shed or indicated by the Contracting Oficer

.22 DAMAGE TO WORK (1966 MAR OCE)

The responsibility for damage to any part of the permanent work shall be as
set forth in the CONTRACT CLAUSE titled "Permts and Responsibilities."
However, if, in the judgnment of the Contracting O ficer, any part of the
per manent work perforned by the Contractor is danmaged by fl ood or

ear t hquake, which danage is not due to the failure of the Contractor to

t ake reasonabl e precautions or to exercise sound engi neeri ng and
construction practices in the conduct of the work, the Contractor will make
the repairs as ordered by the Contracting O ficer and full conpensation for
such repairs will be made at the applicable contract unit or [unp sum
prices as fixed and established in the contract. |If, in the opinion of
the Contracting Officer, there are no contract unit or lunp sumprices
applicable to any part of such work an equitabl e adjustnent pursuant to
CONTRACT CLAUSE titled, "Changes," of the contract, will be made as ful
conpensation for the repairs of that part of the permanent work for which
there are no applicable contract unit or lunp sumprices. Except as herein
provi ded, damage to all work (including tenporary construction), utilities,
materi al s, equi pnment and plant shall be repaired to the satisfaction of the
Contracting O ficer at the Contractor's expense, regardl ess of the cause of
such danmmge

.23 SIGNAL LI GHTS (JAN 1965)

The Contractor shall display signal lights and conduct his operations in
accordance with the General Regul ations of the Departnent of the Arny and
of the Coast Guard governing lights and day signals to be displayed by
towi ng vessels with tows on which no signals can be displayed, vessels
wor ki ng on wrecks, dredges, and vessels engaged in |laying cables or pipe or
in submarine or bank protection operations, |ight to be displayed on dredge
pi pel i nes, and day signals to be displayed by vessels of nore than 65 feet
in length noored or anchored in a fairway or channel, and the passing by

ot her vessels of floating plant working in navigable channels, as approved
by the Secretary of the Arny (33 C F. R 201.1-201.16) and the Comuandant,
US Coast Guard (33 C.F.R 80.18-80.31a and 33 C.F.R 95.51-95.70). (KCD
APR 84)

.24  WWORK ADJACENT TO ROADS AND HI GHWVAYS

Where the construction work is on or adjacent to, or involves hauling over
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public or private roads, streets, or highways, all herein referred to as

"roads," the said roads shall, except as otherw se specified or directed,
be kept open for traffic at all tinmes during the construction period.
Further, the Contractor shall, during said construction, provide, erect and

mai ntai n warning signs, lanterns or torches or other safety devices and,
when necessary, provide flagmen for protection of traffic to the

sati sfaction of the Contracting Oficer and | ocal authorities. The
Contractor shall keep the right-of-way of the roads free of debris that

m ght be caused to accunul ate thereon by his operations, and upon

conpl etion of the work, shall clean up the said roads and repair any damage
to the roads occasioned by his operations under this contract to the

sati sfaction of the Contracting O ficer and |ocal authorities having
jurisdiction. The drainage fromthe roads shall not be obstructed by the
construction work. The Contractor shall be responsible for obtaining and
paying for all pernmits required for operation on all roads.

.25  APPROVED EQUAL

The drawi ngs and the TECHNI CAL PROVI SI ONS of these specifications may, in
sone instances, refer to certain itens of equiprment, material, or article
by trade nane. References of this type shall not be construed as limting
conpetition, but shall be regarded as establishing a standard of quality.
In this respect, the Contractor's attention is directed to CONTRACT CLAUSE
titled "Material and Worknmanship. "

. 26 SCHEDULE OF WORK

The Contractor's attention is directed to CONTRACT CLAUSE titled "Schedul e
for Construction Contracts,"” wherein if, in the opinion of the Contracting
Oficer, the Contractor falls behind the approved schedul e, the Contractor
shal | take steps necessary to inprove its progress, including those that
may be required by the Contracting O ficer

.27 PROTECTI ON OF UTILITY LI NES

(a) 1t shall be the Contractor's responsibility to protect all existing
utility lines fromdamage during excavation for utilities systens. Any
damage resulting to existing utility systens shall be repaired by the
Contractor, to the satisfaction of the contracting officer, at no
additional cost to the Government.

(b) Al requests for access and/or |ocations nmust be made through the
Contracting Oficer's Representative (COR) or Resident Engineer. The
Director of Public Works will work directly with the Resident Engineer to
provide tinely information to the Contractor

.28  CLOSEQUT OF CONTRACTS (KCD JULY 1990)

The cl osing out of various features of the contract shall be done before or
on the Governnent contract construction conpletion date. The Contractor's
specific submttals and itens required for closeout include, but are not
l[imted to, Operation and Mii ntenance Manuals (O8&\, training, spare parts,
equi pnment |ist, guarantees, as-built shop draw ngs and contract draw ngs.
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The Contractor shall review the contract docunents and prepare a plan for
cl oseout no later than 90 days after the notice to proceed date for
approval by the Contracting O ficer Representative (COR). The cl oseout

pl an shall also include the Specification Volune No., specification

ref erence section and buil ding nane on each closeout item A summary of
the type of closeout information required for each of the itens shall be
prepared by the Contractor for the closeout plan. The closeout data base
shal | be updated as required by the Contracting O ficer to ensure adequate
tracking of the itens noted.

The following is a general |ist of the various types of closeout materials
and the data required for each. (* indicates data required on initial
subm ttal)

(a) OM Manual s:

Descri ptions*, Specification Paragraph*, Date Due*, No. Copies Due*, Date
Submit Action Code, Resubnit Date, Approved, Date to User

(b) Training Requirenents:

Descri ption*, Specification Paragraph*, Length Required*, Date Schedul ed,
Pl an Subm tted, Plan Approved, Date Training Held

(c) Spare Parts Required:

Descri ption*, Specification Paragraph*, Quantity Required*, Date Tur ned
Over to User

(d) Salvaged Material:

Descri ption*, Specification-Plan Requirenent*, Quantity*, Turn In Docunent
Recei ved

(e) Governnent- Furni shed Equi pnent:

Descri ption*, Specification-Plan Requirenent*, G-Cl-G-d*, Nunber
Requi red*, Date Equi pment Data Required*, Date Equi pnent Required*,
Turnover Docunent Provided

(f) Uilities Provided or Rel ocated by O hers:
Description*, Relocate or Provide*, Specification-Plan Note*, Date Required*
.29 MODI FI CATI ONS PRI OR TO DATE SET FOR OPENI NG BI DS

The right is reserved, as the interest of the Government may require, to
revise or anmend the specifications or drawi ngs or both prior to the date
set for opening bids. Such revisions and anendnents, if any, will be
announced by an anendnent or anendnents to this Invitation for Bids. |If
the revisions and anendnents are of a nature which requires materia
changes in quantities or prices bid or both, the date set for opening bids
may be postponed by such nunber of days as in the opinion of the issuing
officer will enable bidders to revise their bids. 1In such cases, the
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amendnment will include an announcenent of the new date for opening bids.
(KCD APR 84)

.30 EXPEDI TI NG NOTI CE TO PRCCEED

Not wi t hst andi ng the requirenents of Block 12 on page 00010-1 of SECTI ON
00010 and SECTI ON 00100 paragraph titled "Late Subm ssions, Modifications,
and Wthdrawal s of Bids," in order to expedite award of contract and
i ssuance of NOTICE TO PROCEED, it is requested that an officer of the
conpany or corporation deternined to be the successful bidder shall appear
in the office of the Conmander, Kansas City District, Corps of Engineers,
757 Federal Building, 601 East 12th Street, Kansas City, Mssouri, for
signing contract docunments. Therefore, upon witten acceptance of this
bid, nailed or otherwi se furnished within 60 cal endar days after the date
of opening of bids, it is requested that the successful bidder shall within
48 hours after receipt of notification appear in the office of the
Conmmander and execute Notice to Proceed docunments, and give performance and
paynment bonds on Governnent Standard forns 25 and 25A with good and
sufficient surety. It is also requested that the successful bidder furnish
i nsurance certificates required in SPECIAL CLAUSE titled "Required
| nsurance Schedul e" at this tine.

.31 UNEXPECTED HAZARDOUS SUBSTANCES

In the event that suspected hazardous substances are reveal ed during
construction activities, all such construction activities in the imediate
area shall be imedi ately suspended. Hazardous substances for purposes of
this specification only, shall be defined as CERCLA hazardous substances,

i nfectious or radi oactive wastes, asbestos or oil. The Contractor shal

| eave the materials undisturbed and shall imediately report the find to
the Contracting Officer's Representative (COR) so that proper authorities
can be notified. The Contractor shall not resune construction activities
in the vicinity of the suspected hazardous substances until witten
clearance is received fromthe COR Identification and removal of any such
materials will be conducted in accordance with all Federal, state and | ocal
environnental |aws and regul ations according to the CONTRACT CLAUSE titled
"Differing Site Conditions."

.32 SURVEY NMARKERS

Ref erence is nade to CONTRACT CLAUSE titled "Permts and Responsibilities",
Chapter 60 of the Mssouri Revised Statutes 1969, and rules titled

"Mai ntenance of the Original US Public Land Survey Corners" adopted by the
Di vi sion of Geology and Land Survey, M ssouri Departnent of Natura
Resources. The Contractor shall be responsible for renoving and rel ocating
survey nmarkers. Relocation shall be perfornmed by a professional registered
Land Surveyor.

.33 DEMOLI TI ON
Di sposal of denolition waste shall be in accordance with all applicable

Federal, State and | ocal regul ations, including "Chapter 260, RSMO' of the
M ssouri Departnent of Natural Resources.
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1.34 EXCAVATI ON NOTI FI CATI ON

Prior to any excavation on either public or private properties, Mssouri

| aw requires that you notify all owners and operators of underground
facilities in your dig site. Mssouri One Call System (MOXCS) can hel p you
conply with the law, "Chapter 319, RSMJ' of the M ssouri Departnent of

Nat ural Resources, by calling this one toll-free number 1-800-344-7483.

1.35 KANSAS SALES AND USE TAX (JUL 1997)

In accordance with FAR clause 52.229-3, notice is given that the contract
price excludes the Kansas Sal es tax and conpensating (use) tax on all sales
of tangi bl e personal property and nmaterials purchased by the Contractor or
subcontractors for the construction of projects, including repairing or
renodeling facilities, for the United States. |In accordance with Kan
Stats. Anno., sec. 79-3606(e), the Contracting Oficer will obtain formthe
State and furnish to the Contractor an exenption certificate for this
project for use by the Contractor and subcontractors in the purchase of
materials for incorporation in the project and of services. The Contractor
and the subcontractors shall furnish the nunber of such certificate to al
suppliers fromwhom such purchases are made, and the suppliers shal

execute invoices covering the same bearing the nunber of such certificate.
Pursuant to a 1977 Anendnent to K. S. A, 1976 Supp., 79-3606(e), effective 1
July 1977, the Contractor is required to retain all invoices for a period
of five (5) years during which tine these invoices are subject to audit by
the Kansas Director of Taxation. Upon conpletion of the project, the
Contractor shall conplete the Project Conpletion Certification (Form STD
77, Rev. 6/77) in duplicate returning one copy to the Contracting O ficer
and forwarding the other to the Kansas Director of Taxation. (KCD)

1.36 M SSOURI SALES AND USE TAX

In accordance with FAR Cl ause 52.229, notice is given that the contract
price excludes the Mssouri sales tax and conpensating (use) tax on al

sal es of tangi bl e personal property and nmaterials purchased by the
Contractor or subcontractors for the construction of projects, including
repairing or renodeling facilities, for the United States. |In accordance
with Section 144.062, RSMb., the Contracting Oficer will issue and furnish
to the Contractor an exenption certificate (exanple copy appears at the end
of this section) for this project with the Notice to Proceed. The
Contractor and the subcontractors will use the exenption certificate for
this project in the purchase of supplies, materials and furnishings for

i ncorporation in the project. The Contractor and the subcontractors shal
furnish a copy of such certificate to all suppliers/material men from whom
such purchases are nade, and the suppliers shall execute invoices covering
t he sane bearing the nunber of such certificate. (KCD OC

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTI ON (Not Applicabl e)

* * % *x % %
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EXAVPLE

STATE OF M SSOUR

PRQIECT EXEMPTI ON CERTI FI CATE FOR EXEMPT ENTI TY CONSTRUCTI ON

UNI TED STATES OF AMERI CA

NAME OF EXEMPT ENTI TY

ADDRESS

aTy STATE ZI P

TAX | DENTI FI CATI ON NUMBER (None required)

PRQIECT | DENTI FI CATI ON NUVBER

PLEASE PROVI DE THE PROJECT LOCATI ON AND A BRI EF DESCRI PTI ON BELOW

CONTRACT DATE

CERTI FI CATE EXPI RATI ON DATE

Contractors are required to provide a copy of this project exenption
certificate to their vendors.

This project exenption certificate does not allow contractors to purchase
machi nery, equi pment, or tools used in fulfilling this contract, tax exenpt.

Suppl i ers accepting this project exenption certificate are required to render
to the contractor invoices bearing the nane of the exenpt entity and the
project identification nunber.

An exenpt entity that fails to revise the expiration date on this certificate
as necessary to conplete any work required by the contract will be liable for
any sales tax determ ned due as a result of an audit of the contractor

The Contractor shall provide this project exenption to all subcontractors
pur chasi ng construction materials for this project.

SI GNATURE OF AUTHCORI ZED AGENT
EXH BIT A

-- End of Section --
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SECTION 01310

PROGRESS CHART

PART 1 GENERAL

11

SCOPE

This section covers requirements for the Progress Chart, complete.

1.2

GENERAL

The purpose of these requirements is to assure adequate planning and execution of the
work, to assist the Contracting Officer in appraising the reasonableness of the proposed
schedule, to aid in evaluating progress of the work, and to service as a basis for periodic
progress payments.

PART 2 PRODUCTS

2.1

2.2

PROGRESS CHART

The Progress Chart shall conform with CONTRACT CLAUSE titled “Schedule for
Construction Contracts”. In preparing the Progress Chart, scheduling of construction is the
responsibility of the Contractor.

SCHEDULED EARNINGS CURVES

In addition to the requirements mentioned above, the Contractor shall include with the
Progress Chart, the scheduled earnings curves (time versus scheduled earnings). The curve
shall be developed to reflect the scheduled earnings, in percentages, for the work scheduled
for completion at any time. The curve shall be plotted on graph paper with the Contractor’s
earnings indicated on the vertical axis and a time scale by months on the horizontal axis.
The result will be one “S” curve from which the scheduled progress can be evaluated at the
end of each month. The graph will be revised each time there is a major revision in the
Progress Chart.

PART 3 EXECUTION (Not Applicable)

(End of Section)

01310-1



DACW41-02-B-0003

SECTION 01410
ENVIRONMENTAL PROTECTION AND EROSION CONTROL
PART 1 GENERAL
1.1 SCOPE

This section covers protection of the environment, including control of erosion and prevention of
enviromental pollution and damage due to construction operations.

1.1.1 Environmental Pollution and Damage
Environmental pollution and damage is defined herein as the presence of chemical, physical, or biological
elements or agents which adversely affect human health or welfare; unfavorably alter ecological balances
of importance to human life; affect other species of importance to man; or degrade the utility of the
environment for aesthetic, cultural and/or historical purposes. The control of environmental pollution and
damage requires consideration of air, water, and land, and includes management of visual aesthetics,
noise, solid waste, radiant energy and radioactive materials, as well as other pollutants.

1.1.2 Erosion Control

Erosion control is defined herein as that portion of the environmental protection effort which addresses the
prevention of soil erosion and the control of sediments.

1.2 QUALITY CONTROL
The Contractor shall establish and maintain quality control for environmental protection of all provisions
herein. The Contractor shall record on daily reports any problems in complying with laws, regulations and
ordinances, and the corrective action taken.

1.3 PERMITS OBTAINED BY THE CORPS OF ENGINEERS

The Contractor shall comply with all requirements under the terms and conditions set out in any permit
obtained by the Corps of Engineers.

1.5 SUBCONTRACTORS
Assurance of compliance with this section by subcontractors is the responsibility of the Contractor.

1.6 NOTIFICATION
The Contracting Officer will notify the Contractor in writing of any observed noncompliance with the
aforementioned Federal, State or local laws or regulations, permits and other elements of the Contractor's
environmental protection Plan. The Contractor shall, after receipt of such notice, inform the Contracting
Officer of proposed corrective action and take such action as may be approved. If the Contractor fails to
comply promptly, the Contracting Officer may issue an order stopping all or part of the work until
satisfactory corrective action has been taken. No time extensions will be granted, nor costs or damages
be allowed the Contractor, for any such suspension.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 PROTECTION OF ENVIRONMENTAL RESOURCES
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The environmental resources within the project boundaries and those affected outside the limits of
permanent work under this contract shall be protected during the entire period of this contract. The
Contractor shall confine his activities to areas defined by the drawings and specifications. Environmental
protection shall be as stated in the following subparagraphs.

3.1.1 Protection of Land Resources

Prior to the beginning of any construction, the Contractor shall identify all land resources to be preserved
within the Contractor's work area. The Contractor shall not remove, cut, deface, injure, or destroy land
resources including trees, shrubs, vines, grasses, top soil, and land forms without special permission
from the Contracting Officer. No ropes, cables, or guys shall be fastened to or attached to any trees for
anchorage unless specifically authorized. Where such special emergency use is permitted, the
Contractor shall provide effective protection for land and vegetation resources at all times as defined in the
following subparagraphs.

3.1.1.1 Work Area Limits

In order to minimize damages and unnecessary construction traffic, the Contractor shall, prior to the start
of construction, mark the areas that are not necessary to accomplish the work. Isolated areas within the
general work area which are to be saved and protected shall also be marked or fenced. Monuments and
markers shall be protected before construction operations commence. Where construction operations
are to be conducted during darkness, the markers shall be visible. The Contractor shall convey to his
personnel the purpose of the marking and the need to protect all objects.

3.1.1.2 Protection of Landscape

Trees, shrubs, vines, grasses, land forms and other landscape features indicated and defined on the
drawings to be preserved shall be clearly identified by marking, fencing, or wrapping with boards, or any
other approved techniques.

3.1.1.3 Reduction of Exposure of Unprotected Erodible Soils

Earthwork brought to final grade shall be finished as indicated and specified. Side slopes and back
slopes shall be protected as soon as practicable upon completion of rough grading. All earthwork shall
be planned and conducted to minimize the duration of exposure of unprotected soils. Except in
instances where the constructed feature obscures borrow areas, quarries and waste material areas,
these areas shall not initially be cleared in total. Clearing of such areas shall progress in reasonably
sized increments as needed to use the areas developed as approved by the Contracting Officer.

3.1.1.4 Temporary Protection of Disturbed Areas

Such methods as necessary shall be utilized to effectively prevent erosion and to control sedimentation,
including but not limited to retardation and control of runoff. Runoff from the construction site shall be
controlled by construction of diversion ditches, benches, and berms to retard and divert runoff to protected
drainage courses, and any measures required by area-wide plans approved under paragraph 208 of the
Clean Water Act.

3.1.1.5 Erosion and Sedimentation Control Devices

Prior to any earth disturbance, the Contractor shall have in place applicable temporary soil erosion and
sedimentation control features. The Contractor shall construct or install all temporary and permanent
erosion and sedimentation control features as indicated in the Environmental Protection Plan. Temporary
erosion and sediment control measures such as berms, dikes, drains, sedimentation basins, grassing
and mulching shall be maintained until permanent drainage and erosion control facilities are completed
and operative.
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3.1.1.6 Location of Field Offices, Storage and Other Contractor Facilities
The Contractors' field offices, stage areas, stockpiles storage, and temporary buildings shall be placed in
areas designated on the drawings. Temporary movement or relocation of Contractor facilities shall be
made only on approval by the Contracting Officer.

3.1.1.7 Borrow Areas on Government Property

Borrow areas on Government property shall be managed to minimize erosion and to prevent sediment
from entering nearby water courses or lakes.

3.1.1.8 Spoil Areas on Government Property
Spoil areas on Government property, if any, shall be managed and controlled to limit spoil to areas
designated on the drawings and prevent erosion of soil or sediment from entering nearby water courses or
lakes. Spoil areas shall be developed in accordance with the grading plan indicated on the drawings.

3.1.1.9 Temporary Excavations and Embankments

Temporary excavations and embankments for plant and/or work areas shall be controlled to protect
adjacent areas from despoilment.

3.1.1.10 Disposal of Solid Wastes

Solid wastes (excluding clearing debris) shall be placed in containers which are emptied on a regular
schedule. All handling and disposal shall be conducted to prevent contamination.

3.1.1.10.1 Disposal of Solid Waste by Removal from Government Property

The Contractor shall transport all solid waste off Government property and dispose of it in compliance with
Federal, State, and local requirements for solid waste disposal.

3.1.1.11 Disposal of Chemical Waste

Chemical waste shall be stored in corrosion resistant containers, removed from the work area and
disposed of in accordance with Federal, State and local regulations.

3.1.1.12 Disposal of Discarded Materials

Discarded materials other than those which can be included in the solid waste category will be handled
as directed by the Contracting Officer.

3.2 PRESERVATION AND RECOVERY OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL
RESOURCES

Existing historical, archeological and cultural resources within the Contractor's work area will be so
designated by the Contracting Officer and precautions taken to preserve all such resources as they
existed at the time they were pointed out to the Contractor. The Contractor shall install all protection for
these resources and shall be responsible for their preservation during this contract. If during construction
activities the Contractor observes unusual items that might have historical or archeological value, such
observations shall be reported as soon as practicable to the Contracting Officer. Recording and
preservation of historical and archeological finds during construction activities are specified in Special
Clauses.

3.3 PROTECTION OF WATER RESOURCES
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The Contractor shall keep construction activities under surveillance, management and control to avoid
pollution of surface and ground waters. Special management techniques as set out below shall be
implemented to control water pollution by the listed construction activities which are included in this
contract.

3.3.1 Washing and Curing Water

Waste waters directly derived from construction activities shall not be allowed to enter water areas.
These waste waters shall be collected and placed in retention ponds where suspended material can be
settled out or the water evaporates so that pollutants are separated from the water.

3.3.2 Stream Crossings

Stream crossings, if required, shall be controlled during construction. Crossings shall provide movement
of materials or equipment which do not violate water pollution control standards of the Federal, State or
local government.

3.3.3 Monitoring of Water Areas Affected by Construction Activities

Monitoring of water areas affected by construction activities shall be the responsibility of the Contractor.
All water areas affected by construction activities shall be monitored by the Contractor.

3.4 PROTECTION OF FISH AND WILDLIFE RESOURCES

The Contractor shall keep construction activities under surveillance, management and control to minimize
interference with, disturbance to and damage of fish and wildlife. Species that require specific attention
along with measures for their protection will be listed by the Contractor prior to beginning of construction
operations.

3.5 PROTECTION OF AIR RESOURCES

The Contractor shall keep construction activities under surveillance, management and control to minimize
pollution of air resources. All activities, equipment, processes, and work operated or performed by the
Contractor in accomplishing the specified construction shall be in strict accordance with all State and
Federal emission and performance laws and standards. Ambient Air Quality Standards set by the
Environmental Protection Agency shall be maintained for these construction

operations and activities specified in this section. Special management techniques as set out below
shall be implemented to control air pollution by the construction activities which are included in the
contract.

3.5.1 Particulates

Dust particles, aerosols, and gaseous by-products from all construction activities, processing and
preparation of materials, such as from asphaltic batch plants, shall be controlled at all times, including
weekends, holidays and hours when work is not in progress.

3.5.1.1 Particulates Control

The Contractor shall maintain all excavations, stockpiles, haul roads, permanent and temporary access
roads, plant sites, spoil areas, borrow areas, and all other work areas within or outside the project
boundaries free from particulates which would cause the air pollution standards mentioned in paragraph
PROTECTION OF AIR RESOURCES to be exceeded or which would cause a hazard or a nuisance.
Sprinkling, chemical treatment of an approved type, light bituminous treatment, baghouse, scrubbers,
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electrostatic precipitators or other methods will be permitted to control particulates in the work area.
Sprinkling, to be efficient, must be repeated at such intervals as to keep the disturbed area damp at all
times. The Contractor must have sufficient competent equipment available to accomplish this task.
Particulate control shall be performed as the work proceeds and whenever a particulate nuisance or
hazard occurs.

3.5.2 Hydrocarbons and Carbon Monoxide

Hydrocarbons and carbon monoxide emissions from equipment shall be controlled to Federal and State
allowable limits at all times.

3.5.3 Odors

Odors shall be controlled at all times for all construction activities, processing and preparation of
materials.

3.5.4 Monitoring of Air Quality

Monitoring of air quality shall be the responsibility of the Contractor. All air areas affected by the
construction activities shall be monitored by the Contractor.

3.5.5 Protection of Sound Intrusions
The Contractor shall keep construction activities under surveillance, and control to minimize damage to
the environment by noise. The Contractor shall use methods and devices to control noise emitted by
equipment.

3.6 POST-CONSTRUCTION CLEAN UP
The Contractor shall clean up area(s) used for construction.

3.7 RESTORATION OF LANDSCAPE DAMAGE

The Contractor shall restore all landscape features damaged or destroyed during construction operations
outside the limits of the approved work areas. Such restoration shall be in accordance with the plan
submitted for approval by the Contracting Officer. This work will be accomplished at the Contractor's
expense.

3.8 MAINTENANCE OF POLLUTION CONTROL FACILITIES

The Contractor shall maintain all constructed facilities and portable pollution control devices for the
duration of the contract or for that length of time construction activities create the particular pollutant.

3.9 TRAINING OF CONTRACTOR PERSONNEL IN POLLUTION CONTROL
The Contractor shall train his personnel in all phases of environmental protection. The training shall
include methods of detecting and avoiding pollution, familiarization with pollution standards, both statutory
and contractual, and installation and care of facilities (vegetative covers, and instruments required for
monitoring purposes) to ensure adequate and continuous environmental pollution control.

3.10 PAYMENT

No separate payment or direct payment will be made for the cost of the work covered under this section,
and such work will be considered as a subsidiary obligation of the Contractor.
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-- End of Section --
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SECTI ON 01451

CONTRACTOR QUALI TY CONTROL
07/ 01

PART 1 GENERAL
1.1 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

AMERI CAN SCCI ETY FOR TESTI NG AND MATERI ALS ( ASTM

ASTM D 3740 (2001) M ni num Requirenents for Agencies
Engaged in the Testing and/or |nspection
of Soil and Rock as Used in Engineering
Desi gn and Construction

ASTM E 329 (2000b) Agenci es Engaged in the Testing
and/ or Inspection of Materials Used in
Construction

1.2 PAYNMENT

Separate paynent will not be nmade for providing and maintaining an
effective Quality Control program and all costs associated therewith shal
be included in the applicable unit prices or |unp-sumprices contained in
t he Bi ddi ng Schedul e.

PART 2 PRODUCTS (Not Applicabl e)
PART 3 EXECUTI ON
3.1  GENERAL REQUI REMENTS

The Contractor is responsible for quality control and shall establish and
mai ntain an effective quality control systemin conpliance with the
Contract C ause titled "lInspection of Construction.” The quality control
system shal |l consist of plans, procedures, and organi zati on necessary to
produce an end product which conplies with the contract requirenments. The
system shall cover all construction operations, both onsite and offsite,
and shall be keyed to the proposed construction sequence. The site project
superintendent will be held responsible for the quality of work on the job
and is subject to renpbval by the Contracting O ficer for non-conpliance
with the quality requirenents specified in the contract. The site project
superintendent in this context shall be the highest |evel nanager
responsi ble for the overall construction activities at the site, including
quality and production. The site project superintendent shall maintain a
physi cal presence at the site at all tines, except as otherw se acceptable
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to the Contracting O ficer, and shall be responsible for all construction
and construction related activities at the site.

.2 QUALI TY CONTRCL PLAN

The Contractor shall furnish for review by the Governnent, not later than
20 days after receipt of notice to proceed, the Contractor Quality Control
(CQC) Plan proposed to inplenent the requirenents of the Contract C ause
titled "Inspection of Construction.” The plan shall identify personnel
procedures, control, instructions, tests, records, and forns to be used.
The Governnent will consider an interimplan for the first 30 days of
operation. Construction will be pernmitted to begin only after acceptance
of the CQC Plan or acceptance of an interimplan applicable to the
particular feature of work to be started. Wrk outside of the features of
work included in an accepted interimplan will not be permitted to begin
until acceptance of a CQC Plan or another interimplan containing the
additional features of work to be started.

2.1 Content of the CQC Pl an

The CQC Plan shall include, as a mininum the following to cover al
construction operations, both onsite and offsite, including work by
subcontractors, fabricators, suppliers, and purchasing agents:

a. A description of the quality control organi zation, including a
chart showing lines of authority and acknow edgnent that the CQC
staff shall inplenent the three phase control systemfor al
aspects of the work specified. The staff shall include a CQC
Syst em Manager who shall report to the project superintendent.

b. The nane, qualifications (in resune format), duties,
responsibilities, and authorities of each person assigned a CQC
functi on.

c. Acopy of the letter to the CQC System Manager signed by an
aut hori zed official of the firmwhich describes the
responsibilities and del egates sufficient authorities to
adequately performthe functions of the CQC System Manager,
including authority to stop work which is not in conpliance with
the contract. The CQC System Manager shall issue letters of
direction to all other various quality control representatives
outlining duties, authorities, and responsibilities. Copies of
these letters shall also be furnished to the Governnent.

d. Procedures for scheduling, review ng, certifying, and managi ng
submittals, including those of subcontractors, offsite
fabricators, suppliers, and purchasing agents. These procedures
shall be in accordance with Section 01330 SUBM TTAL PROCEDURES.

e. Control, verification, and acceptance testing procedures for each
specific test to include the test name, specification paragraph
requiring test, feature of work to be tested, test frequency, and
person responsi ble for each test. (Laboratory facilities will be
approved by the Contracting Oficer.)
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f. Procedures for tracking preparatory, initial, and follow up
control phases and control, verification, and acceptance tests
i ncl udi ng docunent ati on.

g. Procedures for tracking construction deficiencies from
identification through acceptable corrective action. These
procedures shall establish verification that identified
defi ci enci es have been corrected.

h. Reporting procedures, including proposed reporting fornats.

i. Alist of the definable features of work. A definable feature of
work is a task which is separate and distinct fromother tasks
has separate control requirenents, and nmay be identified by
different trades or disciplines, or it may be work by the sane
trade in a different environnent. Although each section of the
specifications may generally be considered as a definable feature
of work, there are frequently nore than one definable features
under a particular section. This list will be agreed upon during
t he coordination neeting.

2.2 Acceptance of Plan

Acceptance of the Contractor's plan is required prior to the start of
construction. Acceptance is conditional and will be predicated on

sati sfactory perfornmance during the construction. The Governnent reserves
the right to require the Contractor to make changes in his CQC Plan and
operations including renoval of personnel, as necessary, to obtain the
qual ity specified.

. 2.3 Notificati on of Changes

After acceptance of the CQC Plan, the Contractor shall notify the
Contracting Oficer in witing of any proposed change. Proposed changes
are subject to acceptance by the Contracting O ficer

.3 COORDI NATI ON MEETI NG

After the Preconstruction Conference, before start of construction, and
prior to acceptance by the Governnent of the CQC Plan, the Contractor shal
neet with the Contracting O ficer or Authorized Representative and discuss
the Contractor's quality control system During the neeting, a nutual
under st andi ng of the systemdetails shall be devel oped, including the forns
for recording the CQC operations, control activities, testing,

adm ni stration of the systemfor both onsite and offsite work, and the
interrelationship of Contractor's Managenent and control with the
Government's Quality Assurance. Mnutes of the neeting shall be prepared
by the Governnent and signed by both the Contractor and the Contracting
Oficer. The mnutes shall becone a part of the contract file. There may
be occasi ons when subsequent conferences will be called by either party to
reconfirm nutual understandi ngs and/ or address deficiencies in the CQC
system or procedures which nay require corrective action by the Contractor
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4  QUALITY CONTROL ORGAN ZATI ON
4.1 Per sonnel Requirenents

The requirenents for the CQC organi zation are a CQC System Manager and
sufficient number of additional qualified personnel to ensure safety and
contract conpliance. The Safety and Health Manager shall receive direction
and authority fromthe CQC System Manager and shall serve as a nenber of
the CQC staff. Personnel identified in the technical provisions as
requiring specialized skills to assure the required work is being perforned
properly will also be included as part of the CQC organi zation. The
Contractor's CQC staff shall maintain a presence at the site at all tinmes
during progress of the work and have conplete authority and responsibility
to take any action necessary to ensure contract conpliance. The CQC staff
shal | be subject to acceptance by the Contracting Officer. The Contractor
shal | provide adequate office space, filing systens and other resources as
necessary to naintain an effective and fully functional CQC organization
Conpl ete records of all letters, naterial submittals, show draw ng
submittals, schedules and all other project docunentation shall be pronptly
furnished to the CQC organi zation by the Contractor. The CQC organi zati on
shal |l be responsible to maintain these docunents and records at the site at
all times, except as otherw se acceptable to the Contracting Oficer

.4.2 CQC Syst em Manager

The Contractor shall identify as CQC System Manager an individual within
the onsite work organi zati on who shall be responsible for overal

managenent of CQC and have the authority to act in all CQC matters for the
Contractor. The CQC System Manager shall be a construction person with a
m ni mum of five years in related work. This CQC System Manager shall be on
the site at all times during construction and shall be enployed by the
prime Contractor. The CQC System Manager shall be assigned as System
Manager but may have duties as project superintendent in addition to
quality control. An alternate for the CQC System Manager shall be
identified in the plan to serve in the event of the System Manager's
absence. The requirenents for the alternate shall be the same as for the
desi gnat ed CQC Syst em Manager

. 4.3 Addi tional Requirement

In addition to the above experience, the CQC System Manager shall have
conpl eted the course entitled "Construction Quality Managenent For
Contractors". |If the Contractor needs this training, training will be
provi ded by Governnent personnel after award of a contract.

4.4 O gani zati onal Changes

The Contractor shall maintain the CQC staff at full strength at all tines.
When it is necessary to nake changes to the CQC staff, the Contractor shal
revise the CQC Plan to reflect the changes and submt the changes to the
Contracting O ficer for acceptance.

5 CONTRCL
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Contractor Quality Control is the neans by which the Contractor ensures
that the construction, to include that of subcontractors and suppliers,
conplies with the requirenents of the contract. At |east three phases of
control shall be conducted by the CQC System Manager for each definable
feature of work as foll ows:

.5.1 Prepar at ory Phase

Thi s phase shall be performed prior to begi nning work on each definabl e
feature of work, after all required plans/docunents/ materials are
approved/ accepted, and after copies are at the work site. This phase shal
i ncl ude:

a. A review of each paragraph of applicable specifications, reference
codes, and standards. A copy of those sections of referenced
codes and standards applicable to that portion of the work to be
acconplished in the field shall be nade avail able by the
Contractor at the preparatory inspection. These copies shall be
mai ntained in the field and avail able for use by Governnent
personnel until final acceptance of the work.

b. A review of the contract draw ngs.

c. A check to assure that all materials and/or equi pnent have been
tested, submtted, and approved.

d. Review of provisions that have been nmade to provide required
control inspection and testing.

e. Exam nation of the work area to assure that all required
prelimnary work has been conpleted and is in conpliance with the
contract.

f. A physical examination of required materials, equipnent, and
sanple work to assure that they are on hand, conformto approved
shop drawi ngs or subnmitted data, and are properly stored.

g. A review of the appropriate activity hazard analysis to assure
safety requirenents are net.

h. Discussion of procedures for controlling quality of the work
including repetitive deficiencies. Docunent construction
tol erances and wor knanshi p standards for that feature of work.

i. A check to ensure that the portion of the plan for the work to be
perfornmed has been accepted by the Contracting Oficer

j. Discussion of the initial control phase.

k. The Governnment shall be notified at | east 48 hours in advance of
begi nning the preparatory control phase. This phase shall include
a neeting conducted by the CQC System Manager and attended by the
superintendent, other CQC personnel (as applicable), and the
foreman responsible for the definable feature. The results of the
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preparatory phase actions shall be docunented by separate m nutes
prepared by the CQC System Manager and attached to the daily CQC
report. The Contractor shall instruct applicable workers as to
the acceptabl e | evel of workmanship required in order to neet
contract specifications.

5.2 Initial Phase

Thi s phase shall be acconplished at the begi nning of a definable feature of
work. The follow ng shall be acconplished:

a. A check of work to ensure that it is in full conpliance with
contract requirenments. Review m nutes of the preparatory neeting.

b. Verify adequacy of controls to ensure full contract conpliance.
Verify required control inspection and testing.

c. Establish | evel of workmanship and verify that it nmeets m ni num
accept abl e workmanshi p standards. Conpare with required sanple
panel s as appropri ate.

d. Resolve all differences

e. Check safety to include conpliance with and upgradi ng of the
safety plan and activity hazard analysis. Review the activity
anal ysis with each worker.

f. The Governnment shall be notified at |east 48 hours in advance of
beginning the initial phase. Separate mnutes of this phase shal
be prepared by the CQC System Manager and attached to the daily
CQC report. Exact location of initial phase shall be indicated
for future reference and conparison with foll ow up phases

g. The initial phase should be repeated for each new crew to work
onsite, or any tine acceptable specified quality standards are not
bei ng net.

5.3 Fol | ow- up Phase

Daily checks shall be perforned to assure control activities, including
control testing, are providing continued conpliance with contract
requirenents, until conpletion of the particular feature of work. The
checks shall be made a matter of record in the CQC docunentation. Fina
foll owup checks shall be conducted and all deficiencies corrected prior to
the start of additional features of work which may be affected by the
deficient work. The Contractor shall not build upon nor concea

non- conf orm ng wor K.

.5.4 Addi tional Preparatory and Initial Phases

Addi tional preparatory and initial phases shall be conducted on the sane
definable features of work if: the quality of on-going work is
unacceptable; if there are changes in the applicable CQC staff, onsite
producti on supervision or work crew, if work on a definable feature is
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resumed after a substantial period of inactivity; or if other problens
devel op.

.6  TESTS

.6.1 Testing Procedure

The Contractor shall performspecified or required tests to verify that
control neasures are adequate to provide a product which conforms to
contract requirenents. Upon request, the Contractor shall furnish to the
Government duplicate sanples of test specinmens for possible testing by the
Government. Testing includes operation and/or acceptance tests when
specified. The Contractor shall procure the services of a Corps of

Engi neers approved testing | aboratory or establish an approved testing

| aboratory at the project site. The Contractor shall performthe follow ng
activities and record and provide the foll owi ng data:

a. Verify that testing procedures conply with contract requirenents.

b. Verify that facilities and testing equi pnent are avail abl e and
comply with testing standards.

c. Check test instrunent calibration data against certified standards.

d. Verify that recording forms and test identification control nunber
system including all of the test docunentation requirenents, have
been prepared.

e. Results of all tests taken, both passing and failing tests, shal
be recorded on the CQC report for the date taken. Specification
par agraph reference, |ocation where tests were taken, and the
sequential control nunber identifying the test shall be given. |If
approved by the Contracting Oficer, actual test reports nmay be
subnmitted later with a reference to the test nunber and date
taken. An information copy of tests perfornmed by an offsite or
comercial test facility shall be provided directly to the
Contracting Officer. Failure to submt tinely test reports as
stated may result in nonpaynent for related work performed and
di sapproval of the test facility for this contract.

6.2 Testing Laboratories
6.2.1 Capabi l ity Check

The Governnent reserves the right to check | aboratory equipnent in the
proposed | aboratory for conpliance with the standards set forth in the
contract specifications and to check the |aboratory technician's testing
procedures and techni ques. Laboratories utilized for testing soils,
concrete, asphalt, and steel shall neet criteria detailed in ASTM D 3740
and ASTM E 329.

.6.2.2 Capabi lity Recheck

If the selected |aboratory fails the capability check, the Contractor will
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be assessed a charge of $3,500 to reinburse the Government for each
succeedi ng recheck of the laboratory or the checking of a subsequently

sel ected | aboratory. Such costs will be deducted fromthe contract anount
due the Contractor

.6.3 Onsite Laboratory

The Governnent reserves the right to utilize the Contractor's control
testing laboratory and equi pnent to nake assurance tests, and to check the
Contractor's testing procedures, techniques, and test results at no
additional cost to the Government.

.6.4 Furni shing or Transportation of Sanples for Testing

Costs incidental to the transportation of sanples or materials shall be

borne by the Contractor. Sanples of materials for test verification and
acceptance testing by the Government shall be delivered to the Corps of

Engi neers Division Laboratory, f.o.b., at the follow ng address:

For delivery by nail:

USACE Research and Devel opnent Center
ATTN:  Joe Tom CEERD-SC-E

3909 Halls Ferry Road

Vi cksburg, M5 39180-6199

For other deliveries: Sane as above.

Coordi nation for each specific test, exact delivery |location, and dates
will be nade through the Area Ofice.

.7  COWPLETI ON | NSPECTI ON
. 7.1 Punch-Qut | nspection

Near the end of the work, or any increnment of the work established by a

time stated in the Special Cause, "Commencenent, Prosecution, and

Conpl etion of Work", or by the specifications, the CQC Manager shal

conduct an inspection of the work. A punch list of itens which do not
conformto the approved draw ngs and specifications shall be prepared and

i ncluded in the CQC docunentation, as required by paragraph DOCUVENTATI ON

The Iist of deficiencies shall include the estimted date by which the
deficiencies will be corrected. The CQC System Manager or staff shall make
a second inspection to ascertain that all deficiencies have been corrected.
Once this is acconplished, the Contractor shall notify the Governnent that

the facility is ready for the Governnment Pre-Final inspection

. 7.2 Pre-Final |nspection

The Governnment will performthe pre-final inspection to verify that the
facility is conplete and ready to be occupied. A Governnent Pre-Fina
Punch List nmay be devel oped as a result of this inspection. The
Contractor's CQC System Manager shall ensure that all itens on this |ist
have been corrected before notifying the Governnent, so that a Fina
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i nspection with the customer can be scheduled. Any itens noted on the
Pre-Final inspection shall be corrected in a tinmely manner. These

i nspections and any deficiency corrections required by this paragraph shal
be acconplished within the tinme slated for conpletion of the entire work or
any particular increnent of the work if the project is divided into

i ncrenents by separate conpletion dates.

. 7.3 Fi nal Acceptance | nspection

The Contractor's Quality Control |nspection personnel, plus the
superintendent or other prinary nanagenent person, and the Contracting
Oficer's Representative shall be in attendance at the final acceptance

i nspection. Additional Government personnel including, but not limted to,
those from Base/ Post Civil Facility Engi neer user groups, and nmjor
conmands may al so be in attendance. The final acceptance inspection wll
be formally schedul ed by the Contracting Oficer based upon results of the
Pre-Final inspection. Notice shall be given to the Contracting O ficer at
| east 14 days prior to the final acceptance inspection and shall include
the Contractor's assurance that all specific itens previously identified to
the Contractor as being unacceptable, along with all remaining work
perfornmed under the contract, will be conplete and acceptable by the date
schedul ed for the final acceptance inspection. Failure of the Contractor
to have all contract work acceptably conplete for this inspection will be
cause for the Contracting Oficer to bill the Contractor for the
Government's additional inspection cost in accordance with the contract
clause titled "Inspection of Construction".

. 8 DOCUMENTATI ON

The Contractor shall maintain current records providing factual evidence
that required quality control activities and/or tests have been perforned.
These records shall include the work of subcontractors and suppliers and
shal |l be on an acceptable formthat includes, as a nmnimm the follow ng
i nformation:

a. Contractor/subcontractor and their area of responsibility.

b. Operating plant/equipnent with hours worked, idle, or down for
repair.

c. Wrk perfornmed each day, giving |ocation, description, and by
whom  Wien Network Analysis (NAS) is used, identify each phase of
wor k perforned each day by NAS activity nunber.

d. Test and/or control activities performed with results and
references to specifications/drawi ngs requirenents. The contro
phase shall be identified (Preparatory, Initial, Followup). List
of deficiencies noted, along with corrective action

e. Quantity of materials received at the site with statenent as to
acceptability, storage, and reference to specifications/draw ngs
requirenents.

f. Subnmittals and deliverables reviewed, with contract reference, by
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whom and action taken.
g. Ofsite surveillance activities, including actions taken

h. Job safety evaluations stating what was checked, results, and
instructions or corrective actions.

i. Instructions given/received and conflicts in plans and/or
speci fications.

j. Contractor's verification statenent.

These records shall indicate a description of trades working on the

proj ect; the nunber of personnel working; weather conditions encountered;
and any del ays encountered. These records shall cover both conform ng and
deficient features and shall include a statenent that equi pnent and
materials incorporated in the work and workmanship conply with the
contract. The original and one copy of these records in report form shal
be furnished to the Governnent daily within 24 hours after the date covered
by the report, except that reports need not be submtted for days on which
no work is performed. As a mninmum one report shall be prepared and
submtted for every 7 days of no work and on the |last day of a no work
period. All calendar days shall be accounted for throughout the life of
the contract. The first report following a day of no work shall be for
that day only. Reports shall be signed and dated by the CQC System
Manager. The report fromthe CQC System Manager shall include copies of
test reports and copies of reports prepared by all subordinate quality
control personnel

.9 NOTI FI CATI ON OF NONCOWPLI ANCE

The Contracting Oficer will notify the Contractor of any detected
nonconpl i ance with the foregoing requirenents. The Contractor shall take

i medi ate corrective action after recei pt of such notice. Such notice,
when delivered to the Contractor at the work site, shall be deened
sufficient for the purpose of notification. |If the Contractor fails or
refuses to conply pronptly, the Contracting Oficer nay issue an order
stopping all or part of the work until satisfactory corrective action has
been taken. No part of the time |lost due to such stop orders shall be nmde
the subject of claimfor extension of tine or for excess costs or danmages
by the Contractor.

-- End of Section --
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SECTION 02100

TERMINOLOGY

PART 1 GENERAL
1.1 SCOPE OF WORK

This section explains certain terminology and requirements which are common to
construction of bank stabilization work and which may not be selfexplanatory in the
subsequent sections of the TECHNICAL PROVISIONS.

1.2 REVETMENTS

The term “revetment” applies to the various types of stabilization structures that are
constructed along the banks of the river approximately parallel to the current. The revetments
are constructed of stone. The type of revetment to be constructed under these specifications
is described in SECTION: REVETMENT.

1.3 DIKES

The term “dike” applies to those types of stabilization structures that are constructed from the
bank of the river at an angle to the current. The dikes are constructed of stone. The types of
dikes to be constructed under these specifications are described in SECTION: DIKES and are
shown on the drawings.

1.4 CONSTRUCTION REFERENCE PLANE

The Construction Reference Plane, abbreviated CRP, is a plane of elevation reference for the
various types of construction required by these specifications. In construction usage the plane
represents a hypothetical sloping line along the Missouri River from the vicinity of Sioux City,
lowa, to the mouth of the river.

1.5 CONSTRUCTION SCHEDULE

The construction schedule, at the end of SECTION 01100: GENERAL, is a list of the
structures included under this contract together with pertinent detail data applicable to their
construction. All items of work which are referred to in the specifications and on the contract
drawings as variable will be shown on the construction schedule, as applicable, for each
structure. The Contracting Officer reserves the right in the interest of the Government to
adjust the construction schedule by adding or omitting structures, or by changing the type,
length, strength, and location of any structures included thereon, provided that the work as
modified is within the limits of this contract. Variations in quantity items as a result of such
modifications will be treated as prescribed in clause “Variation in Estimated Quantities” of
SECTION 00700: CONSTRUCTION CONTRACT CLAUSES.

1.6 ORDER OF WORK

Placement of the stone and notching shall be made in the structure farthest upstream and
progress downstream. A written order of work shall be submitted for the Contracting Officer’s
approval prior to commencement of work. The order of work will define the sequence of
river reaches in which work will be performed and the progression of construction within each
reach, such as form downstream to upstream. Deviation from this schedule of work must be
coordinated with the Contracting Officer. However, the Contractor shall schedule his
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operations to avail himself of the most advantageous conditions with respect to river stages
and weather.

1.6.1 The Contracting Officer, in the interest of the Government, reserves the right to assign a
priority of construction for any or all structures listed on the construction schedule.

1.6.2 The Contracting Officer further reserves the right, as the need arises, to direct the
Contractor to perform emergency repairs on any structure within the mile limits of the contract.
The cost of all plant, labor, and materials required to perform such emergency repairs as
directed hy the Contracting Officer shall be at the applicable contract price, per ton, plus a
negotiated price for mobilization and demobilization. Stone shall be placed in structures only
during the period between sunrise and sunset (this does not preclude loading or towing
operations outside of this period).

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTION (Not Applicable)

(End of section)
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SECTION 02110

DESCRIPTION AND MEASUREMENT OF MATERIALS

PART 1 GENERAL
1.1 SCOPE OF WORK

This section covers the requirements for quality and measurement of stone used in the
construction of dikes, revetments, and chute closures.

1.2 DESCRIPTION

All materials shall be new, unless otherwise specified, of good grade, free from defects or
imperfections which would render them unfit for the intended usage.

PART 2 PRODUCTS
2.1 GENERAL

Stone shall be broken, quarry-run, durable stone, approved by the Contracting Officer, that will
not materially disintegrate under action of air and water. The source from which the Contractor
proposes to obtain the stone shall be selected well in advance of the time when the stone will be
required for the work. Suitable samples of stone shall be obtained in the presence of a
Government representative and shall be tested when required by an approved testing laboratory
or as designated by the Contracting Officer at the Contractor’'s expense prior to placing stone in
any structure. No materials shall be used until approval of the designated source is obtained.
The approval of a source shall not be construed as approval of all materials from that source, and
material from certain areas, strata, or channels within the approved source may be rejected. The
acceptability of the stone will be subject to final approval by the Contracting Officer.

2.2 QUALITY

Service records and/or tests will be used to determine the acceptability of the stone. New
sources shall be tested in the year first used and in each even-numbered year thereafter.
Satisfactory service records may be accepted in odd-numbered years in lieu of testing of rock for
physical properties. Stone accepted on a service record alone shall have demonstrated its ability
to withstand deterioration under service conditions. A suitable service record will show date last
used, identification of ledges to be used, name of previous user, quantities produced since last
tested, and results of most recent tests identified hereinafter. The sour4ce to be utilized shall
have been tested within 24 months prior to use under this contract. In the absence of a suitable
service record, the stone shall be subjected to any or all of the following tests, as determined by
the Contracting Officer.

2.2.1 Bulk specific gravity, saturated surface-dry basis, method CRD-C 107-69 — not less than 240.

2.2.2 Soundness in freezing and thawing method for ledge rock, Method CRD-C 144-73 loss at
20 cycles — not more than 25 percent for at least 50 percent of the face height to be quarried.

2.2.2.1 Samples shall be representative of the full face to be quarried and shall be taken for each

bed in excess of 6inch thickness, except that for zones containing beds of uniform lithologic
properties only one sample for each 5 feet of thickness will be required.
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2.2.2.2 Samples shall be numbered (or lettered) in consecutive order from the top to bottom of
the quarry face and the top side of each sample shall be so marked. A sketch section shall be
prepared of the full quarry face showing bed thickness, color, hardness, type of rock (shale,
limestone, etc.) and the location (bed) of each sample. The sketch section shall accompany, and
will be considered part of, the test data submittal requirements.

2.2.2.3 Length of a freezing and thawing cycle shall be 24 hours, i.e., 16 hours of freezing,
followed by 8 hours of thawing.

2.3 GRADATION AND FIELD TESTS

2.3.1 Stone shall be reasonably well graded, free from overburden, spoil, shale, and unsuitable
material. The amount of dirt and fines less than %-inch maximum cross section, accumulated
from interledge layers, blasting, handling operations, and/or all other sources, shall not exceed 5
percent by weight. The maximum weight of any piece of stone shall be limited to 500 pounds for
upper slope fill on toe trench revetment, bankheads, and abutments for chute closures, and
limited to 3,000 pounds for stone fill dikes, stone fill revetment, stone fill in and along pile
structures (including stone roots), trench fill for toe trench revetment, trench fill and stone fill for
bankheads, stone in cutoff trenches and stone fill for chute closures, unless otherwise directed by
the Contracting Officer. Occasional pieces slightly larger than the maximum size may be
permitted, provided that gradation and voids requirements are maintained. Quarry operations
shall be controlled to produce well graded stone between the maximum and minimum limits
indicated above. The Contracting Officer may require changes in quarry operations as necessary
to produce the required product.

2.3.2 Tests to determine the amount of dirt and fines less than Y2-inch maximum cross section
shall be performed by the Contractor, under the supervision of the Contracting Officer, by
approved methods. A representative sample consisting of not less than 12 tons shall be tested at
the start of quarry operations and at intervals during the production as directed, except that not
less than one and not more than tree acceptable tests will be required from each source. Results
of the field tests shall be furnished to the Contracting Officer. If at any time the material fails to
meet these requirements, the Contractor shall adjust the quarry operations to insure the amount
of dirt and fines does not exceed the requirements of these specifications.

PART 3 EXECUTION
3.1 MEASUREMENTS

3.1.1 Materials shall be measured at such times and places as approved by the Contracting
Officer.

3.1.2 Stone shall be measured for payment by one of the following methods at the option of the
Contractor, and weights or computations converted to short tons.

3.1.2.1 Stone delivered at the site of the work may be weighed on public scales or privately
owned scales generally used by the public which have been certified by the State wherein the
scales are located and which have been approved by the Contracting Officer. If public scales are
not available, the Contractor may furnish approved scales, subject to certification acceptable to
the Contracting Officer, with the weighing service to be supplied by an independent professional
organization approved by the Contracting Officer. The Contractor shall furnish the Government
inspector a legible copy of each weigh bill, when self-printing scales are used, or a legible copy of
the weigh bill signed by the weighmaster as each load is delivered to the jobsite. All cost for
weighing the stone on a public or quasi-public scale shall be borne by the Contractor.
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3.1.2.2 Stone delivered to the site of the work may be weighed by a Government weighmaster on
scales that have been registered and certified by the State wherein the scales are located.

Scales will be installed and tested in accordance with the requirements of NBS Handbook No. 44,
The increasing load test will be performed through the full working range of the scale. The scale
testing will be done in the presence of a Government representative. Testing and certification by
a firm authorized by the State and approved by the Contracting Officer to certify scales will be
acceptable in lieu of testing by the State. Registration of the scale with the State will still be
required. The scale shall be placed on a foundation of rock or soil of sufficient bearing capacity
and stability to prevent any lateral movement or settlement of the scale. All costs for weighing the
stone in the manner described in this paragraph, except the costs of the Government
weighmaster, shall be borne by the Contractor. The Government weighmaster will be paid by the
Government.

3.1.2.3 Stone delivered to the site of the work may be measured for payment by barge
displacement. The Contractor shall furnish the Contracting Officer a current barge displacement
table not less than 10 days prior to using any barge. The table shall be certified accurate by a
person or firm, other than the Contractor, accustomed to performing this service and approved by
the Contracting Officer. Barge tables furnished shall contain, parallel columns, the draft of the
barge in feet and hundredths from zero to the full depth of the barge, and corresponding gross
displacement to the nearest 100" of a ton. Tables submitted shall show the name or number of
the barge, the barge dimensions, the barge owner, the name of the manufacturer, the date of
preparation of the table, and the certification of the person or firm preparing the table. The
Contractor shall furnish, with the barge displacement table, a drawing or sketch of each barge,
dimensioned in sufficient detail to permit verification of the values shown in the tables. The
drawing shall show, as a minimum, the weight, length, width, and depth of the barge and
dimensions of rake or rakes, including radius, origin of radius, and headlog dimensions. Upon
request by the Contractor, and after completion of the contract, the Contracting Officer will return
all required barge displacement tables, drawings, or sketches to the Contractor. Each barge on
which stone is furnished shall be suitable marked with paint of a contrasting color at each of the
displacement gauging points along each side of the barge. The marks shall be perpendicular to
the edge of the barge, 4 inches wide and 1 foot in length, painted on both the deck and side. The
marks shall be located on each corner of the barge near the lower end of the rake and three
additional marks equally spaced amidships. The barge name or number shall be affixed to the
deck and sides of the barge, both fore and aft, and shall be of sufficient size and legibility so as to
be plainly seen and read. Barge displacement will be measured by a Government weighmaster.
All costs for measuring barges, except the cost of services of a Government weighmaster, shall
be borne by the Contractor. The Government weighmaster will be paid by the Government.

3.1.3 Trucks shall be wei%hed to the nearest 200 pounds and the accumulative net weight
reduced to the nearest 20" of a ton. Trucks shall behtared at least twice a day. Barge
displacement shall be measured to the nearest 100" of a foot and the net weight computed to the
nearest 100" of a ton. Barges shall be measured before and after each loading.

3.2 BIDDING SCHEDULE ITEMS

Bidding schedule item applicable to work in this section is as follows:

ITEM UNIT

“Stone Fill in Dikes and Revetments” ton

(End of section)
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SECTION 02200

EARTHWORK

PART 1 GENERAL
11 SCOPE OF WORK

This section covers the requirements for bank excavation and subsequent disposal of excavated material
to accommodate the repair of flanked dikes, notching, and pilot channels immediately landward of stone
fill revetments.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION
3.1 STONE FILL DIKE

3.1.1 The repair of certain flanked dikes and the notching of the landward portion of certain dikes will
require the excavation of existing embankment material. Flanked dikes must be keyed into the bank by
means of excavating the bank for the placement of a stone root. Notching of the landward portion of
certain dikes will require the excavation of the overburden bank material in order to access the stone fill
dike. Excavation of the bank will be to the dimensions shown in the drawings and construction schedule.

3.1.2  Excavation will be by floating plant with a dragline bucket of by other method as elected by the
contractor and approved by the Contracting Officer. Material to be excavated is expected to consist
primarily of sandy or clay soils with some gravel and occasional boulders. If, during excavation, it is
found that the material to be excavated is of such a nature that excavation cannot be accomplished by a
dragline bucket in a timely manner, the contractor will not be required to complete the excavation.

3.2 STONE FILL REVETMENT

3.2.1 Notching of certain stone fill revetments will require the excavation of the overburden bank
material in order to access the stone fill revetment. Additionally, bank excavation immediately landward
of the stone fill revetment will be required in specified locations for the purpose of constructing a pilot
channel on the landward side of the revetment. Excavation of the bank will be to the dimensions shown
in the drawings and construction schedule.

3.2.2 Excavation will be by floating plant with a dragline bucket of by other method as elected by the
contractor and approved by the Contracting Officer. In cases where river stages and/or the width of the
revetment prevent excavation by dragline to the dimension shown on the drawing and construction
schedule, the contractor will not be required to complete the excavation. Material to be excavated is
expected to consist primarily of sandy or clay soils with some gravel and occasional boulders. If, during
excavation, it is found that the material to be excavated is of such a nature that excavation cannot be
accomplished by a dragline bucket in a timely manner, the contractor will not be required to complete the
excavation.

3.3 DISPOSAL OF EXCAVATED MATERIAL
Material excavated in accordance with the preceding paragraphs shall be disposed of by placing the

excavated material on top of the bank adjacent to the excavation site or by placing the excavated material
at the waterline of the structure being worked on.
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3.4 BIDDING SCHEDULE ITEMS

Bidding schedule items applicable to this work are as follows:
ITEM UNIT

Bank Excavation cubic yard

(End of Section)
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SECTION 02310

DIKES

PART 1 GENERAL

1.1 SCOPE OF WORK

This section covers the requirements for construction and repair of stone fill dikes.
1.2 STONE PLACEMENT

Stone shall not be placed when the depth of water above the scheduled finish grade of the
structure exceeds 5 feet, unless directed otherwise by the Contracting Officer.

PART 2 PRODUCTS
2.1 STONE

Stone shall conform to SECTION: DESCRIPTION AND MEASUREMENT OF MATERIALS.

PART 3 EXECUTION
3.1 STONE FILL DIKE
3.1.1 Stone Fill Dike Requirements

A stone fill dike shall consist of stone placed along the structure azimuth line to the cross section
shown on the contract drawings and to such elevation, crown width, and between such stations
specified on the construction schedule. The centerline of the stone fil shall coincide with the
structure azimuth line, except where otherwise directed by the Contracting Officer, to take
advantage of river stage and field conditions. The crest of the stone fill shall extend riverward to
the terminus of the dike. The Contractor may use either floating or land equipment to place the
stone. When using floating plant the Contractor shall have the option of using either mooring
piles, anchors, spud barges, or other suitable methods approved by the Contracting Officer to
obtain the proper configuration and alignment while placing stone. Care shall be exercised in
placing the stone so as to eliminate segregation into sections of either excessively large or
excessively small stone. Stone placed from floating plant shall be placed with equipment using a
drag bucket or other suitable equipment approved by the Contracting Officer. When considered
necessary by the Contracting Officer to prevent or reduce scour ahead of the fill, the stone shall
be placed in lifts of such length and height as he may direct. All logs, snags, stumps, trees, and
such other obstructions that would prevent uniform settling of the stone fill shall be removed from
the area.

3.1.2 Contract Price

The cost of all plant, labor, and materials required to perform the work described in subparagraph
titted “Stone Fill Dike Requirements” shall be included in the applicable contract price per ton.
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3.2 STONE FILL ALONG PILE
3.2.1 Stone Fill

Stone shall be placed in and along the pile dike to the cross section shown on the contract
drawings and to such elevation as specified on the construction schedule. The fill shall be
constructed to a peak unless otherwise specified. The centerline of the stone fill shall coincide
with the structure azimuth line, except where otherwise directed by the Contracting Officer, to
take advantage of river stage and field conditions. The crest of the stone fill shall extend
riverward to the terminus of the dike. The Contractor may use either floating plant or land
equipment to place stone along piles in dike structures. When using floating plant the Contractor
shall have the option of using either mooring piles, anchors, spud barges, or other suitable
methods approved by the Contracting Officer to obtain the proper configuration and alignment
while placing stone. Care shall be exercised in placing the stone so as to eliminate segregation
into sections of either excessively large or excessively small stone. Stone placed from floating
plant shall be shaped or placed by use of a dragline, dozer, or any other suitable type of
equipment approved by the Contracting Officer. When considered necessary by the Contracting
Officer to prevent or reduce scour ahead of the fill, the stone shall be placed in lifts of such length
and height as he may direct. Extreme care shall be exercised when placing the fill so that the
piles, stringers, clump bands, and string ties are not broken.

3.2.2 Contract Price

The cost of all plant, labor, and materials required for the placement of stone, as specified in
subparagraph titled “Stone Fill” shall be included in the applicable contract price per ton.

3.3 BANK PROTECTION
3.3.1 General

When specified on the construction schedule, stone shall be placed at the landward end of a
stone fill dike along the structure azimuth line, consisting of stone placed on the existing bank
where rock is encountered or in a key trench excavated as specified in SECTION:

EARTHWORK. When no rock is encountered at the landward end of a dike, the bank shall be
protected by a bankhead extending upstream and downstream from the structure azimuth line as
directed on the construction schedule. The bankhead will be obtained by placing trench fill, upper
slope fill, and stone fill on the bank graded as specified in SECTION: EARTHWORK.

3.3.2 Stone Root

A stone fill with such crown width as specified on the construction schedule and side slopes equal
to the natural angel of repose shall be placed from the landward slope of the key trench or high
bank to the landward end of the stone fill dike as shown on the contract drawings. The stone root
fill shall be placed in such a manner that the crest elevation of the stone root will slope from the
elevation designated by the Contracting Officer, but not to exceed 13 feet above CRP at the
landward end to an elevation of 3 feet above the crest elevation of the stone fill dike a juncture,
unless otherwise specified.

3.3.3 Contract Price

The cost of all plant, labor, and materials required for placement of stone in stone root shall be
included in the applicable contract price per ton.
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3.4 BANKHEAD
3.4.1 Trench Fill

A fill consisting of stone shall be placed in the trench at the toe of the banks excavated as
specified in SECTION: EARTHWORK. The fill shall be constructed to the elevation and cross
section as shown on the contract drawings and shall consist of not less than 1 ton, nor more than
2 tons of stone per linear foot, unless otherwise specified on the construction schedule. The use
of a dozer will not be permitted in placing stone dumped on the upper bank into the trench.

3.4.2 Upper Slope Fill

A fill consisting of stone shall be placed on the graded slope to a minimum depth normal to the
slope of 8 inches at the top of the slope and increasing uniformly therefrom to a minimum depth
of 12 inches where it abuts the trench fill. The upper slope fill shall be arranged uniformly with the
larger stone at the bottom of the slope and the smallest stone at the top, and shall not exceed 8
tons per 100 square feet of upper slope fill. The Contractor shall rearrange the upper slope fill
stone as necessary to conform to these specifications. The use of a dozer will not be permitted in
placing the upper slope fill. The upper slope fill shall not be placed on the portion of the graded
bank covered by the stone fill of the dike.

3.4.3 Stone Fill

The fill shall consist of stone placed on the graded slope along the structure azimuth line to the
crown width and side slopes as shown on the contract drawings. The fill shall be placed in such a
manner that the crest elevation of the stone fill will slope from the crest of the bankhead to the
crest elevation of the stone fill dike unless otherwise directed.

3.4.4  Cutoff Trench

When a cutoff trench is specified on the construction schedule, stone shall be placed in the
excavated cutoff trench to a cross section as shown on the contract drawings.

3.3.5 Contract Price

The cost of all plant, labor, and materials required for placement of stone, as described in
paragraph titled “Bankhead”, shall be included in the applicable contract price per ton.

(End of section)
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SECTION 02320

REVETMENT

PART 1 GENERAL

1.1 SCOPE OF WORK

This section covers the requirements for construction and repair of toe trench revetment and stone fill

revetment. The construction schedule will not distinguish between toe trench and stone fill revetment,
however, stone fill revetment will comprise 95% of specified revetments to be repaired.

1.2 STONE PLACEMENT

Stone shall not be placed when the depth of water above the scheduled finished grade of the structure
exceeds 5 feet, unless otherwise directed by the Contracting Officer.

PART 2 PRODUCTS

2.1 STONE

Stone shall conform to SECTION: DESCRIPTION AND MEASUREMENT OF MATERIALS.

PART 3 EXECUTION
3.1 TOE TRENCH REVETMENT
3.1.1 General

Toe trench revetment shall be repaired when so ordered on the construction schedule. Toe trench
revetment will be referred to simply as revetment in the construction schedule.

3.1.5 Juncture with Other Types of Revetment

Where toe trench revetment joins an existing structure and the alignment and riverward slopes of the
stone fills in the structures are not the same, a transition shall be made by gradually adjusting the
alignment and slope of the toe trench revetment over a distance of approximately 100 feet so that it
conforms to the alignment and slope of the existing stone fill at the junction of the structures. The
transition shall be made in a workmanlike manner and as directed by the Contracting Officer.

3.1.6 Intermittent Repair of the Trench Fill and Upper Slope Area of Revetment

Intermittent repair will consist of stone placed along the trench fill and/or upper slope area of the
revetment to the elevation and cross section designated on the drawings for trench fill or upper slope, and
as ordered on the construction schedule. When specified by the Contracting Officer, adjustment in the
line and grade may be authorized to accomplish necessary repairs to conform to alignment and grade of
undamaged sections. Trench fill and upper slope repair will not be performed when the river stage
exceeds five (5) feet above CRP, unless otherwise directed by the Contracting Officer.
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3.2 STONE FILL REVETMENT
3.2.1 General

Stone fill revetment shall be constructed or repaired when so ordered on the construction schedule, and
shall consist of a stone fill placed as specified in the drawings and construction schedule. The Contractor
has the option of using either mooring piles, anchors, spud barges, or other suitable methods approved
by the Contracting Officer to obtain the proper configuration and alignment while placing stone.

3.2.2 Stone Fill

A fill consisting of stone shall be placed along the structure azimuth line to a cross section as shown on
the contract drawings and to such elevation and crown width as specified on the construction schedule.
Top elevation of repaired revetment may vary by plus or minus 1 foot from elevation specified in the
construction schedule. The riverward slope shall be 1V on 1.5H and shall intersect the structure azimuth
line 3 feet below CRP unless otherwise specified; minor irregularities will be permitted. The stone shall
be placed in lifts of such height and length as the Contracting Officer may consider necessary to prevent
or reduce scour ahead of the fill.

3.2.3  Juncture with Other Types of Revetment

Where stone fill revetment joins an existing structure and the alignment and the riverward slope of the
stone fills in the structures are not the same, a transition shall be made by gradually adjust6ing the
alignment and slope of the stone fill revetment over a slope of the existing stone fill at the junction of the
structures. The transition shall be made in a workmanlike manner and as directed by the Contracting
Officer.

3.3 CONTRACT PRICE

The cost of all plant, labor, and materials required for the placement of stone in revetments shall be
included in the applicable contract price, per ton.

(End of Section)
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SECTION 02330

NOTCH EXCAVATION

PART 1 GENERAL
11 SCOPE OF WORK

This section covers the requirements for excavation of notches in existing dikes and revetments.
Contractor may not excavate notches when river stages exceed 10 feet above the bottom elevation of the
notch unless approved by the contracting officer. Contractor will not be required to remobilize to re-
excavate notches that have not been fully excavated due to adverse conditions.

1.2 STONE EXCAVATION

Excavation will be performed in existing dikes and revetments to the depths and dimensions specified in
the construction schedule. Material to be excavated consists primarily of quarry run stone that has been
in place in excess of ten years. Wooden piles may be encountered during excavation. Excavation of

earth overburden will be required for the excavation of certain notches located adjacent to or into the high
bank as specified in SECTION: EARTHWORK.

PART 2 PRODUCTS (Not Applicable)

PART 3 EXECUTION

3.1 GENERAL

3.1.1 Methods

Excavation will be by dragline bucket or by other methods as elected by the contractor and approved by
the contracting officer. If, during excavation, it is found that the material to be excavated is of such a
nature that excavation cannot be accomplished in a timely manner by a dragline bucket, contractor will
not be required to complete the excavation.

3.1.2 Salvage of Stone Fill

Excavated stone will be salvaged and used as stone fill in dikes and revetments in the immediate vicinity
of the notch being excavated. Contractor will not be paid separately for placement of salvaged stone.

3.1.3 Contract Price

The cost of all plant, labor, materials required for the excavation, salvage, and placement of stone shall
be included in the applicable contract price, per cubic yard, for Notch Excavation.

3.2 MEASUREMENT

Excavation quantities will be estimated by the government representative prior to excavation by use of the
double end area method of calculating quantities. If excavation of notch is not accomplished to the lines
and grade specified in the schedule due to adverse conditions, contractor will be paid for actual quantities
excavated.
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3.3 BIDDING SCHEDULE ITEMS
Bidding schedule items applicable to work in this section are as follows:

ITEM UNIT
Notch Excavation cubic yard

(End of Section)
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DIVISION 3 — CONCRETE

THRU

DIVISION 16 — ELECTRICAL

NOT APPLICABLE
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CONSTRUCTION SCHEDULE



STRUCTURE | RIVER BANK |BEGINNING ENDING | HEIGHT | LENGTH| TONS | STONE FILL NOTCH NOTCH BANK
MILE STATION [STATION| (CRP) TONS EXCAVATION | EXCAVATION | EXCAVATION
L1 0001 110002 LIOOO3 L10004
Dike 10.91 11 RIGHT| 0+50 1+50 -3 100 300
DIKE 11.27 113 |RIGHT| 1+45 2+45 -3 100 600
DIKE 11.35 114 |RIGHT| 3+40 4+40 -3 100 300
DIKE 12.1 119 |RIGHT| 8+00 9+00 -3 100 300
DIKE 12.5 124 |RIGHT| 15+00 16+00 -3 100 400
DIKE 13.2-A 129 |RIGHT| 3+50 4+50 -3 100 600
DIKE 13.6-A 133 |RIGHT| 3+00 4+00 -3 100 600
DIKE 13.6 135 |[RIGHT| 11+20 12+20 -3 100 600
DIKE 13.79 136 |RIGHT| 2+20 3+20 -3 100 600
3+20 5+00 3 180 1000
DIKE 13.9 139 |RIGHT| 13+60 14+60 -3 100 400
DIKE 14.5 144 |RIGHT| 17+00 18+00 -3 100 600
DIKE 15.35 15 RIGHT| 7+00 8+00 -3 100 400
8+00 15+30 3 730 3,000
DIKE 17.05 16 RIGHT| 25+75 28+75 -1 300 900 900
DIKE 17.6 16.8 LEFT 9+92 12+10 -1 218 600 600
DIKE 18.3-B 175 |RIGHT| 2+00 2+60 -3 60 o] 350
DIKE 18.3 176 |RIGHT| 8+00 8+60 -3 60 300
DIKE 18.55 17.7 |RIGHT| 7+00 7+60 -3 60 300
DIKE 18.8 182 LEFT 6+00 7+00 3 100 300
7+00 7+50 -3 50 0 200
7+50 11+70 3 420 1200
11+70 14+30 -1 260 700
2200
DIKE 20.1 192 LEFT 1+00 1450 -3 50 300
DIKE 20.2 194 LEFT 7+50 9+50 -1 200 600 600
DIKE 20.7 20.2 LEFT 5+35 7+00 3 165 400
7+00 7+50 -3 50 0 200
7+50 9+90 3 240 700
10+53 11+80 -1 127 400
1500
DIKE 21.4 208 LEFT 8+00 8+50 -3 50 o] 200
DIKE 22.0 214 |RIGHT| 7+00 7+60 -3 60 300
DIKE 22.15 215 |RIGHT| 3+00 3+60 -3 60 300
DIKE 22.4 219 |RIGHT| 11+00 11+60 -3 60 300
DIKE 22.7 221 |RIGHT| 2+50 3+25 -3 75 400
3+25 5+95 4 270 780
5+95 7+46 -1 151 400
1180
DIKE 24.5 232 |RIGHT| 39+00 39+75 -3 75 o] 400




REVET 27.1

DIKE 26.5

DIKE 26.75

DIKE 27.2

REVET 28.1-A

245

26

26.3

26.7

26.6

LEFT

LEFT

LEFT

RIGHT

LEFT

115+10

7+20

4+00

7+50

8+50
9+25

37+00

115+60

9+50

4+75

8+50

9+25
11+20

38+00

50

75

100

75
195

100

1000

300

700

1000

1000

300

400

200

400




DIKE 30.5

DIKE 30.6

DIKE 30.7

DIKE 30.81

DIKE 33.7

DIKE 33.9

REVET37+25

DIKE 37.45

REVET 38.5

DIKE 38.05

DIKE 38.4

REVET 40.6-A

DIKE 40.8

REVET 40.6-A

DIKE 41.0

DIKE 41.7

DIKE 42.1

DIKE 43.2

DIKE 43.8

DIKE 44.5

REVET 45.9

DIKE 44.7

DIKE 45.0

DIKE 45.1

DIKE 45.13

DIKE 45.15

30

352

375

38

38

413

41.8

426

434

45.1

LEFT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

14+00

14+75

13+79

5+00

5+00

0+45
3+14

5+00

8+30

35+50

41+00

60+50
47+00

13+00

39+10

10+50

10+70
14+10

84+60

66+00

60+00

58+70

50+00

49+00

41+00

11+00

0+00

18+00

21+95

7+00

0+00

5+00
5+30

21+50

18+00

6+50

5+50

48+40

4+30

35+00

11+50

5+50

1+20

14+75

17+22

11+19

5+75

5+75

1+10
5+64

8+30

10+90

36+25

41+50

61+25
47+50

13+50

39+70

11+00

11+20
14+30

88+49

66+70

60+50

59+40

50+50

49+70

41+50

11+50

0+50

18+70

24+09

7+50

0+50

5+30
7455

22+00

18+50

7+00

6+00

49+40

4+80

35+75

12+00

6+00

1+70

75

247

260

75

75

65
250

330

260

75

50

75
50

50

60

50

50
20

389

70

50

70

50

70

50

50

50

70

214

50

50

30
225

50

50

50

50

100

50

100

50

50

50

900
800

750

900
700

2400

1000

700

1700

750

1600

2400

1000

700

200

200

200

250
250

400
300

250

200

230

400

1600

230

230

350

250

200
200

150
400

350

350

500

300

500

400

400

400




REVET49.6

DIKE 45.3

DIKE 45.35

DIKE 45.45

DIKE 45.9

REVET 49.6

453

453

454

454

455

457

LEFT

LEFT

LEFT

LEFT

RIGHT

LEFT

192+00

9+30

3+00

0+00

11+20

153+00
172+00
181+00

196+43

9+80

3+50

0+50

11+70

153+75
172+75
181+50

50

50

50

50

75
75
50

1900

1900

350

300

350

350

200
350
150

300

300

300

300

1500




DIKE 46.6

DIKE 46.65

DIKE 46.7

DIKE 47.0

DIKE 47.2

DIKE 47.9

DIKE 48.1

DIKE 48.3

DIKE 50.3

REVET 50.56

DIKE 50.75

DIKE 50.95

DIKE 51.5

DIKE 51.85

DIKE 52.0

DIKE 52.4

REVET 52.95

DIKE 52.9

DIKE 53.2

DIKE 53.9

DIKE 54.1

DIKE 54.3

DIKE 54.25

DIKE 55.1-A

DIKE 55.1

DIKE 55.4

DIKES6.6

DIKE 57.4

DIKE 55.9

DIKE 58.5

DIKE 59.6

REVET 61.5

DIKE 59>3

45.7

46

46.3

264

46.8

472

474

47.7

49.6

49.8

50

51

51.1

513

514

515

522

52.9

56

57

57

57

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

RIGHT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

20+00
21+00

10+50

19+00

4+00

12+00
13+00

3+00

0+00

4+00

6+00

1+00

15+00

9+00

9+00

9+50

8+50

0+00

37+00
39+00

18+00

23+02

6+00

10+00

8+00

4+20

6+00

3+40

21+50

5+00

10+50

13+50

5+19

7+00

10+50

10+90

21+00

21+42

60+00

4+00

21+00
25+00

11+50

21+00

5+00

13+00
15+00

4+00

1+20

4+70

6+70

2+00

15+70

9+70

9+50

10+20

9+20

0+50

38+00
40+00

18+50

25+22

6+70

12+00

9+00

4+95

6+50

3+90

22+00

5+50

10+90

13+90

7+19

7+50

10+90

13+52

21+42

23+54

60+75

4+60

100
400

100

200

100

100
200

100

120

70

70

100

70

70

50

70

70

50

100
100

50

220

70

200

100

70

50

50

50

50

200

50

162

42

212

75

60

800

600

850

3000

1000

800

600

700

850

600

600

600

600

600

600

600

600

600

600

400

600

600

400

450

300

900

100

350

600

500

400

400

400

400

500

600

600

200
200

200

400

300

300

300

300

300

300

300

300




DIKE 61.4

REVET 62.0-A

DIKE 63.1

DIKE 63.2

DIKE 65.85

DIKE 67.0

63

LEFT

LEFT

RIGHT

RIGHT

LEFT

LEFT

15+00

20+00
25+50

24+00

7+00

10+00

10+50

11+50
12+53

14+48

15+50

21+00
26+00

24+70

7+50

10+50

11+50

12+43
15+03

16+13

50

100
50

70

50

50

100

103
250

165

200

400
600

500

1200

500

350

500

400

300

400




DIKE 67.6

DIKE 68.65

DIKE 69.2

REVET 71.2-A

DIKE 70.5

DIKE 71.1

DIKE 71.8

REVET 78.1

DIKE 73.1

DIKE 77.0

REV 79.15

DIKE 78.8

DIKE 79.2

DIKE 81.6

DIKE 81.9

DIKE 82.1

DIKE 83.9

REVET 85.95

DIKE 84.7

DIKE 87.4

REVET 88.06

REVET 91.5

DIKE 92.35

DIKE 91.6

DIKE 91.75

65.9

66.3

67

67.8

69.8

70.1

73

744

748

752

7

773

775

793

80

80

824

824

855

87.1

86.6

86.7

LEFT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

RIGHT

LEFT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

22+00
23+00
23+75
26+76
27+06

12+70

9+00

5+46

48+00

50+00

51+00

60+34

63+00

64+00
73+65

5+06

7+00

8+00

9+85

14+51

0+00

244+50

0+50

18+00

18+50

38+50

8+50
9+00

14+44

7+50

8+50

10+00

7+30

66+00
50+00

26+00
29+00

4+00

40+00

21+10

17+00

52+00

4+00

1+00
4+00

1+00
4+00

23+00
23+75
26+76
27+06
29+21

10+23

9+50

7+93

50+00

51+00

53+19

63+00

64+00

66+34
78+65

7+00

8+00

9+85

12+34

17+07

4+00

247+04

3+38

18+50

21+14

41+04

9+00
11+70

17+19

8+00

9+00

10+50

10+25

71+07
56+00

26+50
29+50

4+50

40+50

21+60

17+50

56+59

6+00

1+50
4+50

1+50
4+50

100
75

301
30

215

247

50

247

200

100

219

300

100

234
500

198

100

185

249

256

400

254

288

264

254

50
270

275

50

50

50

295

500
600

50
50

50

50

50

50

459

200

50
50

50
50

150

1400

700

800

600

1200

1000
1500

1400

2000

600

600

700

2000

1500

1000

50

700

1800

800

800

900

2500
3500

2500

600

2250

700

600

7100

1900

2000

4000

1500

1000

700

1800

800

800

900

6000

2500

600

240

300

400

400

300

300

50

250

400

300

300

400

350

600

450




DIKE 91.9

DIKE 92.15

DIKE 92.8

DIKE 93.3

DIKE 94.18

DIKE 94.85

86.9

87.2

873

87.8

89

LEFT

LEFT

RIGHT

RIGHT

LEFT

LEFT

1+00

1+00

24+00

25+56

20+15

0+90

1+50

1+00

1+60

1+50

24+70

27+56

20+65

1+50

2+00

1+50

60

50

70

200

50

60

50

50

900

240

900

240

400

350

250

300

230

400




DIKE 95.4

DIKE 95.5

REVET

DIKE 294.5

DIIKE 95.4

DIKE 100.4

DIKE 100.75

DIKE 100.96

REVET 101.14

DIKE 101.12

DIKE 101.6

DIKE 101.6

DIKE 102.95

DIKE 103.76

DIKE 104.0

REV 104.04

DIKE 106.1

DIKE 106.25

DIKE 106.4

DIKE 106.5

DIKE 106.65

DIKE 106.9

DIKE 107.4

DIKE 107.6

DIKE 109.25

REVET 109.45

DIKE 110.8

DIKE 111.65

DIKE 114.75

89.4

89.7

95.6

288.2

89.3

95.3

953

95.4

95.4

955

95.6

95.8

97.2

98

98.2

98.2

100.2

100.3

100.6

100.7

100.9

101.1

1015

101.8

103.2

103.2

104.8

105.4

1085

LEFT

LEFT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

RIGHT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

1+00

2+70

0+00

2+00

3+15
3+35

1+00

4+30

4+50

3+00

2+00

0+50
1+00

12+79

0+50

24+00
30+17

20+00

22+00

23+00

27+00

28+50

3+00

2+50

7+00

2+00

0+50

3+00

4+50

6+50

8+00

7+00

4+00

4+00

0+08

0+60
1+20

12+60

18+00

19+00

2+00

7+90

18+32

1+50

3+20

1+00

3+15

3+35
4+65

1+50

4+50

6+20

3+50

2+50

1+00
3+96

17+29

1+00

24+50
31+67

22+00

23+00

27+00

28+50

31+67

4+00

3+10

7+60

7+00

1+00

3+50

5+00

7+00

8+50

7+50

4+50

4+50

0+60

1+20
4+60

18+00

19+00

22+06

3+00

9+90

20+32

50

50

100

115

20
130

50

20

170

50

50

50
296

450

50

50
150

200

100

400

150

317

100

60

60

500

50

50

50

50

50

50

50

50

52
60

100

306

100

200

200

400

300

500

1500

2000

600

750

500

750

300

1500

2500

1500

1500

600

600

500

1500

2000

600

2000

2000

1800

4000

1500

600

600

400

200

400

100

230

100

300

250

230

400

400

200

200

450

300

300

400

400

400

400

400

300

400

400

230

150




REV 117.5A

REVET 119.6

DIKE 119.35

DIKE 120.4

DIKE 125.5-C

DIKE 127.2-A

DIKE 127.2

DIKE 127.65

1113

1125

1133

114

117.8

120

1204

120.8

LEFT

LEFT

RIGHT

RIGHT

LEFT

RIGHT

RIGHT

RIGHT

7+00

53+00

2+95

6+50

2+15

4+00

9+00

5+00

12+00

60+00

5+95

8+00

4+80

5+00

10+00

6+00

500

700

300

150

265

100

100

100

900

400

900

900

400

900

2000

1500

500

500

500

3000




DIKE 128.1

DIKE 129.0

REVET 131.3

DIKE 131.8

DIKE 132.05

DIKE 132.2

DIKE 132.35

DIKE 132.5

Dike 132.4

DIKE 133.1

REVET 135.65

DIKE 137.95

DIKE 138.2

DIKE 13851

DIKE 138.81

DIKE 139.1

B- CHEVRONS

DIKE 139.5

DIKE 138.81

DIKE 140.0

DIKE 141.0

DIKE 141.45

DIKE 142.1

DIKE 142.25

DIKE 143.65

1213

1221

1221

1252

1253

1254

125.6

125.8

125.7

126.3

127

131

1313

1316

132

1323

132

1326

132

133

1338

1341

135

1353

1355

LEFT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

RIGHT

LEFT

LEFT

LEFT

RIGHT

RIGHT

RIGHT

7+00

8+00

8+75

8+00

128+29

5+00

5+59

6+10

7+13

2+00

11+00

1+50

4+00

8+00

9+00

10+00

15+07

15+60

23+00

92+50

3+50

4+50

5+00

5+00

3+00

0+00

4+00

5+20

5+90
7+30

5+00
5+50
7+63
7+83

15+29

12+00

14+00
15+00

0+50
1+50
2+25
4+55

4+50

6+70

8+00

8+75

12+79

13+19

133+29

5+59

6+10

7+13

8+90
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