


**US Army Corps  
of Engineers**  
Kansas City District



# **ORGANIZED SITE VISIT**


---

**FORT RILEY  
CHILD DEVELOPMENT CENTER  
FOR SCHOOL AGE CHILDREN  
AGES 6-10**


**MAY 7, 2002**



**HEARTLAND ENGINEERS**




**US Army Corps  
of Engineers**  
Kansas City District




# Agenda

- **Introductions**
- **Meeting Protocol**
- **Access Points & Project Location**
- **Evaluation Factors**
- **Proposal & Contract Award Schedule**






**US Army Corps  
of Engineers**  
Kansas City District




# MEETING PROTOCOL


- Please write your questions on forms provided.
- Meeting notes will be generated and posted on the website.
  - <http://www.nwk.usace.army.mil/contract/contract.html>
- Any clarifications to the RFP, necessitated due to written questions will be issued by Amendment.
- Questions will NOT be answered at the project site, however, written questions will be accepted and addressed in the meeting notes and by amendment, if necessary.





# Access Gates







Child Development  
Center

YAC

1st Div. Road



**US Army Corps  
of Engineers**  
Kansas City District



# Proposal & Contract Award Schedule

- RFP Advertised 19 April 2002
- Amendment No. 1 mailed May 3, 2002
- Organized Site visit 7 May 2002 (Meeting notes posted on website)
- Proposals due May 21, 2002
- Award late-June 2002 (Late July if Discussions are required)



HEARTLAND ENGINEERS