

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
				1 of 3
2. AMENDMENT/MODIFICATION NO. 1	3. EFFECTIVE DATE 10-Mar-2003	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
6. ISSUED BY US Army Corps of Engineers, Kansas City District 760 Federal Building, 601 East 12th Street Kansas City, Missouri 64106-2896		7. ADMINISTERED BY (If other than item 6)		
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)		(x) 9a. AMENDMENT OF SOLICITATION NO. X DACW41-03-R-0063 9B. DATED (SEE ITEM 11) 3/1/2003 10A. MODIFICATION OF CONTRACT/ORDER NO. 10B. DATED (SEE ITEM 13)		
CODE FACILITY CODE				

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above number solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegraph which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(x)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBER CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF:
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Prospect Bridge and Brush Creek Re-Channelization
Kansas City, Missouri

The Solicitation is amended in accordance with the attached pages.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		BY (Signature of Contracting Officer)	

The SOLICITATION is amended as follows:

1. SPECIFICATIONS:

- a. ~~General~~: All references throughout the Specification to "DACW41-03-B-0003" are changed to read "DACW41-03-R-0063".
- b. Section 00010 Proposal Schedule is revised narratively as indicated below.
 - 1) Bid Schedule, Item No. 0001, Replace description with " "Demolition General", includes but not limited to, channel paving to be broken, removed and placed in areas noted on the drawings or in the specifications; channel paving to be broken and remain in place; asphalt pavement; all pipe shown to be grouted full in place, and all pipe shown to be removed."
 - 2) Bid Schedule, Item No. 0002, replace "Lump Sum" with "Allowance". Under "Amount" replace blank space with "\$50,000".
 - 3) Bid Schedule, Item No. 0007, under "QUANTITY" replace blank space with "226,930" and under "UNIT" replace "Lump Sum" with "Cubic Yard".
 - 4) Bid Schedule, Item No. 0012, under "UNIT" replace "Ton Miles" with "Ton".
 - 5) Bid Schedule, Item No. 0038, Rename title from "Prospect Ave – Pavement Curbs & Gutters" to "Prospect Ave – Pavement Curbs & Gutters, Walks & Islands, and Pavement Markings".
 - 6) Bid Schedule, Item No. 0040, delete bid item.
 - 7) Bid Schedule, Item No. 0041, change bid item no. to "0040".
 - 8) Bid Schedule, Item No. 0042, under "UNIT" replace "Lump Sum" with "Allowance. Under "AMOUNT" replace the blank space with "\$10,000".
 - 9) Bid Schedule, Item No. 0043, change bid item no. to "0041".
 - 10) Bid Schedule, Item No. 0046AF, OPTION, change title from "American Holly (2 ½ -in. cal)" to "American Holly (2-in. cal)".
 - 11) Bid Schedule, Item No. 0047, OPTION, Under "SUPPLIES/SERVICES" replace "Truf" with "Turf".
 - 12) Bid Schedule, Item No. 0049, OPTION, Replace description with " "Invert Channel Protection", (Sta. 12+70 to 30+80), includes all work required to provide 12,000 tons of tabular blocks of sound durable limestone."

2. DRAWINGS: The following drawing changes are made narratively as indicated.

- a. Sheets G5.15, G5.17, G5.19, G5.21, Revise note 1, "FOR CONCRETE SPECIFICATIONS, SEE SECTION 03311. REINFORCING STEEL SHALL BE GRADE 60 AND CONFORM TO REQUIREMENTS OF ASTM 615."
- b. Sheet G4.18, "Concrete Slope Paving", change typical section title to "SHALE" and change rubber sponge to "1/2".
- c. Sheet G4.1, change note on slope RA from "1 ON 5" to "VARIES" and "1 ON 4" to "VARIES".
- d. Sheet G4.2, change note on slope on section RB from "1 on 2" to "Varies (1 on 2 normal to anchor wall)".
- e. Change all references from "BRUSH CREEK BLVD." To "CLEAVER II BLVD."
- f. Use consist terminology for "SIDEWALK" and "WALKWAY"
- g. Sheet T1.4, Change the word "FORMANLY" to "FORMERLY" under disposal area, number 3.
- h. Change Title block on sheet G4.14 to include "RAMP" and change walkway detail title to include "RAMP".
- i. Sheet G2.5, Change note 3. from "DRAINAGE FILL" to "PERVIOUS FILL".
- j. Sheet G3.1, change section reference RB from "G4.1" to "G4.2".
- k. Sheet G4.18, "CONCRETE SLOPE PAVING", change title to "PAVED SLOPE PROTECTION".
- l. Sheet T1.2, change title of under "~~TITLE~~", replace "CONCRETE SLOPE PAVING" with "PAVED SLOPE PROTECTION".

3. Offerors are required to acknowledge receipt of this amendment on the Proposal Form, in the space provided, or by separate letter or telegram prior to receipt of offers. Failure to acknowledge all amendments may cause rejection of the offer.

4. Proposals will be received until 2:00 p.m., local time, 27 March 2003, in Room 760 Federal Building, 601 E. 12th Street, Kansas City, Missouri 64106-2896. Points of Contact are as follows:

Contract Specialist:	Gregg Gulledge	816-983-3808
Project Manager:	Kent Myers	816-983-3399