
Item No. Description Unit Quantity Unit Price

0001
All work not Specifically Identified 
for Payment Elsewhere LS 1

0002 Mobilization and Demobilization LS 1
0003 Demolition and Debris Removal LS 1
0004 Clearing, Grubbing, and Stripping LS 1
0005 Proofrolling LS 1
0006 Stoplog Gap LS 1
0007 Sandbag Gap LS 1
0008 Drainage Structure & GW #1 LS 1
0009 Drainage Structure & GW #2 LS 1
0010 Drainage Structure & GW #3 LS 1
0011 Drainage Structure & GW #4 LS 1
0012 CMP Alterations (Sta 7689+08) LS 1
0013 CMP Alterations (Sta 7700+65) LS 1
0014 RCB Culvert (Sta 7710+12) LS 1
0015 RCB Culvert (Sta 7738+50) LS 1

0016
Twin CMP's (Sta 8+50+/- South Tie-
Back Levee) LS 1

0017
Twin CMP's (Sta 11+00+/- South 
Tie-Back Levee) LS 1

0018 RCP Alterations (Sta 7817+00+/-) LS 1

0019
CMP (STA 76+10+/- East River 
Road) LS 1

0020
CMP (STA 4+95+/- Best Wall Spur)

LS 1
0021 RR Drainage System LS 1
0022 Surcharge Fill LS 1
0023 Turf Reinforcement Mat LS 1
0024 Separation/Filtration Geotextile LS 1
0025 Seeding and Mulching LS 1
0026 Compacted Fill CY 1,700,000.00     1.85
0027 Uncompacted Fill CY 125,000.00        1.8
0028 Rock Stabilization of Subgrade TON 25,000.00          8.05
0029 Riprap TON 45,000.00          22.75
0030 Aggregate Surfacing TON 14,000.00          14.32
0031 Subballast Course TON 97,000.00          18.17
0032 Inspection Trench LF 16,000.00          1.15

TOTAL

DACW41-02-B-0008 BID ABSTRACT



Amount

2,845,000.00$           
69,000.00                  

110,227.50                
438,725.00                

1,150.00                    
249,377.50                
20,240.00                  

449,190.00                
392,700.00                
224,250.00                
289,225.00                

2,300.00                    
16,100.00                  

378,605.00                
1,111,250.75             

9,775.00                    

149,500.00                
12,650.00                  

34,500.00                  

5,060.00                    
1,819,155.10             

235,812.50                
45,563.00                  
15,525.00                  

249,032.50                
3,145,000.00             

225,000.00                
201,250.00                

1,023,750.00             
200,480.00                

1,762,490.00             
18,400.00                  

15,750,283.85$         


