

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES
				1 of 3
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)	
9	4-Apr-2003			
6. ISSUED BY	CODE	7. ADMINISTERED BY (If other than item 6)	CODE	
US Army Corps of Engineers, Kansas City District 760 Federal Building, 601 East 12th Street Kansas City, Missouri 64106-2896				

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)	(x) 9a. AMENDMENT OF SOLICITATION NO.
	X DACW41-03-R-0063
	9b. DATED (SEE ITEM 11) 3/1/2003
	10a. MODIFICATION OF CONTRACT/ORDER NO.
	10b. DATED (SEE ITEM 13)
CODE FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above number solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, a) returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegraph which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(x) A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBER CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF:
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Prospect Bridge Replacement and Brush Creek Channel Modification, Kansas City, Missouri
The Solicitation is amended in accordance with the attached page.
**RECEIPT OF PROPOSALS IS EXTENDED UNTIL 2:00 PM, LOCAL TIME, 9 APRIL 2003, RM 760
FEDERAL BUILDING, 601 EAST 12TH STREET, KCMO 64106-2896.**

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA
15C. DATE SIGNED	16C. DATE SIGNED
(Signature of person authorized to sign)	BY (Signature of Contracting Officer)

The SOLICITATION is amended as follows:

1. SPECIFICATIONS:

~~Narrative Changes:~~ The following changes are made narratively to the Specification.

(a) ~~Clarifications:~~ Section 03311 – CAST-IN-PLACE STRUCTURAL CONCRETE FOR CIVIL WORKS, paragraph 2.1.2.3, TEST LIMITS table. The following information is provided for clarification.

Footnote D to Table 3 in ASTM C 33 remains applicable for the property test item – “Material Finer than 75-mm (No. 200) Sieve”.

(b) ~~Clarification:~~ Bid Item No. 0048 Invert Channel Protection: The words “and 12-inch quarry run rock material” were deleted by narrative in Amendment 0007. The complete bid schedule attached in Amendment 0007 did not reflect the narrative. These words should be deleted from this option item and a **copy of the revised Bidding Schedule, page 5, is attached.**

2. Offerors are required to acknowledge receipt of this amendment in the space provided on the SF1442, or by separate letter or telegram prior to receipt of offers. Failure to acknowledge all amendments may cause rejection of the offer.

3. Proposals will be received until **2:00 p.m., local time, 9 April 2003**, in Room 760 Federal Building, 601 E. 12th Street, Kansas City, Missouri 64106-2896. Points of Contact are as follows:

Contract Specialist:	Gregg Gullede	816-983-3808
Project Manager:	Kent Myers	816-983-3399

ITEM	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0045AP OPTION	Chanticleer Pear (2 1/2-in. cal)	12	Each	NET AMT	
0045AQ OPTION	Watering all Trees		Allowance	NET AMT	\$10,000
0046 OPTION	Turf Reinforcement Mat Includes all work required to provide furnish and install the Turf Reinforcement Mat, as indicated in the specifications, as indicated in the specifications.	120,000	Square Foot	NET AMT	
0047 OPTION	Paved Slope Protection Includes all work required to furnish and install the additional rock and concrete slope protection, as indicated in the specifications.	4,000	Square Yard	NET AMT	
0048 OPTION	Invert Channel Protection Includes all work required to provide 12,000 tons of tabular blocks of sound durable limestone, and 12-inch concrete accessway, reinforcing steel and foam rubber. (Sta. 12+70 to 30+80)		Lump Sum	NET AMT	
0049 OPTION	18-inch Concrete Channel Pavement Includes all work required to provide 18-inch concrete channel pavement, in the Reach between the Prospect Bridge and Dam No. 3. The work includes anchors, reinforcing steel and drains, as shown on the drawings.	2,275	Square Yard	NET AMT	
0050 OPTION	Walkway Handrailing Provides installation of handrailing along Swope Parkway Trail and all other walkway locations shown including but not limited to the fabrication, painting, grout and hardware necessary for installation.	1,013	Linear Feet	NET AMT	