

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0002		3. EFFECTIVE DATE 23-Dec-2003	4. REQUISITION/PURCHASE REQ. NO. W58XUW-3261-7669		5. PROJECT NO.(If applicable)
6. ISSUED BY USACE, KANSAS CITY FEDERAL BLDG 601 E 12TH ST CT-C RM 757 KANSAS CITY MO 64106-2896		CODE W912DQ	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. W912DQ-04-B-0001
				X	9B. DATED (SEE ITEM 11) 01-Dec-2003
					10A. MOD. OF CONTRACT/ORDER NO.
					10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The Solicitation is amended in accordance with the attached pages. POC: Contract Specialist: Robert Williams 816 983-3843 Project Manager: Mary Hix 816 983-3233					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED	
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		23-Dec-2003	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Reference solicitation W91DQ-04-B-0001; Petite Saline Creek/Bellair Bridge Streambank Protection Project

Changes to Contract Specifications:

SECTION 02130 STONE FOR BANK PROTECTION

- Remove ESTIMATED STRUCTURE CONSTRUCTION SCHEDULE TABLE (04/08/03)
- Replace with ESTIMATED STRUCTURE CONSTRUCTION SCHEDULE TABLE, REVISED 23 Dec 2003

ESTIMATED STRUCTURE CONSTRUCTION SCHEDULE TABLE				
Petite Saline Creek - Bellair Bridge				
revised 23 Dec 2003				
				GRADATION
				MoDOT
				Type 2
		Leng th	Rock Placement	quarry run
	New Structural Item	(LF)	Rate (Tons/LF)	stone (tons)
	Left Bank, Toe Reinforcement and Transition	80	2.0 avg.	160
	Left Bank Buried Root	50	3.2 avg.	160
	Left Bank LPSTP Revetment	450	2.2 avg.	990
	Baffle #1 (crown width = 2 ft)	53		148
	Baffle #2 (crown width = 2 ft)	67		223
	Baffle #3 (crown width = 2 ft)	51		169
	Left Bank Headcut Fill Stone	10		10
	Right Bank, Toe Reinforcement	80	2.0 avg.	160
			Total Rock (tons) =	2,020
	Construction Schedule Note:			
	Final Top of Rock Elevations should be obtainable with the rock rates and quantities shown. If an elevation is not obtainable with these quantities, then Contractor shall IMMEDIATELY advise Government representative for resolution.			

	The Contractor shall not exceed the tonnage shown for each structure without prior Government approval.		
--	--	--	--

SUMMARY OF CHANGES

(End of Summary of Changes)